

Schedule of Items

Proposal ID: C000111055C01B Oversight/State Project No.: 0256-007-980,M501

Order No.: J66

Federal Project No.: STP-007-8(161)

Contractor: \_\_\_\_\_

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0010	513	00100 MOBILIZATION	LUMP SUM	LUMP SUM			
0020	517	00102 CONSTRUCTION SURVEYING MIN.-PLAN	LUMP SUM	LUMP SUM			
0030	303	00125 GRADING	LUMP SUM	LUMP SUM			
0040	303	00137 BORROW EXCAVATION (MIN CBR 5)	600.000 CY				
0050	ATTD	00303 ROCKFILL EMBANKMENT (ROCKFILL)	100.000 TON				
0060	ATTD	00306 SELECT MATERIAL - OGB	900.000 TON				
0070	305	00355 GEOTEXTILE SUBGRADE STABILIZATION	2,133.000 SY				
0080	302 504	00525 CONCRETE CLASS A3 MISC.	1.398 CY				
0090	501	00591 CROSSDRAIN CD-2	30.000 LF				
0100	501	00595 OUTLET PIPE	20.000 LF				
0110	302	00596 ENDWALL EW-12	2.000 EA				
0120	302	01240 24" PIPE	20.000 LF				
0130	414	09148 EROSION CONTROL STONE CLASS A1 EC-1	12.000 TON				

Schedule of Items

Proposal ID: C000111055C01B Oversight/State Project No.: 0256-007-980,M501

Order No.: J66

Federal Project No.: STP-007-8(161)

Contractor: \_\_\_\_\_

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0140	306	10000 LIME	1.090 TON	_____	_____	_____	_____
0150	308	10100 AGGR. MATL. NO. 21B	489.000 TON	_____	_____	_____	_____
0160	315	10607 ASPHALT CONCRETE TY. SM-12.5A	456.000 TON	_____	_____	_____	_____
0170	315	10610 ASPHALT CONCRETE TY. IM-19.0A	356.000 TON	_____	_____	_____	_____
0180	515	10625 FLEXIBLE PAVE. TIE-IN PLANING 0" - 2"	1,100.000 SY	_____	_____	_____	_____
0190	315	10642 ASPHALT CONCRETE TY. BM-25.0A	369.000 TON	_____	_____	_____	_____
0200	315	11070 SAW-CUT ASPH CONC FULL DEPTH	910.000 LF	_____	_____	_____	_____
0210	505	13280 GUARDRAIL GR-MGS1	624.000 LF	_____	_____	_____	_____
0220	505	13283 RADIAL GUARDRAIL GR-MGS1	204.000 LF	_____	_____	_____	_____
0230	505	13286 GUARDRAIL TERMINAL GR-MGS2	2.000 EA	_____	_____	_____	_____
0240	505	13287 GUARDRAIL END ANCHORAGE GR-MGS3	1.000 EA	_____	_____	_____	_____
0250	505	13288 GUARDRAIL HEIGHT TRANSITION GR-MGS4	1.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C000111055C01B Oversight/State Project No.: 0256-007-980,M501

Order No.: J66

Federal Project No.: STP-007-8(161)

Contractor: \_\_\_\_\_

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0260	511	24100 ALLAYING DUST	50.000 HR	_____	_____	_____	_____
0270	512	24160 TEMPORARY (CONSTRUCTION) SIGN	200.000 SF	_____	_____	_____	_____
0280	ATTD	24262 PORTABLE TEMPORARY RUMBLE STRIP ARRAY	22.000 DAY	_____	_____	_____	_____
0290	512	24278 GROUP 2 CHANNELIZING DEVICES	24,000.000 DAY	_____	_____	_____	_____
0300	512	24279 PORTABLE CHANGEABLE MESSAGE SIGN	5,000.000 HR	_____	_____	_____	_____
0310	512	24282 FLAGGER SERVICE	500.000 HR	_____	_____	_____	_____
0320	508	24410 DEMOLITION OF PAVEMENT COMBINATION	1,269.000 SY	_____	_____	_____	_____
0330	505	24600 REMOVE EXISTING GUARDRAIL	872.000 LF	_____	_____	_____	_____
0340	510	24602 REMOVE EXIST. FENCE 6' CHAIN LINK	332.000 LF	_____	_____	_____	_____
0350	414	26117 DRY RIPRAP CL. AI	16.000 TON	_____	_____	_____	_____
0360	602	27023 TOPSOIL CLASS B	125.000 CY	_____	_____	_____	_____
0370	603	27102 REGULAR SEED	85.000 LB	_____	_____	_____	_____
0380	603	27103 OVERSEEDING	68.000 LB	_____	_____	_____	_____

## Schedule of Items

Proposal ID: C000111055C01B Oversight/State Project No.: 0256-007-980,M501

Order No.: J66

Federal Project No.: STP-007-8(161)

Contractor: \_\_\_\_\_

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0390	603	27230 FERTILIZER NITROGEN - N	25.000 LB	_____	_____	_____	_____
0400	603	27231 FERTILIZER PHOSPHOROUS - P	16.000 LB	_____	_____	_____	_____
0410	603	27232 FERTILIZER POTASSIUM - K	16.000 LB	_____	_____	_____	_____
0420	606	27325 ROLLED EROSION CTRL PRODUCT EC-3 TYPE 1	331.000 SY	_____	_____	_____	_____
0430	303	27415 CHECK DAM ROCK TY. II	11.000 EA	_____	_____	_____	_____
0440	303	27430 SILTATION CONTROL EXCAVATION	128.000 CY	_____	_____	_____	_____
0450	303	27500 GEOTEXTILE FABRIC	16.000 SY	_____	_____	_____	_____
0460	303	27505 TEMP. SILT FENCE TYPE A	725.000 LF	_____	_____	_____	_____
0470	510	41828 ADJUST EXIST. WATER MANHOLE FRAME & COVER	1.000 EA	_____	_____	_____	_____
0480	700	50300 REMOVE EXISTING 1 POST SIGN STRUCTURE	7.000 EA	_____	_____	_____	_____
0490	700	50340 RELOCATE EXISTING 1 POST GROUND MOUNTED SIGN PANEL	7.000 EA	_____	_____	_____	_____
0500	700	50430 SIGN POST STP-1, 2", 14 GAUGE	33.000 LF	_____	_____	_____	_____

Schedule of Items

Proposal ID: C000111055C01B Oversight/State Project No.: 0256-007-980,M501

Order No.: J66

Federal Project No.: STP-007-8(161)

Contractor: \_\_\_\_\_

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0510	700	50432 SIGN POST STP-1, 2 3/16", 10 GAUGE	6.000 LF	_____	_____	_____	_____
0520	700	50434 SIGN POST STP-1, 2 1/2", 10 GAUGE	27.100 LF	_____	_____	_____	_____
0530	700	50436 SIGN POST STP-1, 2 1/2", 12 GAUGE	25.300 LF	_____	_____	_____	_____
0540	700	50463 CONC. FOUND. STP-2, TYPE D	47.000 EA	_____	_____	_____	_____
0550	700	50485 CONCRETE SIGN FOUNDATION STP-1, TYPE A	6.000 EA	_____	_____	_____	_____
0560	700	50486 CONCRETE SIGN FOUNDATION STP-1, TYPE B	1.000 EA	_____	_____	_____	_____
0570	703	51508 VIDEO DETECTION CABLE	895.000 LF	_____	_____	_____	_____
0580	703	51525 EVP DETECTOR CABLE	895.000 LF	_____	_____	_____	_____
0590	700	51600 14/2 CONDUCTOR CABLE	895.000 LF	_____	_____	_____	_____
0600	700	51602 14/4 CONDUCTOR CABLE	895.000 LF	_____	_____	_____	_____
0610	700	51607 14/7 CONDUCTOR CABLE	270.000 LF	_____	_____	_____	_____
0620	700	51616 16/3c CONDUCTOR CABLE	895.000 LF	_____	_____	_____	_____
0630	700	51700 14/2 CONDUCTOR CABLE SHIELDED	340.000 LF	_____	_____	_____	_____

Schedule of Items

Proposal ID: C000111055C01B Oversight/State Project No.: 0256-007-980,M501

Order No.: J66

Federal Project No.: STP-007-8(161)

Contractor: \_\_\_\_\_

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0640	700	51720 CAT 5 OUTDOOR CABLE	470.000 LF	_____	_____	_____	_____
0650	ATTD	51961 MODIFY CABINET	2.000 EA	_____	_____	_____	_____
0660	ATTD	51961 MODIFY ELECTRICAL SERVICE	1.000 EA	_____	_____	_____	_____
0670	ATTD	51961 MODIFY ITS CABINET	1.000 EA	_____	_____	_____	_____
0680	ATTD	51965 INSTALL CONDUITS ON BRIDGE	LUMP SUM	LUMP SUM	_____	_____	_____
0690	704	54032 TYPE B CLASS I PVMT LINE MRKG 4"	1,800.000 LF	_____	_____	_____	_____
0700	704	54048 TYPE B CLASS II PAVE. LINE MARKING 24"	54.000 LF	_____	_____	_____	_____
0710	512	54105 ERADICATE EXIST. LINEAR PVMT MARKING	200.000 LF	_____	_____	_____	_____
0720	704	54575 PVMT SYMB MRKG SGL TURN ARROW TY B, CL II	4.000 EA	_____	_____	_____	_____
0730	700	55080 8 CONDUCTOR CABLE	4,020.000 LF	_____	_____	_____	_____
0740	700	55587 JUNCTION BOX JB-S2	4.000 EA	_____	_____	_____	_____
0750	700	55589 JUNCTION BOX JB-S4	9.000 EA	_____	_____	_____	_____
0760	700	56050 BORED CONDUIT 2"	705.000 LF	_____	_____	_____	_____

Schedule of Items

Proposal ID: C000111055C01B      Oversight/State Project No.: 0256-007-980,M501  
 Order No.: J66      Federal Project No.: STP-007-8(161)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS

Cat Alt Set ID:      Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0770	700	56051 BORED CONDUIT 3"	660.000 LF	_____	_____	_____	_____
0780	700	56053 2" PVC CONDUIT	3,590.000 LF	_____	_____	_____	_____
0790	700	56054 3" PVC CONDUIT	50.000 LF	_____	_____	_____	_____
0800	700	56200 TRENCH EXCAVATION ECI-1	1,480.000 LF	_____	_____	_____	_____
<b>Section: 0001</b>				<b>Total:</b>		_____	
				<b>Total Bid:</b>		_____	