

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                            | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 0010                 | ATTD     | 108SP20-0001<br>BASELINE PROGRESS SCHEDULE     | LUMP SUM                       | LUMP SUM   |       |            |       |
| 0020                 | ATTD     | 108SP20-0002<br>PROGRESS SCHEDULE UPDATES      | 44.000<br>EA                   |            |       |            |       |
| 0030                 | 301      | 301SD20-0002<br>CLEARING AND GRUBBING          | 1.300<br>ACRE                  |            |       |            |       |
| 0040                 | ATTD     | 302SD20-0001<br>BEDDING MATL.AGGR.NO. 25 OR 26 | 284.000<br>TON                 |            |       |            |       |
| 0050                 | 302, 406 | 302SD20-0005<br>REINF. STEEL                   | 1,317.000<br>LB                |            |       |            |       |
| 0060                 | 302      | 302SD20-0008<br>STRUCTURAL STEEL JB-1          | 50.000<br>LB                   |            |       |            |       |
| 0070                 | 302      | 302SD20-0025<br>15" CONC. PIPE                 | 844.000<br>LF                  |            |       |            |       |
| 0080                 | 302      | 302SD20-0029<br>18" JACKED & BORED PIPE        | 103.000<br>LF                  |            |       |            |       |
| 0090                 | 302      | 302SD20-0030<br>18" CONC. PIPE                 | 486.000<br>LF                  |            |       |            |       |
| 0100                 | 302      | 302SD20-0039<br>24" CONC. PIPE                 | 433.000<br>LF                  |            |       |            |       |
| 0110                 | 302      | 302SD20-0049<br>30" CONC. PIPE                 | 110.000<br>LF                  |            |       |            |       |
| 0120                 | 302      | 302SD20-0059<br>36" CONC. PIPE                 | 138.000<br>LF                  |            |       |            |       |
| 0130                 | 302      | 302SD20-0069<br>48" CONC. PIPE                 | 46.000<br>LF                   |            |       |            |       |
| 0140                 | 302      | 302SD20-0309<br>DROP INLET DI-3A               | 4.000<br>EA                    |            |       |            |       |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                     | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 0150                 | 302      | 302SD20-0311<br>DROP INLET DI-3B,L=4'   | 5.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0160                 | 302      | 302SD20-0312<br>DROP INLET DI-3B,L=6'   | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0170                 | 302      | 302SD20-0313<br>DROP INLET DI-3B,L=8'   | 5.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0180                 | 302      | 302SD20-0314<br>DROP INLET DI-3B,L=10'  | 5.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0190                 | 302      | 302SD20-0320<br>DROP INLET DI-3BB,L=4'  | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0200                 | 302      | 302SD20-0322<br>DROP INLET DI-3BB,L=8'  | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0210                 | 302      | 302SD20-0330<br>DROP INLET DI-3C,L=8'   | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0220                 | 302      | 302SD20-0446<br>DROP INLET DI-5         | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0230                 | 302      | 302SD20-0447<br>DROP INLET DI-7         | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0240                 | 302      | 302SD20-0631<br>DROP INLET DI-12,L=4'   | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0250                 | 302      | 302SD20-0662<br>MANHOLE MH-1 OR 2       | 35.000<br>LF                   | _____      | _____ | _____      | _____ |
| 0260                 | 302      | 302SD20-0663<br>FRAME & COVER MH-1      | 8.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0270                 | ATTD     | 302SX20-0013<br>PIPE REHABILITATION 48" | 20.000<br>LF                   | _____      | _____ | _____      | _____ |
| 0280                 | 303      | 303SD20-0001<br>REGULAR EXCAVATION      | 8,646.000<br>CY                | _____      | _____ | _____      | _____ |
| 0290                 | 303      | 303SD20-0007<br>BORROW EXCAVATION       | 10,316.000<br>CY               | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                                   | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 0300                 | 303      | 303SD20-0016<br>MINOR STR. EXCAV. PIPE CULVERT        | 136.000<br>CY                  | _____      | _____ | _____      | _____ |
| 0310                 | 303      | 303SD20-0018<br>SLOPE DRAIN                           | 7.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0320                 | 303      | 303SD20-0021<br>TEMPORARY DIVERSION DIKE              | 824.000<br>LF                  | _____      | _____ | _____      | _____ |
| 0330                 | 303      | 303SD20-0022<br>CHECK DAM ROCK TY. I                  | 39.000<br>EA                   | _____      | _____ | _____      | _____ |
| 0340                 | 303      | 303SD20-0023<br>CHECK DAM ROCK TY. II                 | 32.000<br>EA                   | _____      | _____ | _____      | _____ |
| 0350                 | 303      | 303SD20-0024<br>CHECK DAM SEDIMENT RETENTION ROLL 18" | 10.000<br>EA                   | _____      | _____ | _____      | _____ |
| 0360                 | 303      | 303SD20-0028<br>DEWATERING BASIN EC-8                 | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0370                 | 303      | 303SD20-0029<br>SILTATION CONTROL EXCAVATION          | 2,220.000<br>CY                | _____      | _____ | _____      | _____ |
| 0380                 | 303      | 303SD20-0030<br>INLET PROTECTION TYPE A               | 15.000<br>EA                   | _____      | _____ | _____      | _____ |
| 0390                 | 303      | 303SD20-0031<br>INLET PROTECTION TYPE B               | 42.000<br>EA                   | _____      | _____ | _____      | _____ |
| 0400                 | 303      | 303SD20-0032<br>GEOTEXTILE FABRIC                     | 254.000<br>SY                  | _____      | _____ | _____      | _____ |
| 0410                 | 303      | 303SD20-0033<br>TEMP. SILT FENCE TYPE B               | 2,409.000<br>LF                | _____      | _____ | _____      | _____ |
| 0420                 | 303      | 303SD20-0034<br>TEMP. SILT FENCE TYPE A               | 6,435.000<br>LF                | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                                 | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 0430                 | 303      | 303SD20-0035<br>TEMP. SEDIMENT BASIN EXCAVATION     | 1,558.000<br>CY                | _____      | _____ | _____      | _____ |
| 0440                 | 305      | 305SD20-0010<br>AGGR. MATL. NO. 1                   | 420.000<br>TON                 | _____      | _____ | _____      | _____ |
| 0450                 | 308      | 308SD20-0016<br>AGGR. MATERIAL NO. 3 STONE          | 5,256.000<br>TON               | _____      | _____ | _____      | _____ |
| 0460                 | 309      | 309SD20-0010<br>AGGR. BASE MATL. TY. I NO. 21B      | 2,840.000<br>TON               | _____      | _____ | _____      | _____ |
| 0470                 | 315      | 315SD20-0005<br>ASPHALT CONCRETE TY. IM-19.0D CONST | 6,070.000<br>TON               | _____      | _____ | _____      | _____ |
| 0480                 | 315      | 315SD20-0008<br>ASPHALT CONCRETE TY. SM-9.5D CONST  | 4,216.000<br>TON               | _____      | _____ | _____      | _____ |
| 0490                 | 315      | 315SD20-0010<br>ASPHALT CONCRETE BM-25.0            | 4,143.000<br>TON               | _____      | _____ | _____      | _____ |
| 0500                 | 315      | 315SX20-0011<br>SAW-CUT ASPH CONC FULL DEPTH        | 14,265.000<br>LF               | _____      | _____ | _____      | _____ |
| 0510                 | 414      | 414SD20-0001<br>EROSION CTRL. STONE CL. A1, EC-1    | 60.000<br>TON                  | _____      | _____ | _____      | _____ |
| 0520                 | 414      | 414SD20-0003<br>EROSION CTRL. STONE CL. I, EC-1     | 92.700<br>TON                  | _____      | _____ | _____      | _____ |
| 0530                 | 501      | 501SD20-0001<br>UNDERDRAIN UD-1                     | 20.000<br>LF                   | _____      | _____ | _____      | _____ |
| 0540                 | 502      | 502SD20-0003<br>PAVED DITCH PG-2A                   | 109.500<br>SY                  | _____      | _____ | _____      | _____ |
| 0550                 | 502      | 502SD20-0004<br>PAVED DITCH PG-5                    | 160.411<br>SY                  | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                                 | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 0560                 | 502      | 502SD20-0011<br>CURB, STD. CG-2                     | 593.000<br>LF                  | _____      | _____ | _____      | _____ |
| 0570                 | 502      | 502SD20-0012<br>CURB, RADIAL CG-2                   | 1,100.000<br>LF                | _____      | _____ | _____      | _____ |
| 0580                 | 502      | 502SD20-0014<br>CURB, STD. CG-3                     | 133.000<br>LF                  | _____      | _____ | _____      | _____ |
| 0590                 | 502      | 502SD20-0015<br>CURB, RADIAL CG-3                   | 84.000<br>LF                   | _____      | _____ | _____      | _____ |
| 0600                 | 502      | 502SD20-0022<br>COMB. CURB & GUTTER,<br>STD. CG-6   | 1,158.000<br>LF                | _____      | _____ | _____      | _____ |
| 0610                 | 502      | 502SD20-0023<br>COMB. CURB & GUTTER,<br>RAD. CG-6   | 650.000<br>LF                  | _____      | _____ | _____      | _____ |
| 0620                 | 502      | 502SD20-0056<br>MEDIAN STRIP MS-1A                  | 326.000<br>SY                  | _____      | _____ | _____      | _____ |
| 0630                 | 502      | 502SD20-0058<br>MEDIAN STRIP MS-2                   | 947.000<br>LF                  | _____      | _____ | _____      | _____ |
| 0640                 | 502      | 502SX20-0010<br>SAW CUT H.C.C. ITEMS FULL<br>DEPTH  | 200.000<br>LF                  | _____      | _____ | _____      | _____ |
| 0650                 | 302, 504 | 504SD20-0001<br>CONCRETE CLASS A3 MISC.             | 25.000<br>CY                   | _____      | _____ | _____      | _____ |
| 0660                 | 504      | 504SD20-0002<br>CG-12 DETECTABLE<br>WARNING SURFACE | 40.000<br>SY                   | _____      | _____ | _____      | _____ |
| 0670                 | 504      | 504SD20-0003<br>HYDR. CEMENT CONC.<br>SIDEWALK 4"   | 865.000<br>SY                  | _____      | _____ | _____      | _____ |
| 0680                 | 504      | 504SD20-0005<br>GEOTEXTILE DRAINAGE<br>FABRIC       | 860.000<br>SY                  | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                                 | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 0690                 | 504      | 504SD20-0008<br>BEDDING MATL. Type 1 No. 21B        | 200.000<br>TON                 | _____      | _____ | _____      | _____ |
| 0700                 | 505      | 505SD20-0011<br>GUARDRAIL GR-MGS1                   | 1,200.000<br>LF                | _____      | _____ | _____      | _____ |
| 0710                 | 505      | 505SD20-0013<br>GUARDRAIL GR-MGS1, 9' POST          | 600.000<br>LF                  | _____      | _____ | _____      | _____ |
| 0720                 | 505      | 505SD20-0014<br>RADIAL GUARDRAIL GR-MGS1            | 300.000<br>LF                  | _____      | _____ | _____      | _____ |
| 0730                 | 505      | 505SD20-0016<br>RADIAL GUARDRAIL GR-MGS1, 9' POST   | 450.000<br>LF                  | _____      | _____ | _____      | _____ |
| 0740                 | 505      | 505SD20-0017<br>GUARDRAIL TERMINAL GR-MGS2          | 6.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0750                 | 505      | 505SD20-0018<br>GUARDRAIL END ANCHORAGE GR-MGS3     | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0760                 | 505      | 505SD20-0019<br>GUARDRAIL HEIGHT TRANSITION GR-MGS4 | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0770                 | 505      | 505SD20-0029<br>GUARDRAIL TERMINAL GR-11            | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0780                 | 505      | 505SD20-0030<br>GUARDRAIL GR-2                      | 75.000<br>LF                   | _____      | _____ | _____      | _____ |
| 0790                 | 505      | 505SD20-0040<br>GUARDRAIL GR-10                     | 25.000<br>LF                   | _____      | _____ | _____      | _____ |
| 0800                 | 505      | 505SD20-0073<br>REMOVE EXISTING GUARDRAIL           | 4,091.000<br>LF                | _____      | _____ | _____      | _____ |
| 0810                 | 507      | 507SD20-0005<br>FENCE FE-CL                         | 306.000<br>LF                  | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description   | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 0820                 | 507      | 507SD20-0007<br>LINE BRACE UNIT FE-CL                         | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0830                 | 507      | 507SD20-0009<br>CORNER BRACE UNIT FE-CL                       | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0840                 | 507      | 507SD20-0027<br>HIGH VISIBILITY FENCE, 4 FEET                 | 369.000<br>LF                  | _____      | _____ | _____      | _____ |
| 0850                 | 508      | 508SD20-0001<br>OBSCURING ROADWAY                             | 38.000<br>UNIT                 | _____      | _____ | _____      | _____ |
| 0860                 | 508      | 508SD20-0004<br>DEMO. OF PAVEMENT FLEXIBLE                    | 11,146.000<br>SY               | _____      | _____ | _____      | _____ |
| 0870                 | 510      | 510SD20-0049<br>ADJUST EXISTING VALVE BOX-FORCE MAIN          | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0880                 | 510      | 510SD20-0050<br>ADJUST EXIST FRAME & COVER                    | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0890                 | ATTD     | 510SX20-0031<br>MODIFY EXIST. CONTROLLER CABINET              | 3.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0900                 | 510      | 510SX20-0031<br>MODIFY EXIST. MODIFY EXISTING DROP INLET      | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0910                 | 510      | 510SX20-0031<br>MODIFY EXIST. MODIFY EXISTING JUNCTION BOX    | 5.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0920                 | 700      | 510SX20-0031<br>MODIFY EXIST. ROTATE EXISTING PED PUSHBUTTON  | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0930                 | 510      | 510SX20-0031<br>MODIFY EXIST. ROTATE EXISTING PED SIGNAL HEAD | 1.000<br>EA                    | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description   | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 0940                 | 700      | 510SX20-0040<br>REMOVE EXIST. REMOVE EXIST. PF-2 POLE       | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0950                 | 510      | 510SX20-0040<br>REMOVE EXIST. REMOVE EXIST. SIGNAL MAST ARM | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0960                 | 511      | 511SD20-0001<br>ALLAYING DUST                               | 500.000<br>HR                  | _____      | _____ | _____      | _____ |
| 0970                 | 512      | 512SD20-0012<br>TYPE 3 BARRICADE 4'                         | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0980                 | 512      | 512SD20-0013<br>TYPE 3 BARRICADE 8'                         | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0990                 | 512      | 512SD20-0014<br>TEMPORARY SIGN                              | 2,000.000<br>SF                | _____      | _____ | _____      | _____ |
| 1000                 | 512      | 512SD20-0015<br>AGGREGATE MATERIAL NO. 25 OR 26             | 40.000<br>TON                  | _____      | _____ | _____      | _____ |
| 1010                 | 512      | 512SD20-0017<br>TEMPORARY DETECTABLE WARNING SURFACE        | 70.000<br>LF                   | _____      | _____ | _____      | _____ |
| 1020                 | 512      | 512SD20-0018<br>PEDESTRIAN BARRICADE DEVICE                 | 570.000<br>LF                  | _____      | _____ | _____      | _____ |
| 1030                 | 512      | 512SD20-0023<br>TRUCK MOUNTED ATTENUATOR                    | 270.000<br>HR                  | _____      | _____ | _____      | _____ |
| 1040                 | 512      | 512SD20-0024<br>GROUP 2 CHANNELIZING DEVICES                | 60,400.000<br>DAY              | _____      | _____ | _____      | _____ |
| 1050                 | 512      | 512SD20-0025<br>PORT.CHANGEABLE MESS. SIGN                  | 2,688.000<br>HR                | _____      | _____ | _____      | _____ |
| 1060                 | 512      | 512SD20-0026<br>ELECTRONIC ARROW BOARD                      | 2,800.000<br>HR                | _____      | _____ | _____      | _____ |



Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description   | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 1070                 | 512      | 512SD20-0027<br>FLAGGER SERVICE                                 | 500.000<br>HR                  | _____      | _____ | _____      | _____ |
| 1080                 | 512      | 512SD20-0031<br>TRAFFIC BARRIER SER.<br>CONC. MB-7D PC          | 100.000<br>LF                  | _____      | _____ | _____      | _____ |
| 1090                 | 512      | 512SD20-0042<br>ERADICATE LINEAR PVMT<br>MRKG                   | 28,380.000<br>LF               | _____      | _____ | _____      | _____ |
| 1100                 | 512      | 512SD20-0043<br>ERADICATE NONLINEAR<br>PVMT MRKG                | 2,668.000<br>SF                | _____      | _____ | _____      | _____ |
| 1110                 | 512      | 512SD20-0046<br>TEMP. PVMT MRKG TY. A, 4"                       | 8,600.000<br>LF                | _____      | _____ | _____      | _____ |
| 1120                 | 512      | 512SD20-0047<br>TEMP. PVMT MRKG TY. A, 6"                       | 10,400.000<br>LF               | _____      | _____ | _____      | _____ |
| 1130                 | 512      | 512SD20-0048<br>TEMP. PVMT MRKG TY. A, 8"                       | 260.000<br>LF                  | _____      | _____ | _____      | _____ |
| 1140                 | 512      | 512SD20-0050<br>TEMP. PVMT MRKG TY. A, 24"                      | 700.000<br>LF                  | _____      | _____ | _____      | _____ |
| 1150                 | 512      | 512SD20-0051<br>TEMP. PVMT. SYMB. MRKG<br>THRU ARROW TY. A      | 9.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1160                 | 512      | 512SD20-0052<br>TEMP. PVMT. SYMB. MRKG<br>SNGL TURN ARROW TY. A | 25.000<br>EA                   | _____      | _____ | _____      | _____ |
| 1170                 | 512      | 512SD20-0061<br>TEMP. PVMT MRKG TY. D, CL.<br>III, 4"           | 22,200.000<br>LF               | _____      | _____ | _____      | _____ |
| 1180                 | 512      | 512SD20-0063<br>TEMP. PVMT MRKG TY. D, CL.<br>III, 8"           | 3,000.000<br>LF                | _____      | _____ | _____      | _____ |
| 1190                 | 512      | 512SD20-0065<br>TEMP. PVMT MRKG TY. D, CL.<br>III, 24"          | 290.000<br>LF                  | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description  | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 1200                 | 512      | 512SX20-0006<br>TEMP. PVMT MRKG DOUBLE<br>TURN ARROW TY. B CI. II  | 6.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1210                 | 512      | 512SX20-0006<br>TEMP. PVMT MRKG SINGLE<br>TURN ARROW TY. B CI. II  | 12.000<br>EA                   | _____      | _____ | _____      | _____ |
| 1220                 | 512      | 512SX20-0025<br>TEMPORARY TRAFFIC<br>CONTROL SIGNAL<br>TEMPORARY TRAFFIC<br>CONTROL SIGNAL - US 220<br>RAMPS | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 1230                 | 513      | 513SD20-0001<br>MOBILIZATION   | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 1240                 | 514      | 514SD20-0001<br>FIELD OFFICE TY.I  | 44.000<br>MO                   | _____      | _____ | _____      | _____ |
| 1250                 | 515      | 515SD20-0004<br>FLEXIBLE PAVE.PLANING<br>0"-2"   | 10,400.000<br>SY               | _____      | _____ | _____      | _____ |
| 1260                 | 515      | 515SD20-0006<br>FLEX PAVEMENT PLANING<br>ABOVE 4"  | 23,818.000<br>SY               | _____      | _____ | _____      | _____ |
| 1270                 | 517      | 517SD20-0001<br>CONSTRUCTION SURVEYING<br>CONSTR.  | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 1280                 | 520      | 520SD20-0006<br>2" WATER SERVICE LINE  | 40.000<br>LF                   | _____      | _____ | _____      | _____ |
| 1290                 | 520      | 520SD20-0074<br>8" OFFSET EXIST. PIPE  | 52.000<br>LF                   | _____      | _____ | _____      | _____ |
| 1300                 | 520      | 520SD20-0168<br>1" WATER METER BOX &<br>YOKE   | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1310                 | 520      | 520SD20-0275<br>RECONSTRUCT EXISTING<br>SANITARY MANHOLE   | 3.000<br>LF                    | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                                      | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 1320                 | 520      | 520SX20-0086<br>WATER UTILITY 8" GATE VALVE AND MANHOLE  | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1330                 | 602      | 602SD20-0002<br>TOPSOIL CLASS A                          | 1,344.000<br>CY                | _____      | _____ | _____      | _____ |
| 1340                 | 603      | 603SD20-0002<br>TEMPORARY SEED                           | 1,608.000<br>LB                | _____      | _____ | _____      | _____ |
| 1350                 | 603      | 603SD20-0003<br>REGULAR SEED                             | 1,925.000<br>LB                | _____      | _____ | _____      | _____ |
| 1360                 | 603      | 603SD20-0004<br>OVERSEEDING                              | 1,540.000<br>LB                | _____      | _____ | _____      | _____ |
| 1370                 | 603      | 603SD20-0005<br>LEGUME SEED                              | 175.000<br>LB                  | _____      | _____ | _____      | _____ |
| 1380                 | 603      | 603SD20-0006<br>LEGUME OVERSEEDING                       | 140.000<br>LB                  | _____      | _____ | _____      | _____ |
| 1390                 | 603      | 603SD20-0008<br>HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 | 9,075.000<br>SY                | _____      | _____ | _____      | _____ |
| 1400                 | 603      | 603SD20-0009<br>HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 | 34,993.000<br>SY               | _____      | _____ | _____      | _____ |
| 1410                 | 603      | 603SD20-0011<br>SEDIMENT RETENTION ROLL 18" MIN          | 571.000<br>LF                  | _____      | _____ | _____      | _____ |
| 1420                 | 603      | 603SD20-0014<br>FERTILIZER NITROGEN - N                  | 375.000<br>LB                  | _____      | _____ | _____      | _____ |
| 1430                 | 603      | 603SD20-0015<br>FERTILIZER PHOSPHOROUS - P               | 270.000<br>LB                  | _____      | _____ | _____      | _____ |
| 1440                 | 603      | 603SD20-0016<br>FERTILIZER POTASSIUM - K                 | 270.000<br>LB                  | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description   | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 1450                 | 603      | 603SD20-0017<br>LIME  | 21.710<br>TON                  | _____      | _____ | _____      | _____ |
| 1460                 | 606      | 606SD20-0005<br>ROLLED EROSION CTRL<br>PRODUCT EC-3 TYPE 1  | 1,491.000<br>SY                | _____      | _____ | _____      | _____ |
| 1470                 | 608      | 608SD20-0001<br>MOWING                                      | 96.000<br>HR                   | _____      | _____ | _____      | _____ |
| 1480                 | 700      | 700SD20-0003<br>REMOVE EXISTING 1 POST<br>SIGN STRUCTURE    | 15.000<br>EA                   | _____      | _____ | _____      | _____ |
| 1490                 | 700      | 700SD20-0007<br>REMOVE EXISTING 1 POST<br>SIGN PANEL        | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1500                 | 700      | 700SD20-0010<br>REMOVE EXIST OVERHEAD<br>SIGNAL SIGN PANEL  | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1510                 | 700      | 700SD20-0012<br>RELOCATE EX. 1 POST GRND<br>MOUNT SGN PANEL | 14.000<br>EA                   | _____      | _____ | _____      | _____ |
| 1520                 | 700      | 700SD20-0034<br>SIGN POST STP-1, 2", 14<br>GAUGE            | 300.000<br>LF                  | _____      | _____ | _____      | _____ |
| 1530                 | 700      | 700SD20-0036<br>SIGN POST STP-1, 2 1/2", 10<br>GAUGE        | 453.000<br>LF                  | _____      | _____ | _____      | _____ |
| 1540                 | 700      | 700SD20-0037<br>SIGN POST STP-1, 2 1/2", 12<br>GAUGE        | 257.000<br>LF                  | _____      | _____ | _____      | _____ |
| 1550                 | 700      | 700SD20-0038<br>CONC. FOUND. STP-1, TY. A                   | 51.000<br>EA                   | _____      | _____ | _____      | _____ |
| 1560                 | 700      | 700SD20-0039<br>CONC. FOUND. STP-1, TY. B                   | 40.000<br>EA                   | _____      | _____ | _____      | _____ |
| 1570                 | 700      | 700SD20-0056<br>CONC. FOUND. O/H SIGN<br>STRUCTURE          | 40.000<br>CY                   | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                               | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 1580                 | 700      | 700SD20-0060<br>ELECTRICAL SERVICE SE-5           | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1590                 | 700      | 700SD20-0067<br>PEDESTAL POLE PF-2, 12'           | 14.000<br>EA                   | _____      | _____ | _____      | _____ |
| 1600                 | 700      | 700SD20-0068<br>CONC. FOUND. PF-8                 | 120.000<br>CY                  | _____      | _____ | _____      | _____ |
| 1610                 | 700      | 700SD20-0069<br>CONC. FOUND. PF-2                 | 14.000<br>EA                   | _____      | _____ | _____      | _____ |
| 1620                 | 700      | 700SD20-0094<br>SIGNAL MAST ARM POLE MP-3, TY. D  | 3.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1630                 | 700      | 700SD20-0095<br>SIGNAL MAST ARM POLE MP-3, TY. E1 | 5.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1640                 | 700      | 700SD20-0100<br>MAST ARM 49'                      | 3.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1650                 | 700      | 700SD20-0101<br>MAST ARM 60'                      | 3.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1660                 | 700      | 700SD20-0103<br>MAST ARM 70'                      | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1670                 | 700      | 700SD20-0104<br>MAST ARM 75', CASE 1 LOADING      | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1680                 | 700      | 700SD20-0108<br>8/3 CONDUCTOR CABLE               | 20.000<br>LF                   | _____      | _____ | _____      | _____ |
| 1690                 | 700      | 700SD20-0112<br>14/4 CONDUCTOR CABLE              | 19,852.000<br>LF               | _____      | _____ | _____      | _____ |
| 1700                 | 700      | 700SD20-0144<br>8 CONDUCTOR CABLE                 | 5,000.000<br>LF                | _____      | _____ | _____      | _____ |
| 1710                 | 700      | 700SD20-0148<br>8 CONDUCTOR CABLE EGC             | 1,650.000<br>LF                | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                            | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 1720                 | 700      | 700SD20-0149<br>CONC. FOUND. LF-1, TY. A       | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1730                 | 700      | 700SD20-0156<br>LIGHTING POLE LP-2 TYPE D      | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1740                 | 700      | 700SD20-0174<br>ELECTRICAL SERVICE WORK PAD    | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1750                 | 700      | 700SD20-0178<br>JUNCTION BOX JB-S2             | 26.000<br>EA                   | _____      | _____ | _____      | _____ |
| 1760                 | 700      | 700SD20-0179<br>JUNCTION BOX JB-S3             | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1770                 | 700      | 700SD20-0181<br>ELECT. SER. GRD. ELECTRODE 10' | 5.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1780                 | 700      | 700SD20-0191<br>BORED CONDUIT 2"               | 235.000<br>LF                  | _____      | _____ | _____      | _____ |
| 1790                 | 700      | 700SD20-0192<br>BORED CONDUIT 3"               | 1,954.000<br>LF                | _____      | _____ | _____      | _____ |
| 1800                 | 700      | 700SD20-0194<br>CONDUIT PVC 2"                 | 1,494.000<br>LF                | _____      | _____ | _____      | _____ |
| 1810                 | 700      | 700SD20-0195<br>CONDUIT PVC 3"                 | 2,106.000<br>LF                | _____      | _____ | _____      | _____ |
| 1820                 | 700      | 700SD20-0196<br>CONDUIT PVC 4"                 | 40.000<br>LF                   | _____      | _____ | _____      | _____ |
| 1830                 | 700      | 700SD20-0197<br>TRENCH EXCAVATION ECI-1        | 2,312.000<br>LF                | _____      | _____ | _____      | _____ |
| 1840                 | 700      | 700SD20-0199<br>TEST BORE                      | 10.000<br>EA                   | _____      | _____ | _____      | _____ |
| 1850                 | 700      | 700SD20-0200<br>SIGN POST STP-2, 4", 8 GAUGE   | 74.000<br>LF                   | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description   | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 1860                 | 700      | 700SD20-0201<br>CONCRETE FOUNDATION<br>STP-2, TYPE A  | 3.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1870                 | 700      | 700SD20-0206<br>CONCRETE FOUNDATION<br>STP-2, TYPE F  | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1880                 | 700      | 700SD20-0218<br>LIGHTING POLE LP-1 30'<br>MNTG HT   | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1890                 | 700      | 700SX20-0003<br>SIGN STRUCTURE,<br>OVERHEAD CANT. - RTE. 419<br>EB                              | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1900                 | 700      | 700SX20-0003<br>SIGN STRUCTURE,<br>OVERHEAD CANT. - RTE. 419<br>WB                              | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1910                 | 700      | 700SX20-0007<br>CONDUCTOR CABLE EVP<br>CONFIRMATION LIGHT CABLE                                 | 3,146.000<br>LF                | _____      | _____ | _____      | _____ |
| 1920                 | 700      | 700SX20-0007<br>CONDUCTOR CABLE MULTI<br>MODE FIBER OPTIC<br>COMMUNICATION<br>AND POWER CABEL   | 1,990.000<br>LF                | _____      | _____ | _____      | _____ |
| 1930                 | 700      | 700SX20-0010<br>TRAFFIC SIGNALIZATION<br>ACCESSIBLE PEDESTRIAN<br>SYSTEM PUSHBUTTON<br>STATIONS | 14.000<br>EA                   | _____      | _____ | _____      | _____ |
| 1940                 | 700      | 700SX20-0010<br>TRAFFIC SIGNALIZATION ATC<br>CABINET - 5 DOOR<br>CONFIGURATION                  | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1950                 | 700      | 700SX20-0010<br>TRAFFIC SIGNALIZATION<br>MCCAIN 2070LX<br>CONTROLLER                            | 1.000<br>EA                    | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description  | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 1960                 | 700      | 700SX20-0017<br>REMOVE EXIST. OVERHEAD SIGN STRUCTURE - CANTILEVER AT RTE. 419 EB" | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1970                 | 700      | 700SX20-0017<br>REMOVE EXIST. OVERHEAD SIGN STRUCTURE - SPAN AT RTE. 419 WB"       | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1980                 | 700      | 700SX20-0018<br>REMOVE EXIST OVRHD SGN STR. SGN.PANEL .                            | 3.000<br>EA                    | _____      | _____ | _____      | _____ |
| 1990                 | 700      | 700SX20-0022<br>CONC FOUNDATION CF-5   | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2000                 | 700      | 700SX20-0030<br>LUMINAIRE ARM 20 FT  | 17.000<br>EA                   | _____      | _____ | _____      | _____ |
| 2010                 | 701      | 701SD20-0001<br>SIGN PANEL   | 2,450.000<br>SF                | _____      | _____ | _____      | _____ |
| 2020                 | 703      | 703SD20-0007<br>TRAF. SIG. HEAD SECT. 12" HVS BACKPLATE                            | 121.000<br>EA                  | _____      | _____ | _____      | _____ |
| 2030                 | 703      | 703SD20-0015<br>VIDEO DETECTION CABLE  | 4,344.000<br>LF                | _____      | _____ | _____      | _____ |
| 2040                 | 703      | 703SD20-0023<br>EVP DETECTION SYSTEM 4-WAY   | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2050                 | 703      | 703SD20-0024<br>EVP DETECTOR CABLE   | 3,146.000<br>LF                | _____      | _____ | _____      | _____ |
| 2060                 | 703      | 703SD20-0025<br>AUX. PREEMPTION OPTICAL DET.                                       | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2070                 | 703      | 703SD20-0034<br>HANGER ASSEMBLY SM-3, ONE WAY                                      | 28.000<br>EA                   | _____      | _____ | _____      | _____ |



Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description  | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 2080                 | 703      | 703SD20-0037<br>HANGER ASSEMBLY SMB-2,<br>ONE WAY                    | 15.000<br>EA                   | _____      | _____ | _____      | _____ |
| 2090                 | 703      | 703SD20-0038<br>HANGER ASSEMBLY SMB-2,<br>TWO WAY                    | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2100                 | 703      | 703SD20-0039<br>HANGER ASSEMBLY SMB-3,<br>ONE WAY                    | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2110                 | 703      | 703SD20-0044<br>REMOVE EXISTING POLE                                 | 6.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2120                 | 703      | 703SD20-0045<br>REMOVE EXISTING<br>FOUNDATION                        | 9.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2130                 | 703      | 703SD20-0046<br>REMOVE EXISTING SIGNAL<br>HEAD                       | 10.000<br>EA                   | _____      | _____ | _____      | _____ |
| 2140                 | 703      | 703SD20-0049<br>RELOCATE EXISTING SIGNAL<br>HEAD                     | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2150                 | 703      | 703SD20-0052<br>UNINTERRUPT. PWR SUPPLY<br>TYPE 1                    | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2160                 | 703      | 703SD20-0054<br>UNINTERRUPT. PWR SUPPLY<br>BATTERY PAC               | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2170                 | 703      | 703SD20-0060<br>PEDESTRIAN SIGNAL HEAD<br>SP-8                       | 14.000<br>EA                   | _____      | _____ | _____      | _____ |
| 2180                 | ATTD     | 703SX20-0003<br>DETECTOR FIBER OPTIC<br>MEDIA CONVERTOR<br>(CABINET) | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2190                 | ATTD     | 703SX20-0003<br>DETECTOR FIBER OPTIC<br>MEDIA CONVERTOR<br>(CAMERA)  | 2.000<br>EA                    | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description   | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 2200                 | ATTD     | 703SX20-0003<br>DETECTOR TS-1, TS-2, C12,<br>170/2070 CABINET HARNESS             | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2210                 | ATTD     | 703SX20-0003<br>DETECTOR VIDEO<br>DETECTION CAMERA (360<br>DEGREE FISHEYE)        | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2220                 | ATTD     | 703SX20-0003<br>DETECTOR VIDEO<br>DETECTION CAMERA, VIDEO<br>SENSOR UNIT, TYPE II | 8.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2230                 | ATTD     | 703SX20-0003<br>DETECTOR VIDEO<br>DETECTION SYSTEM (TYPE<br>III)                  | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2240                 | ATTD     | 703SX20-0003<br>DETECTOR VIDEO<br>DETECTION SYSTEM, VIDEO<br>DETECTION, TYPE II   | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2250                 | 704      | 704SD20-0006<br>TYPE B CLASS I PVMT LINE<br>MRKG 4"                               | 11,654.000<br>LF               | _____      | _____ | _____      | _____ |
| 2260                 | 704      | 704SD20-0007<br>TYPE B CLASS I PVMT LINE<br>MRKG 6"                               | 12,193.000<br>LF               | _____      | _____ | _____      | _____ |
| 2270                 | 704      | 704SD20-0008<br>TYPE B CLASS I PVMT LINE<br>MRKG 8"                               | 251.000<br>LF                  | _____      | _____ | _____      | _____ |
| 2280                 | 704      | 704SD20-0015<br>TYPE B CLASS II PVMT LINE<br>MRKG 24"                             | 1,294.000<br>LF                | _____      | _____ | _____      | _____ |
| 2290                 | 704      | 704SD20-0036<br>PVMT MSG. MARK. "ONLY" TY<br>B, CL II, 6'                         | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2300                 | 704      | 704SD20-0045<br>PVMT SYMB MRKG THRU<br>ARROW TY B, CL II                          | 1.000<br>EA                    | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description  | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 2310                 | 704      | 704SD20-0048<br>PVMT SYMB MRKG SGL<br>TURN ARR. TY B CL II | 32.000<br>EA                   | _____      | _____ | _____      | _____ |
| 2320                 | 704      | 704SD20-0051<br>DBL TURN ARR.THUR/LT OR<br>RT TY B, CL II  | 6.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2330                 | 704      | 704SD20-0060<br>SYMB MRKG LANE<br>REDUCTION ARR TY B CL II | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2340                 | 704      | 704SD20-0063<br>SYMB MRKG WRONG-WAY<br>ARROW TY B CL II    | 9.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2350                 | 704      | 704SD20-0096<br>SYMB MRKG BICYCLE THRU<br>ARROW TY B CL II | 15.000<br>EA                   | _____      | _____ | _____      | _____ |
| 2360                 | 704      | 704SD20-0102<br>SYMB MRKG HELMETED<br>BICYCLIST TY B CL II | 20.000<br>EA                   | _____      | _____ | _____      | _____ |
| 2370                 | 705      | 705SD20-0003<br>CONTROL CENTER CCW-1<br>TYPE C             | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2380                 | ATTD     | 705SX20-0001<br>LUMINAIRE LED 250W (3000K)                 | 9.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2390                 | ATTD     | 705SX20-0003<br>LIGHTING UNDER BRIDGE<br>LIGHTING SYSTEM   | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 2400                 | 808      | 808SD20-0001<br>FIBER OPTIC CABLE 24<br>STRAND             | 2,727.000<br>LF                | _____      | _____ | _____      | _____ |
| 2410                 | 808      | 808SD20-0005<br>PRE-TERMINATED FIBER<br>PATCH PANEL        | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2420                 | 808      | 808SD20-0006<br>UNDERGROUND SPLICE<br>ENCLOSURE            | 2.000<br>EA                    | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS UPC 115460

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal<br>Line<br>Number | Spec<br>No. | Item ID<br>Description                                | Approximate<br>Quantity and<br>Units | Unit Price    |       | Bid Amount |       |
|----------------------------|-------------|---|--------------------------------------|---------------|-------|------------|-------|
|                            |             |   |                                      | Dollars       | Cents | Dollars    | Cents |
| 2430                       | 809         | 809SD20-0002<br>MANAGED FIELD ETHERNET<br>SWITCH Gbps | 1.000<br>EA                          | _____         | _____ | _____      | _____ |
| <b>Section: 0001</b>       |             |   |                                      | <b>Total:</b> |       | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0002      REGULAR BID ITEMS UPC 110887

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                        | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 2440                 | ATTD     | 302SD20-0002<br>BEDDING MATL. AGGR. NO. 57 | 18.000<br>TON                  | _____      | _____ | _____      | _____ |
| 2450                 | 302      | 302SD20-0020<br>12" CONC. PIPE             | 29.000<br>LF                   | _____      | _____ | _____      | _____ |
| 2460                 | 302      | 302SD20-0025<br>15" CONC. PIPE             | 118.000<br>LF                  | _____      | _____ | _____      | _____ |
| 2470                 | 302      | 302SD20-0030<br>18" CONC. PIPE             | 39.000<br>LF                   | _____      | _____ | _____      | _____ |
| 2480                 | 302      | 302SD20-0035<br>21" CONC. PIPE             | 31.000<br>LF                   | _____      | _____ | _____      | _____ |
| 2490                 | 302      | 302SD20-0237<br>DROP INLET DI-1            | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2500                 | 302      | 302SD20-0309<br>DROP INLET DI-3A           | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2510                 | 302      | 302SD20-0311<br>DROP INLET DI-3B,L=4'      | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2520                 | 302      | 302SD20-0313<br>DROP INLET DI-3B,L=8'      | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2530                 | 302      | 302SD20-0329<br>DROP INLET DI-3C,L=6'      | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2540                 | 302      | 302SD20-0447<br>DROP INLET DI-7            | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2550                 | 302      | 302SD20-0662<br>MANHOLE MH-1 OR 2          | 7.600<br>LF                    | _____      | _____ | _____      | _____ |
| 2560                 | 302      | 302SD20-0663<br>FRAME & COVER MH-1         | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2570                 | 302      | 302SD20-0664<br>FRAME & COVER IC-2         | 1.000<br>EA                    | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0002      REGULAR BID ITEMS UPC 110887

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description  | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 2580                 | 302      | 302SD20-0665<br>DI-PRECAST TOP VARIOUS TYPES CONST CONST DI-3C L=10' | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2590                 | 302      | 302SX20-0027<br>MANHOLE DOGHOUSE                                     | 2.900<br>LF                    | _____      | _____ | _____      | _____ |
| 2600                 | 303      | 303SD20-0001<br>REGULAR EXCAVATION                                   | 690.000<br>CY                  | _____      | _____ | _____      | _____ |
| 2610                 | 303      | 303SD20-0029<br>SILTATION CONTROL EXCAVATION                         | 200.600<br>CY                  | _____      | _____ | _____      | _____ |
| 2620                 | 303      | 303SD20-0030<br>INLET PROTECTION TYPE A                              | 3.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2630                 | 303      | 303SD20-0031<br>INLET PROTECTION TYPE B                              | 12.000<br>EA                   | _____      | _____ | _____      | _____ |
| 2640                 | 303      | 303SD20-0034<br>TEMP. SILT FENCE TYPE A                              | 739.000<br>LF                  | _____      | _____ | _____      | _____ |
| 2650                 | ATTD     | 303SX20-0012<br>UTILITY TEST PIT UNPAVED                             | 7.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2660                 | ATTD     | 303SX20-0013<br>UTILITY TEST PIT ASPHALT CONCRETE                    | 28.000<br>EA                   | _____      | _____ | _____      | _____ |
| 2670                 | 305      | 305SD20-0001<br>BORROW EXCAVATION                                    | 200.000<br>CY                  | _____      | _____ | _____      | _____ |
| 2680                 | 308      | 308SD20-0012<br>AGGR. BASE MATL. TY. I NO. 21B                       | 742.000<br>TON                 | _____      | _____ | _____      | _____ |
| 2690                 | 308      | 308SD20-0016<br>AGGR. MATERIAL NO. 3                                 | 374.000<br>TON                 | _____      | _____ | _____      | _____ |
| 2700                 | 315      | 315SD20-0003<br>ASPHALT CONCRETE TY. SM-12.5E CONST                  | 1,729.000<br>TON               | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0002      REGULAR BID ITEMS UPC 110887

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description   | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 2710                 | 315      | 315SD20-0005<br>ASPHALT CONCRETE TY.<br>IM-19.0D CONST                          | 93.000<br>TON                  | _____      | _____ | _____      | _____ |
| 2720                 | 315      | 315SD20-0010<br>ASPHALT CONCRETE BM-25.0  | 337.000<br>TON                 | _____      | _____ | _____      | _____ |
| 2730                 | 315      | 315SX20-0011<br>SAW-CUT ASPH CONC FULL<br>DEPTH                                 | 1,883.000<br>LF                | _____      | _____ | _____      | _____ |
| 2740                 | 315      | 315SX20-0011<br>SAW-CUT ASPH CONC FULL<br>DEPTH                                 | 207.000<br>LF                  | _____      | _____ | _____      | _____ |
| 2750                 | 316      | 316SX20-0010<br>SAW-CUT<br>HYDR.CEM.CONC.PAVE.<br>CURB, GUTTER AND<br>ENTRANCES | 76.000<br>LF                   | _____      | _____ | _____      | _____ |
| 2760                 | 316      | 316SX20-0010<br>SAW-CUT<br>HYDR.CEM.CONC.PAVE.<br>SIDEWALK                      | 4.000<br>LF                    | _____      | _____ | _____      | _____ |
| 2770                 | 404      | 404SD20-0003<br>CONCRETE CLASS A3, SPR.<br>STRUCT. CONST.                       | 3.500<br>CY                    | _____      | _____ | _____      | _____ |
| 2780                 | 414      | 414SD20-0001<br>EROSION CTRL. STONE CL.<br>A1, EC-1                             | 5.400<br>TON                   | _____      | _____ | _____      | _____ |
| 2790                 | 502      | 502SD20-0011<br>CURB, STD. CG-2   | 178.000<br>LF                  | _____      | _____ | _____      | _____ |
| 2800                 | 502      | 502SD20-0012<br>CURB, RADIAL CG-2   | 183.000<br>LF                  | _____      | _____ | _____      | _____ |
| 2810                 | 502      | 502SD20-0014<br>CURB, STD. CG-3   | 80.000<br>LF                   | _____      | _____ | _____      | _____ |
| 2820                 | 502      | 502SD20-0015<br>CURB, RADIAL CG-3   | 46.000<br>LF                   | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0002      REGULAR BID ITEMS UPC 110887

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                                      | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 2830                 | 502      | 502SD20-0022<br>COMB. CURB & GUTTER,<br>STD. CG-6        | 32.000<br>LF                   | _____      | _____ | _____      | _____ |
| 2840                 | 502      | 502SD20-0023<br>COMB. CURB & GUTTER,<br>RAD. CG-6        | 346.000<br>LF                  | _____      | _____ | _____      | _____ |
| 2850                 | 502      | 502SD20-0024<br>COMB. CURB & GUTTER,<br>STD. CG-7        | 26.000<br>LF                   | _____      | _____ | _____      | _____ |
| 2860                 | 502      | 502SD20-0025<br>COMB. CURB & GUTTER,<br>RAD. CG-7        | 179.000<br>LF                  | _____      | _____ | _____      | _____ |
| 2870                 | 502      | 502SD20-0053<br>MEDIAN STRIP MS-1                        | 427.000<br>SY                  | _____      | _____ | _____      | _____ |
| 2880                 | 502      | 502SD20-0056<br>MEDIAN STRIP MS-1A                       | 726.000<br>SY                  | _____      | _____ | _____      | _____ |
| 2890                 | 502      | 502SX20-0008<br>COMB. CURB & GUTTER<br>RADIAL COMB. CURB | 18.000<br>LF                   | _____      | _____ | _____      | _____ |
| 2900                 | 504      | 504SD20-0002<br>CG-12 DETECTABLE<br>WARNING SURFACE      | 44.000<br>SY                   | _____      | _____ | _____      | _____ |
| 2910                 | 504      | 504SD20-0003<br>HYDR. CEMENT CONC.<br>SIDEWALK 4"        | 301.000<br>SY                  | _____      | _____ | _____      | _____ |
| 2920                 | 504      | 504SD20-0014<br>HANDRAIL HR-1 TYPE II                    | 40.000<br>LF                   | _____      | _____ | _____      | _____ |
| 2930                 | 505      | 505SD20-0009<br>REMOVE EX. GUARDRAIL<br>TERMINAL         | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2940                 | 505      | 505SD20-0029<br>GUARDRAIL TERMINAL GR-11                 | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2950                 | 505      | 505SD20-0073<br>REMOVE EXISTING<br>GUARDRAIL             | 266.000<br>LF                  | _____      | _____ | _____      | _____ |



Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0002      REGULAR BID ITEMS UPC 110887

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No.     | Item ID Description                                  | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|--------------|--|--------------------------------|------------|-------|------------|-------|
|                      |              |  |                                | Dollars    | Cents | Dollars    | Cents |
| 2960                 | 508          | 508SD20-0004<br>DEMO. OF PAVEMENT FLEXIBLE           | 756.000<br>SY                  | _____      | _____ | _____      | _____ |
| 2970                 | 510          | 510SD20-0045<br>RELOC. EXIST. WATER METER & BOX      | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2980                 | 510          | 510SD20-0050<br>ADJUST EXIST FRAME & COVER           | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 2990                 | 510 ATTD     | 510SX20-0031<br>MODIFY EXIST. CONTROLLER CABINET     | 3.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3000                 | 510          | 510SX20-0031<br>MODIFY EXIST. DRAINAGE STRUCTURE     | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3010                 | 510 703 ATTD | 510SX20-0040<br>REMOVE EXIST. CAMERA VIDEO DETECTION | 16.000<br>EA                   | _____      | _____ | _____      | _____ |
| 3020                 | 510 703 ATTD | 510SX20-0040<br>REMOVE EXIST. ELECTRICAL SERVICE     | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3030                 | 510 703 ATTD | 510SX20-0040<br>REMOVE EXIST. OVERHEAD SIGN MAST ARM | 12.000<br>EA                   | _____      | _____ | _____      | _____ |
| 3040                 | 510          | 510SX20-0040<br>REMOVE EXIST. TREES                  | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3050                 | 510 703 ATTD | 510SX20-0040<br>REMOVE EXIST. VIDEO DETECTION SYSTEM | 6.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3060                 | 510 705 ATTD | 510SX20-0046<br>ADJUST EXIST. LUMINAIRE ARM          | 11.000<br>EA                   | _____      | _____ | _____      | _____ |
| 3070                 | 512          | 512SD20-0013<br>TYPE 3 BARRICADE 8'                  | 5.000<br>EA                    | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0002      REGULAR BID ITEMS UPC 110887

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                                      | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 3080                 | 512      | 512SD20-0014<br>TEMPORARY SIGN                           | 4,574.000<br>SF                | _____      | _____ | _____      | _____ |
| 3090                 | 512      | 512SD20-0023<br>TRUCK MOUNTED<br>ATTENUATOR              | 4,992.000<br>HR                | _____      | _____ | _____      | _____ |
| 3100                 | 512      | 512SD20-0024<br>GROUP 2 CHANNELIZING<br>DEVICES          | 19,025.000<br>DAY              | _____      | _____ | _____      | _____ |
| 3110                 | 512      | 512SD20-0025<br>PORT.CHANGEABLE MESS.<br>SIGN            | 15,120.000<br>HR               | _____      | _____ | _____      | _____ |
| 3120                 | 512      | 512SD20-0026<br>ELECTRONIC ARROW BOARD                   | 2,500.000<br>HR                | _____      | _____ | _____      | _____ |
| 3130                 | 512      | 512SD20-0027<br>FLAGGER SERVICE                          | 384.000<br>HR                  | _____      | _____ | _____      | _____ |
| 3140                 | 512      | 512SD20-0042<br>ERADICATE LINEAR PVMT<br>MRKG            | 4,490.000<br>LF                | _____      | _____ | _____      | _____ |
| 3150                 | 512      | 512SD20-0043<br>ERADICATE NONLINEAR<br>PVMT MRKG         | 1,361.000<br>SF                | _____      | _____ | _____      | _____ |
| 3160                 | 512      | 512SD20-0046<br>TEMP. PVMT MRKG TY. A, 4"                | 2,470.000<br>LF                | _____      | _____ | _____      | _____ |
| 3170                 | 512      | 512SD20-0061<br>TEMP. PVMT MRKG TY. D, CL.<br>III, 4"    | 980.000<br>LF                  | _____      | _____ | _____      | _____ |
| 3180                 | 512      | 512SD20-0065<br>TEMP. PVMT MRKG TY. D, CL.<br>III, 24"   | 644.000<br>LF                  | _____      | _____ | _____      | _____ |
| 3190                 | ATTD     | 512SP20-0001<br>PORTABLE TEMPORARY<br>RUMBLE STRIP ARRAY | 96.000<br>DAY                  | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0002      REGULAR BID ITEMS UPC 110887

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description  | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 3200                 | 512      | 512SX20-0020<br>MODIFY SIGNAL MODIFY<br>SIGNAL SOUTHERN HILLS<br>DR/VALLEY AVE AT ROUTE<br>220 | LUMP SUM                       | LUMP SUM   |       |            |       |
| 3210                 | 513      | 513SD20-0001<br>MOBILIZATION   | LUMP SUM                       | LUMP SUM   |       |            |       |
| 3220                 | 515      | 515SD20-0004<br>FLEXIBLE PAVE.PLANING<br>0"-2"   | 10,446.000<br>SY               |            |       |            |       |
| 3230                 | 517      | 517SD20-0001<br>CONSTRUCTION SURVEYING<br>CONSTR.  | LUMP SUM                       | LUMP SUM   |       |            |       |
| 3240                 | 520      | 520SD20-0166<br>2" AIR RELEASE VALVE &<br>MANHOLE  | 1.000<br>EA                    |            |       |            |       |
| 3250                 | 520      | 520SD20-0184<br>6" SANITARY SEWER FORCE<br>MAIN  | 43.000<br>LF                   |            |       |            |       |
| 3260                 | 520      | 520SX20-0008<br>SEWER UTILITY FRAME AND<br>COVER   | 2.000<br>EA                    |            |       |            |       |
| 3270                 | 602      | 602SD20-0003<br>TOPSOIL CLASS B 2"   | 0.070<br>ACRE                  |            |       |            |       |
| 3280                 | 603      | 603SD20-0002<br>TEMPORARY SEED   | 8.300<br>LB                    |            |       |            |       |
| 3290                 | 603      | 603SD20-0003<br>REGULAR SEED   | 12.000<br>LB                   |            |       |            |       |
| 3300                 | 603      | 603SD20-0004<br>OVERSEEDING  | 8.000<br>LB                    |            |       |            |       |
| 3310                 | 603      | 603SD20-0007<br>HYDRAULIC EROSION<br>CONTROL PRODUCT TYPE 1                                    | 424.000<br>SY                  |            |       |            |       |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0002      REGULAR BID ITEMS UPC 110887

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                                      | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 3320                 | 603      | 603SD20-0009<br>HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 | 448.000<br>SY                  | _____      | _____ | _____      | _____ |
| 3330                 | 603      | 603SD20-0014<br>FERTILIZER NITROGEN - N                  | 8.000<br>LB                    | _____      | _____ | _____      | _____ |
| 3340                 | 603      | 603SD20-0015<br>FERTILIZER PHOSPHOROUS - P               | 4.000<br>LB                    | _____      | _____ | _____      | _____ |
| 3350                 | 603      | 603SD20-0016<br>FERTILIZER POTASSIUM - K                 | 4.000<br>LB                    | _____      | _____ | _____      | _____ |
| 3360                 | 603      | 603SD20-0017<br>LIME                                     | 0.360<br>TON                   | _____      | _____ | _____      | _____ |
| 3370                 | 606      | 606SD20-0007<br>ROLLED EROSION CTRL PRODUCT EC-3 TYPE 3  | 223.000<br>SY                  | _____      | _____ | _____      | _____ |
| 3380                 | 700      | 700SD20-0003<br>REMOVE EXISTING 1 POST SIGN STRUCTURE    | 16.000<br>EA                   | _____      | _____ | _____      | _____ |
| 3390                 | 700      | 700SD20-0012<br>RELOCATE EX. 1 POST GRND MOUNT SGN PANEL | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3400                 | 700      | 700SD20-0034<br>SIGN POST STP-1, 2", 14 GAUGE            | 574.000<br>LF                  | _____      | _____ | _____      | _____ |
| 3410                 | 700      | 700SD20-0037<br>SIGN POST STP-1, 2 1/2", 12 GAUGE        | 413.000<br>LF                  | _____      | _____ | _____      | _____ |
| 3420                 | 700      | 700SD20-0038<br>CONC. FOUND. STP-1, TY. A                | 86.000<br>EA                   | _____      | _____ | _____      | _____ |
| 3430                 | 700      | 700SD20-0066<br>PEDESTAL POLE PF-2, 10'                  | 13.000<br>EA                   | _____      | _____ | _____      | _____ |
| 3440                 | 700      | 700SD20-0068<br>CONC. FOUND. PF-8                        | 44.000<br>CY                   | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0002      REGULAR BID ITEMS UPC 110887

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                                  | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 3450                 | 700      | 700SD20-0069<br>CONC. FOUND. PF-2                    | 13.000<br>EA                   | _____      | _____ | _____      | _____ |
| 3460                 | 700      | 700SD20-0095<br>SIGNAL MAST ARM POLE<br>MP-3, TY. E1 | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3470                 | 700      | 700SD20-0101<br>MAST ARM 60'                         | 3.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3480                 | 700      | 700SD20-0102<br>MAST ARM 65'                         | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3490                 | 700      | 700SD20-0110<br>14/2 CONDUCTOR CABLE                 | 6,690.000<br>LF                | _____      | _____ | _____      | _____ |
| 3500                 | 700      | 700SD20-0112<br>14/4 CONDUCTOR CABLE                 | 7,905.000<br>LF                | _____      | _____ | _____      | _____ |
| 3510                 | 700      | 700SD20-0114<br>14/7 CONDUCTOR CABLE                 | 1,240.000<br>LF                | _____      | _____ | _____      | _____ |
| 3520                 | 700      | 700SD20-0119<br>16/3c CONDUCTOR CABLE                | 5,970.000<br>LF                | _____      | _____ | _____      | _____ |
| 3530                 | 700      | 700SD20-0132<br>ELECTRICAL SERVICE SE-3,<br>TY. A    | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3540                 | 700      | 700SD20-0144<br>8 CONDUCTOR CABLE                    | 6,420.000<br>LF                | _____      | _____ | _____      | _____ |
| 3550                 | 700      | 700SD20-0148<br>8 CONDUCTOR CABLE EGC                | 3,970.000<br>LF                | _____      | _____ | _____      | _____ |
| 3560                 | 700      | 700SD20-0174<br>ELECTRICAL SERVICE WORK<br>PAD       | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3570                 | 700      | 700SD20-0178<br>JUNCTION BOX JB-S2                   | 15.000<br>EA                   | _____      | _____ | _____      | _____ |
| 3580                 | 700      | 700SD20-0179<br>JUNCTION BOX JB-S3                   | 2.000<br>EA                    | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0002      REGULAR BID ITEMS UPC 110887

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No.     | Item ID Description   | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|--------------|---|--------------------------------|------------|-------|------------|-------|
|                      |              |   |                                | Dollars    | Cents | Dollars    | Cents |
| 3590                 | 700          | 700SD20-0181<br>ELECT. SER. GRD.<br>ELECTRODE 10'                                     | 5.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3600                 | 700          | 700SD20-0191<br>BORED CONDUIT 2"  | 940.000<br>LF                  | _____      | _____ | _____      | _____ |
| 3610                 | 700          | 700SD20-0192<br>BORED CONDUIT 3"  | 1,485.000<br>LF                | _____      | _____ | _____      | _____ |
| 3620                 | 700          | 700SD20-0194<br>CONDUIT PVC 2"  | 530.000<br>LF                  | _____      | _____ | _____      | _____ |
| 3630                 | 700          | 700SD20-0195<br>CONDUIT PVC 3"  | 430.000<br>LF                  | _____      | _____ | _____      | _____ |
| 3640                 | 700          | 700SD20-0197<br>TRENCH EXCAVATION ECI-1   | 470.000<br>LF                  | _____      | _____ | _____      | _____ |
| 3650                 | 700          | 700SD20-0198<br>TRENCH EXCAVATION ECI-2   | 130.000<br>LF                  | _____      | _____ | _____      | _____ |
| 3660                 | 700          | 700SD20-0199<br>TEST BORE   | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3670                 | 700          | 700SD20-0225<br>LUMINAIRE ARM 18'   | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3680                 | 703 ATTD     | 700SX20-0007<br>CONDUCTOR CABLE CAT 5e<br>GEL FILLED SHIELDED<br>DIRECT BURIAL CABLE  | 60.000<br>LF                   | _____      | _____ | _____      | _____ |
| 3690                 | 703 ATTD     | 700SX20-0007<br>CONDUCTOR CABLE<br>EMERGENCY PREEMPTION<br>DETECTOR CABLE<br>INFRARED | 2,030.000<br>LF                | _____      | _____ | _____      | _____ |
| 3700                 | 700 703 ATTD | 700SX20-0010<br>TRAFFIC SIGNALIZATION APS<br>PEDESTRIAN ACTUATION<br>PA-2             | 13.000<br>EA                   | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0002      REGULAR BID ITEMS UPC 110887

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No.       | Item ID Description   | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------------|---|--------------------------------|------------|-------|------------|-------|
|                      |                |   |                                | Dollars    | Cents | Dollars    | Cents |
| 3710                 | 700 703 ATTD   | 700SX20-0010<br>TRAFFIC SIGNALIZATION APS PEDESTRIAN ACTUATION PA-3                       | 9.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3720                 | 700, 703, ATTD | 700SX20-0010<br>TRAFFIC SIGNALIZATION ATC CABINET TYPE II 4-DOOR CONFIGURATION 32 OUTPUTS | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3730                 | 703 ATTD       | 700SX20-0010<br>TRAFFIC SIGNALIZATION EVP DETECTION SYSTEM INFRARED 4-WAY                 | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3740                 | 700, 703, ATTD | 700SX20-0010<br>TRAFFIC SIGNALIZATION LOCAL CONTROLLER ATC                                | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3750                 | 700            | 700SX20-0022<br>CONC FOUNDATION CF-5  | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3760                 | 701            | 701SD20-0001<br>SIGN PANEL  | 1,150.750<br>SF                | _____      | _____ | _____      | _____ |
| 3770                 | 703            | 703SD20-0007<br>TRAF. SIG. HEAD SECT. 12" HVS BACKPLATE                                   | 68.000<br>EA                   | _____      | _____ | _____      | _____ |
| 3780                 | 703            | 703SD20-0037<br>HANGER ASSEMBLY SMB-2, ONE WAY  | 6.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3790                 | 703            | 703SD20-0038<br>HANGER ASSEMBLY SMB-2, TWO WAY  | 7.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3800                 | 703            | 703SD20-0039<br>HANGER ASSEMBLY SMB-3, ONE WAY  | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3810                 | 703            | 703SD20-0044<br>REMOVE EXISTING POLE  | 4.000<br>EA                    | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0002      REGULAR BID ITEMS UPC 110887

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description   | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 3820                 | 703      | 703SD20-0045<br>REMOVE EXISTING FOUNDATION                                  | 5.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3830                 | 703      | 703SD20-0046<br>REMOVE EXISTING SIGNAL HEAD                                 | 26.000<br>EA                   | _____      | _____ | _____      | _____ |
| 3840                 | 703      | 703SD20-0047<br>REMOVE EXISTING CONTROLLER                                  | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3850                 | 703      | 703SD20-0048<br>REMOVE EXISTING MANHOLE/JUNCTION BOX                        | 5.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3860                 | 703      | 703SD20-0053<br>UNINTERRUPT. PWR SUPPLY TYPE 2                              | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3870                 | 703      | 703SD20-0054<br>UNINTERRUPT. PWR SUPPLY BATTERY PAC                         | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3880                 | 703      | 703SD20-0060<br>PEDESTRIAN SIGNAL HEAD SP-8                                 | 22.000<br>EA                   | _____      | _____ | _____      | _____ |
| 3890                 | 703 ATTD | 703SX20-0003<br>DETECTOR VIDEO DETECTION CAMERA, VIDEO SENSOR UNIT, TYPE II | 24.000<br>EA                   | _____      | _____ | _____      | _____ |
| 3900                 | 703 ATTD | 703SX20-0003<br>DETECTOR VIDEO DETECTION SYSTEM, VIDEO DETECTION, TYPE II   | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 3910                 | 703 ATTD | 703SX20-0004<br>HANGER ASSEMBLY MAST ARM HANGER ASSEMBLY, SM-3 COMPLETE     | 22.000<br>EA                   | _____      | _____ | _____      | _____ |
| 3920                 | 704      | 704SD20-0006<br>TYPE B CLASS I PVMT LINE MRKG 4"                            | 4,655.000<br>LF                | _____      | _____ | _____      | _____ |



Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0002      REGULAR BID ITEMS UPC 110887

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No.  | Item ID Description   | Approximate Quantity and Units | Unit Price    |       | Bid Amount |       |
|----------------------|-----------|---|--------------------------------|---------------|-------|------------|-------|
|                      |           |   |                                | Dollars       | Cents | Dollars    | Cents |
| 3930                 | 704       | 704SD20-0007<br>TYPE B CLASS I PVMT LINE<br>MRKG 6"                                 | 3,492.000<br>LF                | _____         | _____ | _____      | _____ |
| 3940                 | 704       | 704SD20-0015<br>TYPE B CLASS II PVMT LINE<br>MRKG 24"                               | 1,693.000<br>LF                | _____         | _____ | _____      | _____ |
| 3950                 | ATTD      | 704SD20-0032<br>INLAID PAVEMENT MARKER<br>ASPHALT                                   | 14.000<br>EA                   | _____         | _____ | _____      | _____ |
| 3960                 | 704       | 704SD20-0048<br>PVMT SYMB MRKG SGL<br>TURN ARR. TY B CL II                          | 32.000<br>EA                   | _____         | _____ | _____      | _____ |
| 3970                 | 704       | 704SD20-0087<br>PVMT SYMB MRKG YIELD 2' X<br>3' TY B, CL II                         | 34.000<br>EA                   | _____         | _____ | _____      | _____ |
| 3980                 | 510       | 704SP20-0001<br>REMOVAL OF SRPM   | 13.000<br>EA                   | _____         | _____ | _____      | _____ |
| 3990                 | 705, ATTD | 705SX20-0001<br>LUMINAIRE LUMINAIRE -<br>CONVENTIONAL LUMINAIRE<br>(120 W, LED)     | 15.000<br>EA                   | _____         | _____ | _____      | _____ |
| 4000                 | 809, ATTD | 801SX20-0001<br>COMMUNICATION EQUIP.<br>MANAGED FIELD ETHERNET<br>SWITCH Gbps       | 4.000<br>EA                    | _____         | _____ | _____      | _____ |
| 4010                 | 808, ATTD | 801SX20-0001<br>COMMUNICATION EQUIP.<br>PRE-TERMINATED FIBER<br>PATCH PANEL COMPACT | 3.000<br>EA                    | _____         | _____ | _____      | _____ |
| 4020                 | 807       | 807SD20-0003<br>5.8 GHZ WIRELESS<br>BROADBAND RADIO                                 | 1.000<br>EA                    | _____         | _____ | _____      | _____ |
| 4030                 | 808       | 808SD20-0001<br>FIBER OPTIC CABLE 24<br>STRAND                                      | 145.000<br>LF                  | _____         | _____ | _____      | _____ |
| <b>Section: 0002</b> |           |   |                                | <b>Total:</b> | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0003      REGULAR BID ITEMS UPC 115455

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                            | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 4040                 | 301      | 301SD20-0002<br>CLEARING AND GRUBBING          | 0.500<br>ACRE                  | _____      | _____ | _____      | _____ |
| 4050                 | ATTD     | 302SD20-0001<br>BEDDING MATL.AGGR.NO. 25 OR 26 | 265.000<br>TON                 | _____      | _____ | _____      | _____ |
| 4060                 | 302      | 302SD20-0012<br>ENDWALL GRATE & FRAME EW-11A   | 3.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4070                 | 302      | 302SD20-0020<br>12" CONC. PIPE                 | 3.000<br>LF                    | _____      | _____ | _____      | _____ |
| 4080                 | 302      | 302SD20-0025<br>15" CONC. PIPE                 | 550.000<br>LF                  | _____      | _____ | _____      | _____ |
| 4090                 | 302      | 302SD20-0030<br>18" CONC. PIPE                 | 458.000<br>LF                  | _____      | _____ | _____      | _____ |
| 4100                 | 302      | 302SD20-0039<br>24" CONC. PIPE                 | 151.000<br>LF                  | _____      | _____ | _____      | _____ |
| 4110                 | 302      | 302SD20-0049<br>30" CONC. PIPE                 | 689.000<br>LF                  | _____      | _____ | _____      | _____ |
| 4120                 | 302      | 302SD20-0064<br>42" CONC. PIPE                 | 133.000<br>LF                  | _____      | _____ | _____      | _____ |
| 4130                 | 302      | 302SD20-0199<br>15" END SECTION ES-1           | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4140                 | 302      | 302SD20-0205<br>24" END SECTION ES-1           | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4150                 | 302      | 302SD20-0237<br>DROP INLET DI-1                | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4160                 | 302      | 302SD20-0313<br>DROP INLET DI-3B,L=8'          | 6.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4170                 | 302      | 302SD20-0315<br>DROP INLET DI-3B,L=12'         | 1.000<br>EA                    | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0003      REGULAR BID ITEMS UPC 115455

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description  | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 4180                 | 302      | 302SD20-0329<br>DROP INLET DI-3C,L=6'  | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4190                 | 302      | 302SD20-0332<br>DROP INLET DI-3C,L=12'   | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4200                 | 302      | 302SD20-0446<br>DROP INLET DI-5  | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4210                 | 302      | 302SD20-0447<br>DROP INLET DI-7  | 3.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4220                 | 302      | 302SD20-0448<br>DROP INLET DI-7A   | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4230                 | 302      | 302SD20-0631<br>DROP INLET DI-12,L=4'  | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4240                 | 302      | 302SD20-0661<br>MANHOLE MH-2   | 6.100<br>LF                    | _____      | _____ | _____      | _____ |
| 4250                 | 302      | 302SD20-0662<br>MANHOLE MH-1 OR 2  | 47.800<br>LF                   | _____      | _____ | _____      | _____ |
| 4260                 | 302      | 302SD20-0663<br>FRAME & COVER MH-1   | 9.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4270                 | 302      | 302SD20-0664<br>FRAME & COVER IC-2   | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4280                 | 302      | 302SD20-0665<br>DI-PRECAST TOP VARIOUS<br>TYPES CONST (DROP INLET<br>DI-3C, L=14') | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4290                 | 302      | 302SD20-0673<br>STORMWATER<br>MAN.DRAIN.STR.SWM-1                                  | 12.500<br>LF                   | _____      | _____ | _____      | _____ |
| 4300                 | 302      | 302SX20-0020<br>DRAINAGE GEOMEMBRANE<br>MOISTURE BARRIER                           | 12.000<br>SY                   | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0003      REGULAR BID ITEMS UPC 115455

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                               | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 4310                 | 245 ATTD | 302SX20-0020<br>DRAINAGE GEOSYNTHETIC CLAY LINER  | 1,010.000<br>SY                | _____      | _____ | _____      | _____ |
| 4320                 | 302      | 302SX20-0026<br>DROP INLET MOD. DI-7 WITH WEIR    | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4330                 | 302      | 302SX20-0027<br>MANHOLE (STD B-2)                 | 11.300<br>LF                   | _____      | _____ | _____      | _____ |
| 4340                 | 303      | 303SD20-0001<br>REGULAR EXCAVATION                | 5,901.000<br>CY                | _____      | _____ | _____      | _____ |
| 4350                 | 303      | 303SD20-0007<br>BORROW EXCAVATION                 | 293.000<br>CY                  | _____      | _____ | _____      | _____ |
| 4360                 | 303      | 303SD20-0021<br>TEMPORARY DIVERSION DIKE          | 118.000<br>LF                  | _____      | _____ | _____      | _____ |
| 4370                 | 303      | 303SD20-0023<br>CHECK DAM ROCK TY. II             | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4380                 | 303      | 303SD20-0029<br>SILTATION CONTROL EXCAVATION      | 180.000<br>CY                  | _____      | _____ | _____      | _____ |
| 4390                 | 303      | 303SD20-0030<br>INLET PROTECTION TYPE A           | 19.000<br>EA                   | _____      | _____ | _____      | _____ |
| 4400                 | 303      | 303SD20-0031<br>INLET PROTECTION TYPE B           | 14.000<br>EA                   | _____      | _____ | _____      | _____ |
| 4410                 | 303      | 303SD20-0034<br>TEMP. SILT FENCE TYPE A           | 675.000<br>LF                  | _____      | _____ | _____      | _____ |
| 4420                 | ATTD     | 303SX20-0012<br>UTILITY TEST PIT UNPAVED          | 8.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4430                 | ATTD     | 303SX20-0013<br>UTILITY TEST PIT ASPHALT CONCRETE | 15.000<br>EA                   | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0003      REGULAR BID ITEMS UPC 115455

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description  | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 4440                 | 305      | 305SD20-0001<br>BORROW EXCAVATION                                      | 1,220.000<br>CY                | _____      | _____ | _____      | _____ |
| 4450                 | 305      | 305SD20-0009<br>GEOTEXTILE SUBGRADE STAB.                              | 1,508.000<br>SY                | _____      | _____ | _____      | _____ |
| 4460                 | 308      | 308SD20-0012<br>AGGR. BASE MATL. TY. I NO. 21B                         | 3,118.000<br>TON               | _____      | _____ | _____      | _____ |
| 4470                 | 308      | 308SD20-0016<br>AGGR. MATERIAL NO. 3                                   | 3,022.000<br>TON               | _____      | _____ | _____      | _____ |
| 4480                 | ATTD     | 308SX20-0003<br>CRUSHER RUN AGGR. NO. 25 OR 26                         | 1,590.000<br>TON               | _____      | _____ | _____      | _____ |
| 4490                 | 315      | 315SD20-0002<br>ASPHALT CONCRETE TY. SM-12.5D CONST                    | 1,708.000<br>TON               | _____      | _____ | _____      | _____ |
| 4500                 | 315      | 315SD20-0010<br>ASPHALT CONCRETE BM-25.0                               | 4,105.000<br>TON               | _____      | _____ | _____      | _____ |
| 4510                 | 315      | 315SX20-0011<br>SAW-CUT ASPH CONC FULL DEPTH                           | 6,226.000<br>LF                | _____      | _____ | _____      | _____ |
| 4520                 | 316      | 316SX20-0010<br>SAW-CUT HYDR.CEM.CONC.PAVE. CURB, GUTTER AND ENTRANCES | 20.000<br>LF                   | _____      | _____ | _____      | _____ |
| 4530                 | 414      | 414SD20-0001<br>EROSION CTRL. STONE CL. A1, EC-1                       | 21.000<br>TON                  | _____      | _____ | _____      | _____ |
| 4540                 | 414      | 414SD20-0008<br>DRY RIPRAP CL. AI                                      | 122.000<br>TON                 | _____      | _____ | _____      | _____ |
| 4550                 | 414      | 414SD20-0010<br>DRY RIPRAP CL.I 18"                                    | 5.300<br>TON                   | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0003      REGULAR BID ITEMS UPC 115455

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                               | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 4560                 | 414      | 414SD20-0016<br>DRY RIPRAP CL.II 30"              | 86.000<br>TON                  | _____      | _____ | _____      | _____ |
| 4570                 | 502      | 502SD20-0003<br>PAVED DITCH PG-2A                 | 208.000<br>SY                  | _____      | _____ | _____      | _____ |
| 4580                 | 502      | 502SD20-0011<br>CURB, STD. CG-2                   | 80.000<br>LF                   | _____      | _____ | _____      | _____ |
| 4590                 | 502      | 502SD20-0012<br>CURB, RADIAL CG-2                 | 8.000<br>LF                    | _____      | _____ | _____      | _____ |
| 4600                 | 502      | 502SD20-0015<br>CURB, RADIAL CG-3                 | 93.000<br>LF                   | _____      | _____ | _____      | _____ |
| 4610                 | 502      | 502SD20-0023<br>COMB. CURB & GUTTER,<br>RAD. CG-6 | 95.000<br>LF                   | _____      | _____ | _____      | _____ |
| 4620                 | 502      | 502SD20-0024<br>COMB. CURB & GUTTER,<br>STD. CG-7 | 26.000<br>LF                   | _____      | _____ | _____      | _____ |
| 4630                 | 502      | 502SD20-0025<br>COMB. CURB & GUTTER,<br>RAD. CG-7 | 349.000<br>LF                  | _____      | _____ | _____      | _____ |
| 4640                 | 502      | 502SD20-0053<br>MEDIAN STRIP MS-1                 | 554.000<br>SY                  | _____      | _____ | _____      | _____ |
| 4650                 | 502      | 502SD20-0056<br>MEDIAN STRIP MS-1A                | 609.000<br>SY                  | _____      | _____ | _____      | _____ |
| 4660                 | 502      | 502SD20-0058<br>MEDIAN STRIP MS-2 CG-2            | 296.000<br>LF                  | _____      | _____ | _____      | _____ |
| 4670                 | 502      | 502SX20-0006<br>PAVED DITCH PG-5                  | 302.000<br>SY                  | _____      | _____ | _____      | _____ |
| 4680                 | 302, 504 | 504SD20-0001<br>CONCRETE CLASS A3 MISC.           | 3.000<br>CY                    | _____      | _____ | _____      | _____ |
| 4690                 | 504      | 504SD20-0005<br>GEOTEXTILE DRAINAGE<br>FABRIC     | 595.000<br>SY                  | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01

Oversight/State Project No.: 0419-080-940, C501

Order No.: L04

Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0003

REGULAR BID ITEMS UPC 115455

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                                 | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 4700                 | 505      | 505SD20-0009<br>REMOVE EX. GUARDRAIL<br>TERMINAL    | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4710                 | 505      | 505SD20-0011<br>GUARDRAIL GR-MGS1                   | 248.000<br>LF                  | _____      | _____ | _____      | _____ |
| 4720                 | 505      | 505SD20-0014<br>RADIAL GUARDRAIL GR-<br>MGS1        | 146.000<br>LF                  | _____      | _____ | _____      | _____ |
| 4730                 | 505      | 505SD20-0017<br>GUARDRAIL TERMINAL GR-<br>MGS2      | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4740                 | 505      | 505SD20-0018<br>GUARDRAIL END<br>ANCHORAGE GR-MGS3  | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4750                 | 505      | 505SD20-0034<br>RAD. GUARDRAIL GR-2                 | 45.000<br>LF                   | _____      | _____ | _____      | _____ |
| 4760                 | 505      | 505SD20-0038<br>ALT.BREAKAWAY CABLE<br>TERM. GR-9   | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4770                 | 505      | 505SD20-0073<br>REMOVE EXISTING<br>GUARDRAIL        | 207.000<br>LF                  | _____      | _____ | _____      | _____ |
| 4780                 | 507      | 507SD20-0001<br>FENCE FE-W1                         | 132.000<br>LF                  | _____      | _____ | _____      | _____ |
| 4790                 | 507      | 507SD20-0003<br>LINE BRACE UNIT FE-W1 OR<br>FE-W2   | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4800                 | 507      | 507SD20-0004<br>CORNER BRACE UNIT FE-W1<br>OR FE-W2 | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4810                 | 508      | 508SD20-0004<br>DEMO. OF PAVEMENT<br>FLEXIBLE       | 1,874.000<br>SY                | _____      | _____ | _____      | _____ |
| 4820                 | 509      | 509SD20-0001<br>FLOWABLE BACKFILL                   | 36.000<br>CY                   | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0003      REGULAR BID ITEMS UPC 115455

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No.     | Item ID Description                                   | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|--------------|---|--------------------------------|------------|-------|------------|-------|
|                      |              |   |                                | Dollars    | Cents | Dollars    | Cents |
| 4830                 | 510          | 510SD20-0038<br>ADJUST EXIST. VALVE & BOX             | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4840                 | 510          | 510SD20-0041<br>RELOCATE EXIST. FIRE HYDRANT          | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4850                 | 510          | 510SD20-0045<br>RELOC. EXIST. WATER METER & BOX       | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4860                 | 510          | 510SX20-0016<br>REMOVE EXIST. FENCE FENCE             | 29.000<br>LF                   | _____      | _____ | _____      | _____ |
| 4870                 | 510          | 510SX20-0026<br>REMOVE EXIST. DROP INLET REMOVE INLET | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4880                 | 510 ATTD     | 510SX20-0031<br>MODIFY EXIST. CONTROLLER CABINET      | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4890                 | 510          | 510SX20-0031<br>MODIFY EXIST. DRAINAGE STRUCTURE      | 5.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4900                 | 510          | 510SX20-0033<br>ADJUST EXIST. DROP INLET .            | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4910                 | 510 703 ATTD | 510SX20-0040<br>REMOVE EXIST. CAMERA VIDEO DETECTION  | 10.000<br>EA                   | _____      | _____ | _____      | _____ |
| 4920                 | 510 703 ATTD | 510SX20-0040<br>REMOVE EXIST. ELECTRICAL SERVICE      | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4930                 | 510 703 ATTD | 510SX20-0040<br>REMOVE EXIST. OVERHEAD SIGN MAST ARM  | 6.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4940                 | 510 703 ATTD | 510SX20-0040<br>REMOVE EXIST. VIDEO DETECTION SYSTEM  | 3.000<br>EA                    | _____      | _____ | _____      | _____ |



Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0003      REGULAR BID ITEMS UPC 115455

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description   | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 4950                 | 510 700  | 510SX20-0046<br>ADJUST EXIST. MAST ARM<br>POLE AND MAST ARM | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 4960                 | 512      | 512SD20-0013<br>TYPE 3 BARRICADE 8'                         | 18.000<br>EA                   | _____      | _____ | _____      | _____ |
| 4970                 | 512      | 512SD20-0014<br>TEMPORARY SIGN                              | 3,488.000<br>SF                | _____      | _____ | _____      | _____ |
| 4980                 | 512      | 512SD20-0023<br>TRUCK MOUNTED<br>ATTENUATOR                 | 5,688.000<br>HR                | _____      | _____ | _____      | _____ |
| 4990                 | 512      | 512SD20-0024<br>GROUP 2 CHANNELIZING<br>DEVICES             | 12,444.000<br>DAY              | _____      | _____ | _____      | _____ |
| 5000                 | 512      | 512SD20-0025<br>PORT.CHANGEABLE MESS.<br>SIGN               | 22,272.000<br>HR               | _____      | _____ | _____      | _____ |
| 5010                 | 512      | 512SD20-0026<br>ELECTRONIC ARROW BOARD                      | 2,928.000<br>HR                | _____      | _____ | _____      | _____ |
| 5020                 | 512      | 512SD20-0027<br>FLAGGER SERVICE                             | 320.000<br>HR                  | _____      | _____ | _____      | _____ |
| 5030                 | 512      | 512SD20-0042<br>ERADICATE LINEAR PVMT<br>MRKG               | 1,835.000<br>LF                | _____      | _____ | _____      | _____ |
| 5040                 | 512      | 512SD20-0043<br>ERADICATE NONLINEAR<br>PVMT MRKG            | 1,275.000<br>SF                | _____      | _____ | _____      | _____ |
| 5050                 | 512      | 512SD20-0046<br>TEMP. PVMT MRKG TY. A, 4"                   | 730.000<br>LF                  | _____      | _____ | _____      | _____ |
| 5060                 | 512      | 512SD20-0061<br>TEMP. PVMT MRKG TY. D, CL.<br>III, 4"       | 1,320.000<br>LF                | _____      | _____ | _____      | _____ |
| 5070                 | 512      | 512SD20-0065<br>TEMP. PVMT MRKG TY. D, CL.<br>III, 24"      | 380.000<br>LF                  | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0003      REGULAR BID ITEMS UPC 115455

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description  | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 5080                 | ATTD     | 512SP20-0001<br>PORTABLE TEMPORARY RUMBLE STRIP ARRAY                          | 80.000<br>DAY                  | _____      | _____ | _____      | _____ |
| 5090                 | 512      | 512SX20-0020<br>MODIFY SIGNAL DYER ST AT ROUTE 220                             | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 5100                 | 512      | 512SX20-0020<br>MODIFY SIGNAL MODIFY SIGNAL SONTAG RD/ CASSELL DR AT ROUTE 220 | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 5110                 | 513      | 513SD20-0001<br>MOBILIZATION   | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 5120                 | 515      | 515SD20-0004<br>FLEXIBLE PAVE.PLANING 0"-2"                                    | 8,337.000<br>SY                | _____      | _____ | _____      | _____ |
| 5130                 | 515      | 515SD20-0006<br>FLEX PAVEMENT PLANING ABOVE 4"                                 | 2,148.000<br>SY                | _____      | _____ | _____      | _____ |
| 5140                 | 516      | 516SX20-0008<br>DEMO. OF BLDG. D700  | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 5150                 | 517      | 517SD20-0001<br>CONSTRUCTION SURVEYING CONSTR.                                 | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 5160                 | 523      | 523SP20-0003<br>STORM WATER MGT. BASIN EXCAVATION                              | 7,478.000<br>CY                | _____      | _____ | _____      | _____ |
| 5170                 | ATTD     | 523SP20-0005<br>STORM WATER MANAGEMENT CONSTRUCTION RECORD DOCUMENTS           | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 5180                 | 602      | 602SD20-0001<br>TOPSOIL CLASS A 2"   | 2.930<br>ACRE                  | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0003      REGULAR BID ITEMS UPC 115455

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description  | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 5190                 | 602      | 602SX20-0005<br>TOPSOIL CLASS B 12" DEPTH - SONTAG NORTHERN LOON BASIN | 0.330<br>ACRE                  | _____      | _____ | _____      | _____ |
| 5200                 | 602      | 602SX20-0005<br>TOPSOIL CLASS B 4" DEPTH - SONTAG                      | 1.110<br>ACRE                  | _____      | _____ | _____      | _____ |
| 5210                 | 602      | 602SX20-0005<br>TOPSOIL CLASS B 4" DEPTH - SONTAG SOUTHERN LOON BASIN  | 0.170<br>ACRE                  | _____      | _____ | _____      | _____ |
| 5220                 | 602      | 602SX20-0005<br>TOPSOIL CLASS B 4" DEPTH - WIRTZ                       | 0.050<br>ACRE                  | _____      | _____ | _____      | _____ |
| 5230                 | 602      | 602SX20-0005<br>TOPSOIL CLASS B 4" DEPTH-DYER ST                       | 0.008<br>ACRE                  | _____      | _____ | _____      | _____ |
| 5240                 | 603      | 603SD20-0002<br>TEMPORARY SEED   | 399.000<br>LB                  | _____      | _____ | _____      | _____ |
| 5250                 | 603      | 603SD20-0003<br>REGULAR SEED   | 807.000<br>LB                  | _____      | _____ | _____      | _____ |
| 5260                 | 603      | 603SD20-0004<br>OVERSEEDING  | 646.000<br>LB                  | _____      | _____ | _____      | _____ |
| 5270                 | 603      | 603SD20-0005<br>LEGUME SEED  | 66.000<br>LB                   | _____      | _____ | _____      | _____ |
| 5280                 | 603      | 603SD20-0006<br>LEGUME OVERSEEDING                                     | 53.000<br>LB                   | _____      | _____ | _____      | _____ |
| 5290                 | 603      | 603SD20-0008<br>HYDRAULIC EROSION CONTROL PRODUCT TYPE 2               | 13,916.000<br>SY               | _____      | _____ | _____      | _____ |
| 5300                 | 603      | 603SD20-0009<br>HYDRAULIC EROSION CONTROL PRODUCT TYPE 3               | 16,359.000<br>SY               | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0003      REGULAR BID ITEMS UPC 115455

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                                      | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 5310                 | 603      | 603SD20-0014<br>FERTILIZER NITROGEN - N                  | 278.000<br>LB                  | _____      | _____ | _____      | _____ |
| 5320                 | 603      | 603SD20-0015<br>FERTILIZER PHOSPHOROUS - P               | 194.000<br>LB                  | _____      | _____ | _____      | _____ |
| 5330                 | 603      | 603SD20-0016<br>FERTILIZER POTASSIUM - K                 | 194.000<br>LB                  | _____      | _____ | _____      | _____ |
| 5340                 | 603      | 603SD20-0017<br>LIME                                     | 15.300<br>TON                  | _____      | _____ | _____      | _____ |
| 5350                 | 605      | 605SX20-0013<br>LANDSCAPE RIVER ROCK                     | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 5360                 | 606      | 606SD20-0001<br>ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1  | 78.000<br>SY                   | _____      | _____ | _____      | _____ |
| 5370                 | 606      | 606SD20-0004<br>ROLLED EROSION CTRL PRODUCT EC-2 TYPE 4  | 40.000<br>SY                   | _____      | _____ | _____      | _____ |
| 5380                 | 606      | 606SD20-0005<br>ROLLED EROSION CTRL PRODUCT EC-3 TYPE 1  | 427.000<br>SY                  | _____      | _____ | _____      | _____ |
| 5390                 | 700      | 700SD20-0003<br>REMOVE EXISTING 1 POST SIGN STRUCTURE    | 40.000<br>EA                   | _____      | _____ | _____      | _____ |
| 5400                 | 700      | 700SD20-0007<br>REMOVE EXISTING 1 POST SIGN PANEL        | 11.000<br>EA                   | _____      | _____ | _____      | _____ |
| 5410                 | 700      | 700SD20-0012<br>RELOCATE EX. 1 POST GRND MOUNT SGN PANEL | 11.000<br>EA                   | _____      | _____ | _____      | _____ |
| 5420                 | 700      | 700SD20-0034<br>SIGN POST STP-1, 2", 14 GAUGE            | 866.000<br>LF                  | _____      | _____ | _____      | _____ |
| 5430                 | 700      | 700SD20-0036<br>SIGN POST STP-1, 2 1/2", 10 GAUGE        | 22.000<br>LF                   | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0003      REGULAR BID ITEMS UPC 115455

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                               | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 5440                 | 700      | 700SD20-0037<br>SIGN POST STP-1, 2 1/2", 12 GAUGE | 559.000<br>LF                  | _____      | _____ | _____      | _____ |
| 5450                 | 700      | 700SD20-0038<br>CONC. FOUND. STP-1, TY. A         | 124.000<br>EA                  | _____      | _____ | _____      | _____ |
| 5460                 | 700      | 700SD20-0039<br>CONC. FOUND. STP-1, TY. B         | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5470                 | 700      | 700SD20-0060<br>ELECTRICAL SERVICE SE-5           | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5480                 | 700      | 700SD20-0068<br>CONC. FOUND. PF-8                 | 60.000<br>CY                   | _____      | _____ | _____      | _____ |
| 5490                 | 700      | 700SD20-0090<br>SIGNAL MAST ARM POLE MP-3, TY. A  | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5500                 | 700      | 700SD20-0091<br>SIGNAL MAST ARM POLE MP-3, TY. B1 | 3.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5510                 | 700      | 700SD20-0094<br>SIGNAL MAST ARM POLE MP-3, TY. D  | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5520                 | 700      | 700SD20-0097<br>SIGNAL MAST ARM POLE MP-3, TY. F  | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5530                 | 700      | 700SD20-0098<br>MAST ARM 30'                      | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5540                 | 700      | 700SD20-0100<br>MAST ARM 49'                      | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5550                 | 700      | 700SD20-0101<br>MAST ARM 60'                      | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5560                 | 700      | 700SD20-0102<br>MAST ARM 65'                      | 1.000<br>EA                    | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0003      REGULAR BID ITEMS UPC 115455

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                               | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 5570                 | 700      | 700SD20-0103<br>MAST ARM 70'                      | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5580                 | 700      | 700SD20-0104<br>MAST ARM 75', CASE 1<br>LOADING   | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5590                 | 700      | 700SD20-0109<br>12/1 CONDUCTOR CABLE              | 1,150.000<br>LF                | _____      | _____ | _____      | _____ |
| 5600                 | 700      | 700SD20-0110<br>14/2 CONDUCTOR CABLE              | 3,375.000<br>LF                | _____      | _____ | _____      | _____ |
| 5610                 | 700      | 700SD20-0112<br>14/4 CONDUCTOR CABLE              | 12,945.000<br>LF               | _____      | _____ | _____      | _____ |
| 5620                 | 700      | 700SD20-0114<br>14/7 CONDUCTOR CABLE              | 1,850.000<br>LF                | _____      | _____ | _____      | _____ |
| 5630                 | 700      | 700SD20-0119<br>16/3c CONDUCTOR CABLE             | 7,070.000<br>LF                | _____      | _____ | _____      | _____ |
| 5640                 | 700      | 700SD20-0132<br>ELECTRICAL SERVICE SE-3,<br>TY. A | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5650                 | 700      | 700SD20-0144<br>8 CONDUCTOR CABLE                 | 230.000<br>LF                  | _____      | _____ | _____      | _____ |
| 5660                 | 700      | 700SD20-0148<br>8 CONDUCTOR CABLE EGC             | 5,600.000<br>LF                | _____      | _____ | _____      | _____ |
| 5670                 | 700      | 700SD20-0174<br>ELECTRICAL SERVICE WORK<br>PAD    | 3.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5680                 | 700      | 700SD20-0178<br>JUNCTION BOX JB-S2                | 15.000<br>EA                   | _____      | _____ | _____      | _____ |
| 5690                 | 700      | 700SD20-0179<br>JUNCTION BOX JB-S3                | 7.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5700                 | 700      | 700SD20-0181<br>ELECT. SER. GRD.<br>ELECTRODE 10' | 15.000<br>EA                   | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0003      REGULAR BID ITEMS UPC 115455

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No.       | Item ID Description   | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------------|---|--------------------------------|------------|-------|------------|-------|
|                      |                |   |                                | Dollars    | Cents | Dollars    | Cents |
| 5710                 | 700            | 700SD20-0191<br>BORED CONDUIT 2"  | 690.000<br>LF                  | _____      | _____ | _____      | _____ |
| 5720                 | 700            | 700SD20-0192<br>BORED CONDUIT 3"  | 1,405.000<br>LF                | _____      | _____ | _____      | _____ |
| 5730                 | 700            | 700SD20-0194<br>CONDUIT PVC 2"  | 2,085.000<br>LF                | _____      | _____ | _____      | _____ |
| 5740                 | 700            | 700SD20-0195<br>CONDUIT PVC 3"  | 1,310.000<br>LF                | _____      | _____ | _____      | _____ |
| 5750                 | 700            | 700SD20-0197<br>TRENCH EXCAVATION ECI-1   | 2,455.000<br>LF                | _____      | _____ | _____      | _____ |
| 5760                 | 700            | 700SD20-0198<br>TRENCH EXCAVATION ECI-2   | 160.000<br>LF                  | _____      | _____ | _____      | _____ |
| 5770                 | 700            | 700SD20-0199<br>TEST BORE   | 6.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5780                 | 700            | 700SD20-0200<br>SIGN POST STP-2, 4", 8 GAUGE  | 138.000<br>LF                  | _____      | _____ | _____      | _____ |
| 5790                 | 700            | 700SD20-0201<br>CONCRETE FOUNDATION STP-2, TYPE A   | 6.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5800                 | 700            | 700SD20-0208<br>CONCRETE FOUNDATION STP-2, TYPE H   | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5810                 | 703 ATTD       | 700SX20-0007<br>CONDUCTOR CABLE EMERGENCY PREEMPTION DETECTOR CABLE INFRARED              | 3,375.000<br>LF                | _____      | _____ | _____      | _____ |
| 5820                 | 700, 703, ATTD | 700SX20-0010<br>TRAFFIC SIGNALIZATION ATC CABINET TYPE II 4-DOOR CONFIGURATION 32 OUTPUTS | 2.000<br>EA                    | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0003      REGULAR BID ITEMS UPC 115455

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No.       | Item ID Description   | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------------|---|--------------------------------|------------|-------|------------|-------|
|                      |                |   |                                | Dollars    | Cents | Dollars    | Cents |
| 5830                 | 703 ATTD       | 700SX20-0010<br>TRAFFIC SIGNALIZATION EVP<br>DETECTION SYSTEM<br>INFRARED 3-WAY | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5840                 | 703 ATTD       | 700SX20-0010<br>TRAFFIC SIGNALIZATION EVP<br>DETECTION SYSTEM<br>INFRARED 4-WAY | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5850                 | 700, 703, ATTD | 700SX20-0010<br>TRAFFIC SIGNALIZATION<br>LOCAL CONTROLLER ATC                   | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5860                 | 700            | 700SX20-0022<br>CONC FOUNDATION CF-5  | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5870                 | 701            | 701SD20-0001<br>SIGN PANEL  | 1,797.500<br>SF                | _____      | _____ | _____      | _____ |
| 5880                 | 703            | 703SD20-0005<br>FLASHING BEACON FB-2  | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5890                 | 703            | 703SD20-0006<br>FLASHER   | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5900                 | 703            | 703SD20-0007<br>TRAF. SIG. HEAD SECT. 12"<br>HVS BACKPLATE                      | 121.000<br>EA                  | _____      | _____ | _____      | _____ |
| 5910                 | 703            | 703SD20-0044<br>REMOVE EXISTING POLE  | 3.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5920                 | 703            | 703SD20-0045<br>REMOVE EXISTING<br>FOUNDATION                                   | 5.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5930                 | 703            | 703SD20-0046<br>REMOVE EXISTING SIGNAL<br>HEAD                                  | 34.000<br>EA                   | _____      | _____ | _____      | _____ |
| 5940                 | 703            | 703SD20-0047<br>REMOVE EXISTING<br>CONTROLLER                                   | 1.000<br>EA                    | _____      | _____ | _____      | _____ |



Schedule of Items

Proposal ID: C0000115460C01

Oversight/State Project No.: 0419-080-940, C501

Order No.: L04

Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0003

REGULAR BID ITEMS UPC 115455

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description   | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 5950                 | 703      | 703SD20-0048<br>REMOVE EXISTING<br>MANHOLE/JUNCTION BOX                           | 10.000<br>EA                   | _____      | _____ | _____      | _____ |
| 5960                 | 703      | 703SD20-0053<br>UNINTERRUPT. PWR SUPPLY<br>TYPE 2                                 | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5970                 | 703      | 703SD20-0054<br>UNINTERRUPT. PWR SUPPLY<br>BATTERY PAC                            | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 5980                 | 703 ATTD | 703SX20-0003<br>DETECTOR VIDEO<br>DETECTION CAMERA, VIDEO<br>SENSOR UNIT, TYPE II | 22.000<br>EA                   | _____      | _____ | _____      | _____ |
| 5990                 | 703 ATTD | 703SX20-0003<br>DETECTOR VIDEO<br>DETECTION SYSTEM, VIDEO<br>DETECTION, TYPE II   | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6000                 | 703 ATTD | 703SX20-0004<br>HANGER ASSEMBLY MAST<br>ARM HANGER ASSEMBLY,<br>SM-3 (COMPLETE)   | 40.000<br>EA                   | _____      | _____ | _____      | _____ |
| 6010                 | 704      | 704SD20-0006<br>TYPE B CLASS I PVMT LINE<br>MRKG 4"                               | 4,703.000<br>LF                | _____      | _____ | _____      | _____ |
| 6020                 | 704      | 704SD20-0007<br>TYPE B CLASS I PVMT LINE<br>MRKG 6"                               | 9,228.000<br>LF                | _____      | _____ | _____      | _____ |
| 6030                 | 704      | 704SD20-0015<br>TYPE B CLASS II PVMT LINE<br>MRKG 24"                             | 1,014.000<br>LF                | _____      | _____ | _____      | _____ |
| 6040                 | ATTD     | 704SD20-0032<br>INLAID PAVEMENT MARKER<br>ASPHALT                                 | 12.000<br>EA                   | _____      | _____ | _____      | _____ |
| 6050                 | 704      | 704SD20-0048<br>PVMT SYMB MRKG SGL<br>TURN ARR. TY B CL II                        | 42.000<br>EA                   | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0003      REGULAR BID ITEMS UPC 115455

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No.  | Item ID Description  | Approximate Quantity and Units | Unit Price    |       | Bid Amount |       |
|----------------------|-----------|--|--------------------------------|---------------|-------|------------|-------|
|                      |           |  |                                | Dollars       | Cents | Dollars    | Cents |
| 6060                 | 704       | 704SD20-0087<br>PVMT SYMB MRKG YIELD 2' X 3' TY B, CL II                         | 56.000<br>EA                   | _____         | _____ | _____      | _____ |
| 6070                 | 510       | 704SP20-0001<br>REMOVAL OF SRPM  | 12.000<br>EA                   | _____         | _____ | _____      | _____ |
| 6080                 | 809, ATTD | 801SX20-0001<br>COMMUNICATION EQUIP.<br>MANAGED FIELD ETHERNET SWITCH Gbps       | 4.000<br>EA                    | _____         | _____ | _____      | _____ |
| 6090                 | 808, ATTD | 801SX20-0001<br>COMMUNICATION EQUIP.<br>PRE-TERMINATED FIBER PATCH PANEL COMPACT | 4.000<br>EA                    | _____         | _____ | _____      | _____ |
| 6100                 | 808       | 808SD20-0001<br>FIBER OPTIC CABLE 24 STRAND                                      | 1,170.000<br>LF                | _____         | _____ | _____      | _____ |
| 6110                 | 808       | 808SD20-0004<br>FIBER OPTIC DROP CABLE 12 STRAND                                 | 755.000<br>LF                  | _____         | _____ | _____      | _____ |
| <b>Section: 0003</b> |           |  |                                | <b>Total:</b> | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0004      REGULAR BID ITEMS UPC 119463

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                            | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 6120                 | 302      | 302SD20-0025<br>15" CONC. PIPE                 | 52.000<br>LF                   | _____      | _____ | _____      | _____ |
| 6130                 | 302      | 302SD20-0030<br>18" CONC. PIPE                 | 302.000<br>LF                  | _____      | _____ | _____      | _____ |
| 6140                 | 302      | 302SD20-0039<br>24" CONC. PIPE                 | 414.000<br>LF                  | _____      | _____ | _____      | _____ |
| 6150                 | 302      | 302SD20-0315<br>DROP INLET DI-3B,L=12'         | 7.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6160                 | 302      | 302SD20-0324<br>DROP INLET DI-3BB,L=12'        | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6170                 | 302      | 302SD20-0446<br>DROP INLET DI-5                | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6180                 | 303      | 303SD20-0004<br>GRADING                        | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 6190                 | 303      | 303SD20-0007<br>BORROW EXCAVATION              | 318.000<br>CY                  | _____      | _____ | _____      | _____ |
| 6200                 | 303      | 303SD20-0023<br>CHECK DAM ROCK TY. II          | 10.000<br>EA                   | _____      | _____ | _____      | _____ |
| 6210                 | 303      | 303SD20-0029<br>SILTATION CONTROL EXCAVATION   | 99.000<br>CY                   | _____      | _____ | _____      | _____ |
| 6220                 | 303      | 303SD20-0030<br>INLET PROTECTION TYPE A        | 3.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6230                 | 303      | 303SD20-0031<br>INLET PROTECTION TYPE B        | 8.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6240                 | 303      | 303SD20-0034<br>TEMP. SILT FENCE TYPE A        | 22.000<br>LF                   | _____      | _____ | _____      | _____ |
| 6250                 | 308      | 308SD20-0012<br>AGGR. BASE MATL. TY. I NO. 21B | 617.000<br>TON                 | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0004      REGULAR BID ITEMS UPC 119463

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                                     | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 6260                 | 308      | 308SD20-0016<br>AGGR. MATERIAL NO. 21B - SHOULDER STONE | 20.000<br>TON                  | _____      | _____ | _____      | _____ |
| 6270                 | 308      | 308SD20-0016<br>AGGR. MATERIAL NO. 3                    | 1,185.000<br>TON               | _____      | _____ | _____      | _____ |
| 6280                 | ATTD     | 308SX20-0003<br>CRUSHER RUN AGGR. NO. 25 OR 26          | 8.000<br>TON                   | _____      | _____ | _____      | _____ |
| 6290                 | 315      | 315SD20-0005<br>ASPHALT CONCRETE TY. IM-19.0D CONST     | 1,048.000<br>TON               | _____      | _____ | _____      | _____ |
| 6300                 | 315      | 315SD20-0008<br>ASPHALT CONCRETE TY. SM-9.5D CONST      | 1,283.000<br>TON               | _____      | _____ | _____      | _____ |
| 6310                 | 315      | 315SD20-0010<br>ASPHALT CONCRETE BM-25.0                | 2,568.000<br>TON               | _____      | _____ | _____      | _____ |
| 6320                 | 315      | 315SD20-0015<br>RUMBLE STRIP CYLINDRICAL ASPHALT        | 3,941.000<br>LF                | _____      | _____ | _____      | _____ |
| 6330                 | 315      | 315SD20-0016<br>LIQUID ASPHALT COATING (RUMBLE STRIP)   | 578.000<br>SY                  | _____      | _____ | _____      | _____ |
| 6340                 | 315      | 315SX20-0011<br>SAW-CUT ASPH CONC (FULL DEPTH)          | 6,100.000<br>LF                | _____      | _____ | _____      | _____ |
| 6350                 | ATTD     | 402SX20-0002<br>TEMP SUPPORT OF EXCAVATION ..           | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 6360                 | 501      | 501SD20-0004<br>UNDERDRAIN UD-4                         | 55.000<br>LF                   | _____      | _____ | _____      | _____ |
| 6370                 | 502      | 502SD20-0053<br>MEDIAN STRIP MS-1                       | 296.000<br>SY                  | _____      | _____ | _____      | _____ |
| 6380                 | 502      | 502SD20-0056<br>MEDIAN STRIP MS-1A                      | 400.000<br>SY                  | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0004      REGULAR BID ITEMS UPC 119463

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                                       | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 6390                 | 502      | 502SX20-0006<br>PAVED DITCH MOD. PG-2A                    | 570.000<br>SY                  | _____      | _____ | _____      | _____ |
| 6400                 | 505      | 505SD20-0009<br>REMOVE EX. GUARDRAIL<br>TERMINAL          | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6410                 | 505      | 505SD20-0011<br>GUARDRAIL GR-MGS1                         | 288.000<br>LF                  | _____      | _____ | _____      | _____ |
| 6420                 | 505      | 505SD20-0013<br>GUARDRAIL GR-MGS1, 9'<br>POST             | 725.000<br>LF                  | _____      | _____ | _____      | _____ |
| 6430                 | 505      | 505SD20-0017<br>GUARDRAIL TERMINAL GR-<br>MGS2            | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6440                 | 505      | 505SD20-0019<br>GUARDRAIL HEIGHT<br>TRANSITION GR-MGS4    | 3.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6450                 | 505      | 505SD20-0059<br>MEDIAN BARRIER MB-3                       | 50.000<br>LF                   | _____      | _____ | _____      | _____ |
| 6460                 | 505      | 505SD20-0073<br>REMOVE EXISTING<br>GUARDRAIL              | 453.000<br>LF                  | _____      | _____ | _____      | _____ |
| 6470                 | 505      | 505SX20-0044<br>SP. DES. GR.BR.ATTACH BR-<br>GR BR-GR-12A | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6480                 | 505      | 505SX20-0044<br>SP. DES. GR.BR.ATTACH BR-<br>GR BR-GR-3D  | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6490                 | 505      | 505SX20-0058<br>GUARDRAIL MEDIAN<br>BARRIER TERMINAL GR-9 | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6500                 | 508      | 508SD20-0004<br>DEMO. OF PAVEMENT<br>FLEXIBLE             | 2,501.000<br>SY                | _____      | _____ | _____      | _____ |
| 6510                 | 511      | 511SD20-0001<br>ALLAYING DUST                             | 800.000<br>HR                  | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01

Oversight/State Project No.: 0419-080-940, C501

Order No.: L04

Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0004

REGULAR BID ITEMS UPC 119463

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                                    | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 6520                 | 512      | 512SD20-0003<br>TRAFFIC BARRIER SERVICE MB-11A         | 3,316.000<br>LF                | _____      | _____ | _____      | _____ |
| 6530                 | 512      | 512SD20-0007<br>IMPACT ATTEN.SER. TY. 1 TL-3, >=40 MPH | 3.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6540                 | 512      | 512SD20-0013<br>TYPE 3 BARRICADE 8'                    | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6550                 | 512      | 512SD20-0014<br>TEMPORARY SIGN                         | 1,200.000<br>SF                | _____      | _____ | _____      | _____ |
| 6560                 | 512      | 512SD20-0023<br>TRUCK MOUNTED ATTENUATOR               | 960.000<br>HR                  | _____      | _____ | _____      | _____ |
| 6570                 | 512      | 512SD20-0024<br>GROUP 2 CHANNELIZING DEVICES           | 16,575.000<br>DAY              | _____      | _____ | _____      | _____ |
| 6580                 | 512      | 512SD20-0025<br>PORT.CHANGEABLE MESS. SIGN             | 1,344.000<br>HR                | _____      | _____ | _____      | _____ |
| 6590                 | 512      | 512SD20-0026<br>ELECTRONIC ARROW BOARD                 | 10,800.000<br>HR               | _____      | _____ | _____      | _____ |
| 6600                 | 512      | 512SD20-0027<br>FLAGGER SERVICE                        | 360.000<br>HR                  | _____      | _____ | _____      | _____ |
| 6610                 | 512      | 512SD20-0029<br>WARNING LIGHT TY. B                    | 540.000<br>DAY                 | _____      | _____ | _____      | _____ |
| 6620                 | 512      | 512SD20-0042<br>ERADICATE LINEAR PVMT MRKG             | 5,844.000<br>LF                | _____      | _____ | _____      | _____ |
| 6630                 | 512      | 512SD20-0044<br>TEMP. PAVE. MARKER 1 WAY               | 168.000<br>EA                  | _____      | _____ | _____      | _____ |
| 6640                 | 512      | 512SD20-0046<br>TEMP. PVMT MRKG TY. A, 4"              | 6,080.000<br>LF                | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0004      REGULAR BID ITEMS UPC 119463

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                                      | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 6650                 | 512      | 512SD20-0062<br>TEMP. PVMT MRKG TY. D, CL. III, 6"       | 6,874.000<br>LF                | _____      | _____ | _____      | _____ |
| 6660                 | 512      | 512SD20-0063<br>TEMP. PVMT MRKG TY. D, CL. III, 8"       | 3,550.000<br>LF                | _____      | _____ | _____      | _____ |
| 6670                 | 513      | 513SD20-0001<br>MOBILIZATION                             | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 6680                 | 515      | 515SD20-0005<br>FLEXIBLE PAVE. PLANING ABOVE 2"-4"       | 8,915.000<br>SY                | _____      | _____ | _____      | _____ |
| 6690                 | 517      | 517SD20-0001<br>CONSTRUCTION SURVEYING CONSTR.           | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 6700                 | 602      | 602SD20-0003<br>TOPSOIL CLASS B 2"                       | 0.042<br>ACRE                  | _____      | _____ | _____      | _____ |
| 6710                 | 603      | 603SD20-0002<br>TEMPORARY SEED                           | 11.000<br>LB                   | _____      | _____ | _____      | _____ |
| 6720                 | 603      | 603SD20-0003<br>REGULAR SEED                             | 13.000<br>LB                   | _____      | _____ | _____      | _____ |
| 6730                 | 603      | 603SD20-0004<br>OVERSEEDING                              | 10.000<br>LB                   | _____      | _____ | _____      | _____ |
| 6740                 | 603      | 603SD20-0005<br>LEGUME SEED                              | 1.000<br>LB                    | _____      | _____ | _____      | _____ |
| 6750                 | 603      | 603SD20-0006<br>LEGUME OVERSEEDING                       | 1.000<br>LB                    | _____      | _____ | _____      | _____ |
| 6760                 | 603      | 603SD20-0008<br>HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 | 254.000<br>SY                  | _____      | _____ | _____      | _____ |
| 6770                 | 603      | 603SD20-0009<br>HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 | 203.000<br>SY                  | _____      | _____ | _____      | _____ |

Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0004      REGULAR BID ITEMS UPC 119463

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                                      | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
|                      |          |  |                                | Dollars    | Cents | Dollars    | Cents |
| 6780                 | 603      | 603SD20-0014<br>FERTILIZER NITROGEN - N                  | 6.000<br>LB                    | _____      | _____ | _____      | _____ |
| 6790                 | 603      | 603SD20-0015<br>FERTILIZER PHOSPHOROUS - P               | 3.000<br>LB                    | _____      | _____ | _____      | _____ |
| 6800                 | 603      | 603SD20-0016<br>FERTILIZER POTASSIUM - K                 | 3.000<br>LB                    | _____      | _____ | _____      | _____ |
| 6810                 | 603      | 603SD20-0017<br>LIME                                     | 0.230<br>TON                   | _____      | _____ | _____      | _____ |
| 6820                 | 700      | 700SD20-0003<br>REMOVE EXISTING 1 POST SIGN STRUCTURE    | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6830                 | 700      | 700SD20-0012<br>RELOCATE EX. 1 POST GRND MOUNT SGN PANEL | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6840                 | 700      | 700SD20-0037<br>SIGN POST STP-1, 2 1/2", 12 GAUGE        | 237.500<br>LF                  | _____      | _____ | _____      | _____ |
| 6850                 | 700      | 700SD20-0038<br>CONC. FOUND. STP-1, TY. A                | 19.000<br>EA                   | _____      | _____ | _____      | _____ |
| 6860                 | 701      | 701SD20-0001<br>SIGN PANEL                               | 146.000<br>SF                  | _____      | _____ | _____      | _____ |
| 6870                 | 702      | 702SD20-0011<br>FLEXIBLE POST DELINEATOR, SURFACE MOUNT  | 14.000<br>EA                   | _____      | _____ | _____      | _____ |
| 6880                 | 704      | 704SD20-0006<br>TYPE B CLASS I PVMT LINE MRKG 4"         | 146.000<br>LF                  | _____      | _____ | _____      | _____ |
| 6890                 | 704      | 704SD20-0007<br>TYPE B CLASS I PVMT LINE MRKG 6"         | 8,383.000<br>LF                | _____      | _____ | _____      | _____ |
| 6900                 | 704      | 704SD20-0015<br>TYPE B CLASS II PVMT LINE MRKG 24"       | 114.000<br>LF                  | _____      | _____ | _____      | _____ |



Schedule of Items

Proposal ID: C0000115460C01      Oversight/State Project No.: 0419-080-940, C501  
 Order No.: L04      Federal Project No.: STP-5128(511)

Contractor: \_\_\_\_\_

SECTION: 0004      REGULAR BID ITEMS UPC 119463

Cat Alt Set ID:      Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description                                     | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
|                      |          |   |                                | Dollars    | Cents | Dollars    | Cents |
| 6910                 | ATTD     | 704SD20-0032<br>INLAID PAVEMENT MARKER ASPHALT          | 44.000<br>EA                   | _____      | _____ | _____      | _____ |
| 6920                 | 704      | 704SD20-0045<br>PVMT SYMB MRKG THRU ARROW TY B, CL II   | 1.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6930                 | 704      | 704SD20-0048<br>PVMT SYMB MRKG SGL TURN ARR. TY B CL II | 4.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6940                 | 704      | 704SD20-0060<br>SYMB MRKG LANE REDUCTION ARR TY B CL II | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6950                 | 704      | 704SD20-0061<br>SYMB MRKG WRONG-WAY ARROW TY A          | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6960                 | 704      | 704SD20-0063<br>SYMB MRKG WRONG-WAY ARROW TY B CL II    | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 6970                 | 510      | 704SP20-0001<br>REMOVAL OF SRPM                         | 40.000<br>EA                   | _____      | _____ | _____      | _____ |

Section: 0004

Total: \_\_\_\_\_

Total Bid: \_\_\_\_\_