
Virginia Department of Transportation 02/20/2015Date Printed:

Proposal ID: C00090347B60 (FO)0095-042-716,B660

Order No.: H07

Oversight/State Project No.:

Federal Project No.: STP-095-2(532)

Contractor:

0001 BRIDGE ITEMSSECTION:

Cat Alt Set ID: Cat Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

Spec
No.

0010 00100

MOBILIZATION LUMP SUM _________._____LUMP SUM

513

0020 00101

CONSTRUCTION SURVEYING LUMP SUM _________._____LUMP SUM

517

0030 00110

CLEARING AND GRUBBING LUMP SUM _________._____LUMP SUM

301

0040 00115

 DISP CONTAMINATED
DRAIN & UD SOIL

TON

257.000

_________._____ _________._____

ATTD

0050 00120

REGULAR EXCAVATION CY

121,244.000

_________._____ _________._____

303

0060 00140

BORROW EXCAVATION CY

11,539.000

_________._____ _________._____

303 305

0070 00212

MINOR STRUCTURE EXCAV. CY

1,290.000

_________._____ _________._____

303

0080 00355

GEOTEXTILE (SUBGRADE SY

4,510.000

_________._____ _________._____

305

0090 00522

CONCRETE CLASS A4 CY

176.100

_________._____ _________._____

302

0100 00525

CONCRETE CLASS A3 CY

29.290

_________._____ _________._____

302 504

0110 00529

FLOWABLE BACKFILL CY

61.700

_________._____ _________._____

ATTD

0120 00571

ENDWALL PIPE GRATE LF

23.000

_________._____ _________._____

302

0130 00588

UNDERDRAIN UD-4 LF

11,482.000

_________._____ _________._____

501
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Proposal ID: C00090347B60 (FO)0095-042-716,B660

Order No.: H07

Oversight/State Project No.:

Federal Project No.: STP-095-2(532)

Contractor:

0001 BRIDGE ITEMSSECTION:

Cat Alt Set ID: Cat Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents
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0140 00591

COMB. UNDERDRAIN CD-2 LF

384.000

_________._____ _________._____

501

0150 00595

OUTLET PIPE LF

491.000

_________._____ _________._____

501

0160 00596

ENDWALL EW-12 EA

37.000

_________._____ _________._____

302

0170 00700

POST INSTALLATION LF

1,593.000

_________._____ _________._____

302

0180 01126

STORM SEWER PIPE 12" LF

12.000

_________._____ _________._____

302

0190 01150

15" PIPE LF

184.000

_________._____ _________._____

302

0200 01156

STORM SEWER PIPE 15" LF

145.000

_________._____ _________._____

302

0210 01180

18" PIPE LF

364.000

_________._____ _________._____

302

0220 01186

STORM SEWER PIPE 18" LF

314.000

_________._____ _________._____

302

0230 01240

24" PIPE LF

302.000

_________._____ _________._____

302

0235 01241

JACKED & BORED LF

410.000

_________._____ _________._____

302

0240 01246

STORM SEWER PIPE 24" LF

795.000

_________._____ _________._____

302

0250 01300

30" PIPE LF

91.000

_________._____ _________._____

302
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0255 01301

JACKED & BORED LF

205.000

_________._____ _________._____

302

0260 01306

STORM SEWER PIPE 30" LF

24.000

_________._____ _________._____

302

0280 06121

12" END SECTION ES-1 EA

2.000

_________._____ _________._____

302

0290 06151

15" END SECTION ES-1 EA

7.000

_________._____ _________._____

302

0300 06181

18" END SECTION ES-1 EA

2.000

_________._____ _________._____

302

0310 06240

24" END SECTION EA

1.000

_________._____ _________._____

302

0320 06241

24" END SECTION ES-1 EA

2.000

_________._____ _________._____

302

0330 06300

30" END SECTION EA

1.000

_________._____ _________._____

302

0340 06819

DROP INLET DI-3B,L=8' EA

4.000

_________._____ _________._____

302

0350 06836

DROP INLET DI-3C,L=8' EA

2.000

_________._____ _________._____

302

0360 07508

DROP INLET DI-7 EA

2.000

_________._____ _________._____

302

0370 07510

DROP INLET DI-7A EA

1.000

_________._____ _________._____

302

0380 08242

DROP INLET EA

2.000

_________._____ _________._____

302
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0390 08271

DROP INLET EA

2.000

_________._____ _________._____

302

0400 08962

DROP INLET DI-13 TY.1 EA

4.000

_________._____ _________._____

302

0410 09056

MANHOLE MH-1 OR 2 LF

34.000

_________._____ _________._____

302

0420 09057

FRAME & COVER MH-1 EA

6.000

_________._____ _________._____

302

0430 09148

EROSION CONTROL STONE TON

18.400

_________._____ _________._____

414

0440 09150

EROSION CONTROL STONE TON

222.000

_________._____ _________._____

414

0450 09152

EROSION CONTROL STONE TON

87.000

_________._____ _________._____

414

0460 09215

PAVED DITCH SY

923.600

_________._____ _________._____

502

0470 10128

AGGR. BASE MATL. TY. I TON

35,135.000

_________._____ _________._____

308 309

0480 10497

 CRACK SEALANT/FILLER
TY A

LB

1,881.000

_________._____ _________._____

ATTD

0490 10598

 BM-25.0S TON

246.000

_________._____ _________._____

ATTD

0500 10598

 IM 19.0E TON

7,273.000

_________._____ _________._____

ATTD

0510 10598

 IM-19.0S TON

184.000

_________._____ _________._____

ATTD
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Spec
No.

0520 10598

 SM-12.5S TON

123.000

_________._____ _________._____

ATTD

0530 10608

ASPHALT CONCRETE TON

1,100.000

_________._____ _________._____

315

0540 10609

ASPHALT CONCRETE TON

7,588.000

_________._____ _________._____

315

0550 10611

ASPHALT CONCRETE TON

10,357.000

_________._____ _________._____

315

0560 10628

FLEXIBLE PAVEMENT SY

31,251.000

_________._____ _________._____

515

0570 10643

ASPHALT CONCRETE TON

15,218.000

_________._____ _________._____

315

0580 11070

 COMB PAVEMENT
FULL DEPTH

LF

12,584.000

_________._____ _________._____

315 316

0590 12020

STD. CURB CG-2 LF

6.000

_________._____ _________._____

502

0600 12022

RADIAL CURB CG-2 LF

48.000

_________._____ _________._____

502

0610 12030

STD. CURB CG-3 LF

276.000

_________._____ _________._____

502

0620 12032

RADIAL CURB CG-3 LF

459.000

_________._____ _________._____

502

0630 12322

ASPHALT CONCRETE CURB LF

69.000

_________._____ _________._____

502

0640 12505

ASPHALT CONCRETE, CURB TON

2.000

_________._____ _________._____

315
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0650 12700

STD. COMB. CURB LF

961.000

_________._____ _________._____

502

0660 12710

RADIAL COMB. CURB LF

109.000

_________._____ _________._____

502

0670 12940

ENTRANCE GUTTER CG-9D SY

23.000

_________._____ _________._____

502

0680 13232

GEOTEXTILE DRAINAGE SY

166.000

_________._____ _________._____

504

0690 13312

GUARDRAIL TERMINAL EA

4.000

_________._____ _________._____

505

0700 13315

GUARDRAIL TERMINAL EA

7.000

_________._____ _________._____

505

0710 13320

GUARDRAIL GR-2 LF

7,791.000

_________._____ _________._____

505

0720 13323

GUARDRAIL GR-2A LF

181.000

_________._____ _________._____

505

0730 13331

RAD. GUARDRAIL GR-2 LF

112.000

_________._____ _________._____

505

0740 13333

RAD.  GUARDRAIL GR-2A LF

57.000

_________._____ _________._____

505

0750 13345

ALTERNATE BREAKAWAY EA

6.000

_________._____ _________._____

505

0760 13355

GUARDRAIL GR-10 LF

50.000

_________._____ _________._____

505

0770 13392

FIXED OBJECT ATTACH. EA

5.000

_________._____ _________._____

505
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0780 13393

FIXED OBJECT ATTACH. EA

3.000

_________._____ _________._____

505

0790 13441

MEDIAN BARRIER MB-5A LF

50.000

_________._____ _________._____

505

0800 13442

MEDIAN BARRIER MB-5B LF

50.000

_________._____ _________._____

505

0810 13460

MEDIAN BARRIER MB-7D LF

100.000

_________._____ _________._____

502

0820 13496

TRAF. BARR. SER. CONC. LF

2,200.000

_________._____ _________._____

512

0830 13502

SIGN ISLAND SI-2 SY

149.000

_________._____ _________._____

502

0840 13510

DIRECTIONAL LF

136.000

_________._____ _________._____

502

0850 13604

IMPACT ATTEN. SER. EA

3.000

_________._____ _________._____

PLAN

0860 13605

IMPACT ATTEN. SER. EA

3.000

_________._____ _________._____

PLAN

0870 14260

CRUSHER RUN AGGREGATE TON

358.000

_________._____ _________._____

ATTD

0880 14502

REINFORCING STEEL LB

23,786.000

_________._____ _________._____

ATTD

0890 16241

 AGGR. NO. 3 TON

2,244.000

_________._____ _________._____

ATTD

0900 16530

 6"-8" DEPTH SY

832.000

_________._____ _________._____

ATTD
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Spec
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0910 21020

MEDIAN STRIP MS-1 SY

2,993.000

_________._____ _________._____

502

0920 21215

MEDIAN STRIP MS-2 LF

91.000

_________._____ _________._____

502

0930 22501

FENCE FE-W1 LF

4,866.000

_________._____ _________._____

507

0940 22541

LINE BRACE UNIT EA

19.000

_________._____ _________._____

507

0950 22581

CORNER BRACE UNIT EA

14.000

_________._____ _________._____

507

0960 23041

WATER GATE FE-4 TY.I EA

1.000

_________._____ _________._____

507

0970 23042

WATER GATE FE-4 TY.II EA

2.000

_________._____ _________._____

507

0980 23560

TEMP. SAFETY FENCE 4' LF

100.000

_________._____ _________._____

507

0990 24100

ALLAYING DUST HR

300.000

_________._____ _________._____

511

1000 24152

TYPE III BARRICADE 8' EA

19.000

_________._____ _________._____

512

1010 24160

CONSTRUCTION SIGNS SF

5,112.000

_________._____ _________._____

512

1020 24272

TRUCK MOUNTED HR

1,000.000

_________._____ _________._____

512

1030 24278

GROUP 2 CHANNELIZING DAY

155,166.000

_________._____ _________._____

512
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1040 24279

PORTABLE CHANGEABLE HR

48,100.000

_________._____ _________._____

512

1050 24281

ELECTRONIC ARROW HR

6,017.000

_________._____ _________._____

512

1060 24282

FLAGGER SERVICE HR

2,706.000

_________._____ _________._____

512

1070 24290

TRAFFIC BARRIER LF

1,070.000

_________._____ _________._____

512

1080 24400

OBSCURING ROADWAY UNIT

94.000

_________._____ _________._____

508

1090 24430

DEMOLITION OF PAVEMENT SY

24,217.000

_________._____ _________._____

508

1100 24503

 DISPOSE EXIST
COMMS EQUIP

LUMP SUM _________._____LUMP SUM

510

1110 24503

 SALVAGE EXIST
COMMS EQUIP

LUMP SUM _________._____LUMP SUM

510

1120 24600

REMOVE EXISTING LF

4,203.000

_________._____ _________._____

510

1130 24602

 .... LF

4,269.000

_________._____ _________._____

510

1140 24703

 MEDIAN BARRIER LF

75.000

_________._____ _________._____

510

1150 25505

FIELD OFFICE TY.I MO

30.000

_________._____ _________._____

514
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1160 25565

PROGRESS SCHEDULE LUMP SUM _________._____LUMP SUM

ATTD

1170 25567

PROGRESS SCHEDULE EA

30.000

_________._____ _________._____

ATTD

1180 27022

TOPSOIL CLASS B 2" ACRE

22.000

_________._____ _________._____

602

1190 27102

REGULAR SEED LB

7,878.000

_________._____ _________._____

603

1200 27103

OVERSEEDING LB

3,877.000

_________._____ _________._____

603

1210 27215

FERTILIZER(15-30-15) TON

7.000

_________._____ _________._____

603

1220 27250

LIME TON

84.000

_________._____ _________._____

603

1230 27321

PROTECTIVE COVERING SY

7,388.000

_________._____ _________._____

606

1240 27325

SOIL STABILIZATION MAT SY

700.000

_________._____ _________._____

606

1250 27327

SOIL STABILIZATION MAT SY

43.000

_________._____ _________._____

606

1260 27415

CHECK DAM(ROCK) TY. II EA

4.000

_________._____ _________._____

303

1270 27430

SILTATION CONTROL CY

3,445.000

_________._____ _________._____

303

1280 27440

MOWING HR

200.000

_________._____ _________._____

608
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1290 27451

INLET PROTECTION EA

3.000

_________._____ _________._____

303

1300 27461

INLET PROTECTION EA

11.000

_________._____ _________._____

303

1310 27505

TEMP. SILT FENCE LF

10,375.000

_________._____ _________._____

303

1320 27552

 BOX CULVERT
BEDDING

TON

282.000

_________._____ _________._____

ATTD

1330 27570

TEMP. SEDIMENT RISER LF

19.000

_________._____ _________._____

302

1340 27580

TEMP. SEDIMENT BASIN CY

15,816.000

_________._____ _________._____

303

1350 40003

1" WATER SERVICE LINE LF

90.000

_________._____ _________._____

520

1360 40006

2" WATER SERVICE LINE LF

9.000

_________._____ _________._____

520

1370 40041

4" DI WATER MAIN LF

23.000

_________._____ _________._____

520

1380 40061

6" DI WATER MAIN LF

60.000

_________._____ _________._____

520

1390 40081

8" DI WATER MAIN LF

64.000

_________._____ _________._____

520

1400 40121

12" DI WATER MAIN LF

4,349.000

_________._____ _________._____

520

1410 40991

 20" STEEL ENCASE PIPE LF

52.000

_________._____ _________._____

520
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1420 40992

 1-1/2" METER BOX &
SETTER

EA

1.000

_________._____ _________._____

520

1430 41004

4" GATE VALVE & BOX EA

1.000

_________._____ _________._____

520

1440 41006

6" GATE VALVE & BOX EA

7.000

_________._____ _________._____

520

1450 41008

8" GATE VALVE & BOX EA

1.000

_________._____ _________._____

520

1460 41012

12" GATE VALVE & BOX EA

9.000

_________._____ _________._____

520

1470 41104

ADJUST EXIST. EA

12.000

_________._____ _________._____

510

1480 41312

12" INSERTING VALVE & BOX EA

1.000

_________._____ _________._____

PLAN

1490 41413

12"X12" TAPPING SLEEVE EA

1.000

_________._____ _________._____

520

1500 41817

4" BLOW-OFF VALVE & EA

2.000

_________._____ _________._____

520

1510 41820

FIRE HYDRANT EA

8.000

_________._____ _________._____

520

1520 41827

ADJUST EXIST. EA

3.000

_________._____ _________._____

510

1530 41830

1" AIR RELEASE VALVE & EA

1.000

_________._____ _________._____

520

1540 41967

5/8" WATER METER BOX & EA

3.000

_________._____ _________._____

520
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1550 41977

ADJUST EXIST. WATER EA

2.000

_________._____ _________._____

510

1560 42082

8" DI LF

2,049.000

_________._____ _________._____

520

1570 42708

8" SANITARY LF

6.000

_________._____ _________._____

520

1580 42755

SANITARY SEWER LF

195.000

_________._____ _________._____

520

1590 42758

MANHOLE FRAME & COVER EA

3.000

_________._____ _________._____

520

1600 42764

MANHOLE FRAME & COVER EA

11.000

_________._____ _________._____

520

1610 42765

ADJUST EXIST EA

1.000

_________._____ _________._____

510

1620 42771

RECONSTRUCT EXISTING LF

4.000

_________._____ _________._____

520

1630 45120

 2" INSTALL LF

280.000

_________._____ _________._____

ATTD

1640 45120

 8" INSTALL LF

2,494.000

_________._____ _________._____

ATTD

1655 45512

CONCRETE ENCASEMENT LF

34.000

_________._____ _________._____

520

1660 50108

SIGN PANEL SF

1,317.000

_________._____ _________._____

701

1670 50410

SIGN POST STEEL 10" LF

30.000

_________._____ _________._____

700
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1680 50412

SIGN POST STEEL 12" LF

143.000

_________._____ _________._____

700

1690 50430

SIGN POST LF

198.000

_________._____ _________._____

700

1700 50432

SIGN POST LF

120.000

_________._____ _________._____

700

1710 50434

SIGN POST LF

575.000

_________._____ _________._____

700

1720 50490

CONCRETE FOUNDATION EA

82.000

_________._____ _________._____

700

1730 50504

CONC. FOUND., SSP-VI A EA

2.000

_________._____ _________._____

700

1740 50510

CONC. FOUND., SSP-VI A EA

2.000

_________._____ _________._____

700

1750 50512

CONC. FOUND., SSP-VI A EA

2.000

_________._____ _________._____

700

1760 50514

CONC. FOUND., SSP-VI A EA

4.000

_________._____ _________._____

700

1770 50575

CONC. FOUND. O/H SIGN C.Y.

20.000

_________._____ _________._____

700

1780 50900

 U-CHANNEL POST LF

60.000

_________._____ _________._____

700

1790 50902

 OH STRUCTURE
LOCATION 901

EA

1.000

_________._____ _________._____

PLAN

1800 51170

ELECTRICAL SERVICE EA

1.000

_________._____ _________._____

700
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1810 51184

TRAFFIC SIGNAL HEAD EA

66.000

_________._____ _________._____

703

1820 51238

CONCRETE FOUNDATION CY

54.000

_________._____ _________._____

700

1830 51248

 CF-4 EA

2.000

_________._____ _________._____

ATTD

1840 51260

 CAMERA POLE CY

9.000

_________._____ _________._____

ATTD

1850 51425

 MAST ARM TYPE I EA

6.000

_________._____ _________._____

ATTD

1860 51426

 MAST ARM 50' EA

1.000

_________._____ _________._____

ATTD

1870 51426

 MAST ARM 60' EA

1.000

_________._____ _________._____

ATTD

1880 51540

LOOP DETECTOR EA

33.000

_________._____ _________._____

703

1890 51541

 CAMERA EA

1.000

_________._____ _________._____

ATTD

1900 51541

 VIDEO DETECTION              2
INPUTS

EA

1.000

_________._____ _________._____

ATTD

1910 51598

8/3 CONDUCTOR CABLE LF

105.000

_________._____ _________._____

700

1920 51607

14/7 CONDUCTOR CABLE LF

3,990.000

_________._____ _________._____

700

1930 51614

 16/3 LF

390.000

_________._____ _________._____

700
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1940 51614

 ANTENNA  SSR LF

245.000

_________._____ _________._____

ATTD

1950 51614

 CAT. 5 OUTDOOR LF

50.000

_________._____ _________._____

ATTD

1960 51614

 COAXIAL LF

390.000

_________._____ _________._____

ATTD

1970 51615

14/1 ENCLOSED COND. LF

10,230.000

_________._____ _________._____

700

1980 51700

14/2 CONDUCTOR CABLE LF

10,825.000

_________._____ _________._____

700

1990 51830

HANGER ASSEMBLY EA

20.000

_________._____ _________._____

703

2000 51838

HANGER ASSEMBLY EA

1.000

_________._____ _________._____

703

2010 51912

SAW CUT 3/8" LF

2,865.000

_________._____ _________._____

703

2020 51913

SAWCUT 5/8" LF

590.000

_________._____ _________._____

703

2030 51960

 MAST ARM EA

4.000

_________._____ _________._____

ATTD

2040 51962

 EXIST GRD MTD         SIGN
PANEL

EA

7.000

_________._____ _________._____

ATTD

2050 51963

 DISP CANTILEVER       SIGN
STR/PANEL

EA

1.000

_________._____ _________._____

ATTD

Proposal Schedule of Items Page 16 of 24



Virginia Department of Transportation 02/20/2015Date Printed:

Proposal ID: C00090347B60 (FO)0095-042-716,B660

Order No.: H07

Oversight/State Project No.:

Federal Project No.: STP-095-2(532)

Contractor:

0001 BRIDGE ITEMSSECTION:

Cat Alt Set ID: Cat Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

Spec
No.

2060 51963

 DISP GRD MTD           SIGN
PANEL

EA

2.000

_________._____ _________._____

ATTD

2070 51963

 DISP GRD MTD           SIGN
STRUCT

EA

7.000

_________._____ _________._____

ATTD

2080 51963

 DISP OVERHEAD          SIGN
STR/PANEL

EA

1.000

_________._____ _________._____

ATTD

2090 51963

 EXIST JUNCTION         BOX
OR MANHOLE

EA

4.000

_________._____ _________._____

ATTD

2100 52000

 TEMPORARY  (INT. 1) LUMP SUM _________._____LUMP SUM

512

2110 52000

 TEMPORARY  (INT. 2) LUMP SUM _________._____LUMP SUM

512

2120 52000

 TEMPORARY  (INT. 3) LUMP SUM _________._____LUMP SUM

512

2130 52001

 ANTENNA MAST SRR LF

20.000

_________._____ _________._____

ATTD

2140 52002

 CONTROLLER & CABINET EA

2.000

_________._____ _________._____

ATTD

2150 52002

 EXT 8 BATTERY PACK EA

2.000

_________._____ _________._____

ATTD

2160 52002

 MASTER CONTROLLER EA

1.000

_________._____ _________._____

ATTD

2170 52002

 MODEM EA

2.000

_________._____ _________._____

ATTD
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2180 52002

 SNMP/HTTP
EXTERNAL ADAPTER

EA

2.000

_________._____ _________._____

ATTD

2190 52002

 SPREAD SPECTRUM
RADIO TRANS OMNI

EA

2.000

_________._____ _________._____

ATTD

2200 52002

 TEMP PORTABLE CAMERA EA

1.000

_________._____ _________._____

ATTD

2210 52002

 UPS EA

2.000

_________._____ _________._____

ATTD

2220 52002

 UPS CABINET EA

2.000

_________._____ _________._____

ATTD

2230 52424

ELECTRICAL SERVICE EA

2.000

_________._____ _________._____

700

2240 54032

TYPE B CLASS I PAVE. LF

41,740.000

_________._____ _________._____

704

2250 54042

TYPE B CLASS I PAVE. LF

2,120.000

_________._____ _________._____

704

2260 54076

TYPE B CLASS VI PAVE. LF

1,270.000

_________._____ _________._____

ATTD 704

2270 54077

TYPE B CLASS VI PAVE. LF

1,360.000

_________._____ _________._____

ATTD704

2280 54079

TYPE B CLASS VI PAVE. LF

790.000

_________._____ _________._____

ATTD704

2290 54100

 CONSTR MARK  TY. F
CL II 6"

LF

352.000

_________._____ _________._____

512
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2300 54100

 CONSTR MARK  TY.E         CL
II  4"

LF

538.000

_________._____ _________._____

512

2310 54100

 TYPE B CLASS I 36" LF

35.000

_________._____ _________._____

ATTD  704

2320 54101

 ELONG ARROW
SINGLE CONTRAST

EA

1.000

_________._____ _________._____

ATTD 704

2330 54105

ERADICATION OF EXIST. LF

37,580.000

_________._____ _________._____

512

2340 54106

ERADICATION OF EXIST. SF

825.000

_________._____ _________._____

512

2350 54217

SNOW PLOW. RAISED EA

16.000

_________._____ _________._____

704

2360 54240

TEMP. PAVE. MARKER EA

1,180.000

_________._____ _________._____

512

2370 54242

TEMP. PAVE. MARKER EA

913.000

_________._____ _________._____

512

2380 54300

PAVEMENT MESSAGE MARK. EA

129.000

_________._____ _________._____

704

2390 54400

PAVEMENT MESSAGE MARK. EA

22.000

_________._____ _________._____

704

2400 54402

 LANE REDUCTION ARROW EA

2.000

_________._____ _________._____

ATTD 704

2410 54512

CONSTR.PAVE.MARK. LF

2,356.000

_________._____ _________._____

512
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2420 54516

CONSTR.PAVE.MARK. LF

8,031.000

_________._____ _________._____

512

2430 54552

CONSTR.PAVE.MARK. LF

126,949.000

_________._____ _________._____

512

2440 54564

CONSTR.PAVE.MARK. LF

763.000

_________._____ _________._____

512

2450 55587

JUNCTION BOX JB-S2 EA

36.000

_________._____ _________._____

700

2460 55588

JUNCTION BOX JB-S3 EA

2.000

_________._____ _________._____

700

2470 56014

ELECT. SER. GRD. EA

10.000

_________._____ _________._____

700

2480 56021

1" PVC CONDUIT LF

265.000

_________._____ _________._____

700

2490 56030

2" CONDUIT LF

670.000

_________._____ _________._____

700

2500 56034

3" CONDUIT LF

3,555.000

_________._____ _________._____

700

2510 56051

BORED CONDUIT LF

2,270.000

_________._____ _________._____

700

2520 56200

TRENCH EXCAVATION LF

4,005.000

_________._____ _________._____

700

2530 56205

TEST BORE EA

8.000

_________._____ _________._____

700

2540 59050

 40' CAMERA POLE EA

1.000

_________._____ _________._____

ATTD
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2550 59050

 CCTV CAMERA TYPE A EA

1.000

_________._____ _________._____

ATTD

2560 59050

 IP VIDEO DECODER EA

1.000

_________._____ _________._____

ATTD

2570 59050

 IP VIDEO ENCODER EA

1.000

_________._____ _________._____

ATTD

2580 59050

 MANAGED FIELD SWITCH EA

1.000

_________._____ _________._____

ATTD

2590 59050

 MODEL 336S EQUIPMENT
CABINET

EA

1.000

_________._____ _________._____

ATTD

2600 60404

CONCRETE CLASS A4 CY

20.600

_________._____ _________._____

404

2610 60420

 LOW CRACKING CY

636.000

_________._____ _________._____

ATTD

2620 60450

CONC. CLASS A4 BRIDGE CY

227.000

_________._____ _________._____

316

2630 60452

REINF. STEEL BRIDGE LB

38,580.000

_________._____ _________._____

316

2640 60490

BRIDGE DECK GROOVING SY

2,592.000

_________._____ _________._____

404

2650 61711

CORROSION RESISTANT LB

153,500.000

_________._____ _________._____

406

2660 61812

STR.STEEL PLATE GIRDER LUMP SUM _________._____LUMP SUM

407

2670 62010

CONCRETE PARAPET LF

489.000

_________._____ _________._____

410
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2680 62504

PREFORMED ELASTOMERIC LF

182.000

_________._____ _________._____

420

2690 62534

 ELASTIC INCLUSION 15" EPS
MATERIAL

SY

82.000

_________._____ _________._____

ATTD

2700 64005

SELECT MATL. TY. I MIN. TON

2,688.000

_________._____ _________._____

305

2710 64011

STRUCTURE CY

326.000

_________._____ _________._____

401

2720 64030

POROUS BACKFILL CY

25.000

_________._____ _________._____

401

2730 64036

PIPE UNDERDRAIN 6" LF

286.000

_________._____ _________._____

401

2740 64101

DYNAMIC PILE TEST EA

4.000

_________._____ _________._____

ATTD

2750 64112

STEEL PILES 12" LF

8,370.000

_________._____ _________._____

403

2760 64768

DRIVING TEST FOR 12" LF

339.000

_________._____ _________._____

403

2770 65013

CONCRETE CLASS A3 CY

490.800

_________._____ _________._____

404

2780 65200

REINF. STEEL LB

9,830.000

_________._____ _________._____

406

2790 65211

CORROSION RESISTANT LB

42,340.000

_________._____ _________._____

406
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2800 66922

 RETAINING STRUCTURE -
MSE WALL

SF

6,888.000

_________._____ _________._____

ATTD

2810 66925

 DISP OF CONTAMINATED
SOILS

TON

159.000

_________._____ _________._____

ATTD

2820 66927

 TEMPORARY RETAINING
STRUCTURE

LUMP SUM _________._____LUMP SUM

ATTD

2830 67900

 STR.  NO. 6128 LUMP SUM _________._____LUMP SUM

413

2840 67904

 ENVIRONMENTAL &
WORKER PROTECTION

LUMP SUM _________._____LUMP SUM

413

2850 67904

 INSPECTION OF BRIDGE
FOR ASBESTOS

LUMP SUM _________._____LUMP SUM

ATTD

2860 67904

 MATERIAL DISP         STR NO
6128 TYPE B

LUMP SUM _________._____LUMP SUM

413

2870 67904

 PIER PROTECTION SYSTEM LUMP SUM _________._____LUMP SUM

ATTD

2880 70000

 PARCEL 019, D-900 LUMP SUM _________._____LUMP SUM

ATTD

2890 70000

 PARCEL 020, D-1 LUMP SUM _________._____LUMP SUM

ATTD

2900 70000

 PARCEL 020, D-2 LUMP SUM _________._____LUMP SUM

ATTD
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2910 70000

 PARCEL 020, D-901 LUMP SUM _________._____LUMP SUM

ATTD

2920 70000

 PARCEL 020, D-902 LUMP SUM _________._____LUMP SUM

ATTD

Section: 0001 _________._____Total:

Total Bid: _________._____
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