**Proposal ID:** C00080993C01B **Oversight/State Project No.:** (NFO) 0001-026-107, C501

**Order No.:** G95 **Federal Project No.:** STP-5A27(157)

**Contractor:** _____

**SECTION:** 1 ALL PROJECT ITEMS

**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 0010 | 513 | 00100<br>MOBILIZATION | LUMP SUM | LUMP SUM | | _____ | _____ |
| 0020 | 517 | 00101<br>CONSTRUCTION SURVEYING (CONSTRUCTION) | LUMP SUM | LUMP SUM | | _____ | _____ |
| 0030 | 301 | 00110<br>CLEARING AND GRUBBING | LUMP SUM | LUMP SUM | | _____ | _____ |
| 0040 | ATTD | 00115<br>SOIL PETRO CONTAM SOIL | 22.000<br>TON | _____ | _____ | _____ | _____ |
| 0050 | ATTD | 00115<br>SOIL DISP PETRO CONT SOIL W/L RELOC | 41.300<br>TON | _____ | _____ | _____ | _____ |
| 0060 | 303 | 00120<br>REGULAR EXCAVATION | 4,699.000<br>CY | _____ | _____ | _____ | _____ |
| 0070 | 303 | 00141<br>BORROW EXCAVATION MIN. CBR 10 | 3,516.000<br>CY | _____ | _____ | _____ | _____ |
| 0080 | 305 | 00355<br>GEOTEXTILE (SUBGRADE STABILIZATION) | 619.000<br>SY | _____ | _____ | _____ | _____ |
| 0090 | 302 504 | 00525<br>CONCRETE CLASS A3 MISC. | 4.200<br>CY | _____ | _____ | _____ | _____ |
| 0100 | ATTD | 00529<br>FLOWABLE BACKFILL | 36.000<br>CY | _____ | _____ | _____ | _____ |
| 0110 | 302 406 | 00540<br>REINF. STEEL | 1,059.000<br>LB | _____ | _____ | _____ | _____ |
| 0120 | 302 | 00573<br>ENDWALL PIPE GRATE EW-11 TYPE III | 53.000<br>LF | _____ | _____ | _____ | _____ |
| 0130 | 501 | 00588<br>UNDERDRAIN UD-4 | 3,028.000<br>LF | _____ | _____ | _____ | _____ |

**Proposal ID:** C00080993C01B **Oversight/State Project No.:** (NFO) 0001-026-107, C501
**Order No.:** G95 **Federal Project No.:** STP-5A27(157)

**Contractor:** _____

**SECTION:** 1 ALL PROJECT ITEMS
**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 0140 | 501 | 00595<br>OUTLET PIPE | 79.000<br>LF | | | | |
| 0150 | 302 | 00700<br>POST INSTALLATION INSPECTION | 2,318.000<br>LF | | | | |
| 0160 | 302 | 01156<br>STORM SEWER PIPE 15" | 1,308.000<br>LF | | | | |
| 0170 | 302 | 01186<br>STORM SEWER PIPE 18" | 315.000<br>LF | | | | |
| 0180 | 302 | 01246<br>STORM SEWER PIPE 24" | 195.000<br>LF | | | | |
| 0190 | 302 | 01306<br>STORM SEWER PIPE 30" | 90.000<br>LF | | | | |
| 0200 | 302 | 01366<br>STORM SEWER PIPE 36" | 410.000<br>LF | | | | |
| 0210 | 302 | 06740<br>DROP INLET DI-1 | 3.000<br>EA | | | | |
| 0220 | 302 | 06815<br>DROP INLET DI-3A | 3.000<br>EA | | | | |
| 0230 | 302 | 06817<br>DROP INLET DI-3B,L=4' | 18.000<br>EA | | | | |
| 0240 | 302 | 06818<br>DROP INLET DI-3B,L=6' | 3.000<br>EA | | | | |
| 0250 | 302 | 06819<br>DROP INLET DI-3B,L=8' | 3.000<br>EA | | | | |
| 0260 | 302 | 06820<br>DROP INLET DI-3B,L=10' | 1.000<br>EA | | | | |
| 0270 | 302 | 06835<br>DROP INLET DI-3C,L=6' | 4.000<br>EA | | | | |

**Proposal ID:** C00080993C01B **Oversight/State Project No.:** (NFO) 0001-026-107, C501
**Order No.:** G95 **Federal Project No.:** STP-5A27(157)

**Contractor:** _____

**SECTION:** 1 ALL PROJECT ITEMS
**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 0280 | 302 | 07106<br>DROP INLET DI-4A | 3.000<br>EA | | | | |
| 0290 | 302 | 07110<br>DROP INLET DI-4B,L=6' | 2.000<br>EA | | | | |
| 0300 | 302 | 07304<br>DROP INLET DI-4D | 1.000<br>EA | | | | |
| 0310 | 302 | 07308<br>DROP INLET DI-4E,L=6' | 1.000<br>EA | | | | |
| 0320 | 302 | 09056<br>MANHOLE MH-1 OR 2 | 6.000<br>LF | | | | |
| 0330 | 414 | 09148<br>EROSION CONTROL STONE CLASS A1 EC-1 | 10.000<br>TON | | | | |
| 0340 | 414 | 09150<br>EROSION CONTROL STONE CLASS I, EC-1 | 8.000<br>TON | | | | |
| 0350 | 308 309 | 10128<br>AGGR. BASE MATL. TY. I NO. 21B | 5,535.000<br>TON | | | | |
| 0360 | 308 | 10251<br>AGGR. MATERIAL NO. 3 STONE | 99.000<br>CY | | | | |
| 0370 | ATTD | 10499<br>PAVEMENT TRAFFIC ISLAND PAVER UNITS | 322.000<br>SY | | | | |
| 0380 | ATTD | 10499<br>PAVEMENT TRUCK APRON PAVER UNITS | 516.000<br>SY | | | | |
| 0390 | 315 | 10610<br>ASPHALT CONCRETE TY. IM-19.0A | 631.000<br>TON | | | | |
| 0400 | 515 | 10628<br>FLEXIBLE PAVEMENT PLANING 0" - 2" | 5,710.000<br>SY | | | | |

**Proposal ID:** C00080993C01B **Oversight/State Project No.:** (NFO) 0001-026-107, C501
**Order No.:** G95 **Federal Project No.:** STP-5A27(157)

**Contractor:** _____

**SECTION:** 1 ALL PROJECT ITEMS
**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 0410 | 315 | 10635<br>ASPHALT CONCRETE TY. SM-9.5A | 1,163.000<br>TON | | | | |
| 0420 | 315 | 10642<br>ASPHALT CONCRETE TY. BM-25.0A | 1,802.000<br>TON | | | | |
| 0430 | 316 | 10985<br>HYDRAULIC CEM. CONC. CLASS A3 10" | 69.000<br>SY | | | | |
| 0440 | 315 | 11070<br>SAW-CUT ASPH CONC FULL DEPTH | 3,251.000<br>LF | | | | |
| 0450 | 502 | 12020<br>STD. CURB CG-2 | 286.000<br>LF | | | | |
| 0460 | 502 | 12022<br>RADIAL CURB CG-2 | 581.000<br>LF | | | | |
| 0470 | 502 | 12030<br>STD. CURB CG-3 | 992.000<br>LF | | | | |
| 0480 | 502 | 12032<br>RADIAL CURB CG-3 | 716.000<br>LF | | | | |
| 0490 | 502 | 12600<br>STD. COMB. CURB & GUTTER CG-6 | 188.000<br>LF | | | | |
| 0500 | 502 | 12610<br>RADIAL COMB. CURB & GUTTER CG-6 | 104.000<br>LF | | | | |
| 0510 | 502 | 12700<br>STD. COMB. CURB & GUTTER CG-7 | 1,837.000<br>LF | | | | |
| 0520 | 502 | 12710<br>RADIAL COMB. CURB & GUTTER CG-7 | 2,124.000<br>LF | | | | |

**Proposal ID:** C00080993C01B **Oversight/State Project No.:** (NFO) 0001-026-107, C501
**Order No.:** G95 **Federal Project No.:** STP-5A27(157)

**Contractor:** _____

**SECTION:** 1 ALL PROJECT ITEMS

**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 0530 | PLAN | 12720<br>COMB. CURB & GUTTER MOD. ROLLTOP TYPE A | 190.000<br>LF | | | | |
| 0540 | PLAN | 12720<br>COMB. CURB & GUTTER MOD. ROLLTOP TYPE B | 90.000<br>LF | | | | |
| 0550 | PLAN | 12725<br>RADIAL COMB. C & G MOD RADIAL ROLLTOP TYPE B | 497.000<br>LF | | | | |
| 0560 | PLAN | 12725<br>RADIAL COMB. C & G MOD RADIAL ROLLTOP TYPE A | 363.000<br>LF | | | | |
| 0570 | 502 | 12940<br>ENTRANCE GUTTER CG-9D | 23.000<br>SY | | | | |
| 0580 | ATTD | 13108<br>CG-12 DETECTABLE WARNING SURFACE | 103.000<br>SY | | | | |
| 0590 | 504 | 13220<br>HYDRAULIC CEMENT CONC. SIDEWALK 4" | 1,214.000<br>SY | | | | |
| 0600 | 502 | 13500<br>SIGN ISLAND SI-1 | 1.000<br>EA | | | | |
| 0610 | 502 | 13502<br>SIGN ISLAND SI-2 | 168.000<br>SY | | | | |
| 0620 | 506 | 13530<br>RETAINING WALL RW-3 | 22.000<br>CY | | | | |
| 0630 | 401 | 13561<br>POROUS BACKFILL | 3.000<br>CY | | | | |
| 0640 | 506 | 13565<br>RETAINING WALL EXCAVATION | 54.000<br>CY | | | | |

**Proposal ID:** C00080993C01B **Oversight/State Project No.:** (NFO) 0001-026-107, C501
**Order No.:** G95 **Federal Project No.:** STP-5A27(157)

**Contractor:** _____

**SECTION:** 1 ALL PROJECT ITEMS
**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 0650 | 502 | 21110<br>MEDIAN STRIP MS-1A | 53.000<br>SY | | | | |
| 0660 | 511 | 24100<br>ALLAYING DUST | 100.000<br>HR | | | | |
| 0670 | 512 | 24152<br>TYPE III BARRICADE 8' | 5.000<br>EA | | | | |
| 0680 | 512 | 24160<br>CONSTRUCTION SIGNS | 600.000<br>SF | | | | |
| 0690 | 512 | 24272<br>TRUCK MOUNTED ATTENUATOR | 400.000<br>HR | | | | |
| 0700 | 512 | 24278<br>GROUP 2 CHANNELIZING DEVICES | 19,403.000<br>DAY | | | | |
| 0710 | 512 | 24279<br>PORTABLE CHANGEABLE MESSAGE SIGN | 3,192.000<br>HR | | | | |
| 0720 | 512 | 24281<br>ELECTRONIC ARROW | 4,396.000<br>HR | | | | |
| 0730 | 512 | 24282<br>FLAGGER SERVICE | 480.000<br>HR | | | | |
| 0740 | 508 | 24420<br>DEMOLITION OF PAVEMENT (RIGID) | 50.000<br>SY | | | | |
| 0750 | 508 | 24430<br>DEMOLITION OF PAVEMENT (FLEXIBLE) | 8,009.000<br>SY | | | | |
| 0760 | ATTD | 25565<br>PROGRESS SCHEDULE BASELINE | LUMP SUM | LUMP SUM | | | |
| 0770 | ATTD | 25567<br>PROGRESS SCHEDULE UPDATES | 15.000<br>EA | | | | |

**Proposal ID:** C00080993C01B **Oversight/State Project No.:** (NFO) 0001-026-107, C501
**Order No.:** G95 **Federal Project No.:** STP-5A27(157)

**Contractor:** _____

**SECTION:** 1 ALL PROJECT ITEMS
**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 0780 | CONT. REQ | 25585<br>CONTRACT REQUIREMENTS | 1.000<br>TEC | | | | |
| 0790 | 603 | 27102<br>REGULAR SEED | 514.000<br>LB | | | | |
| 0800 | 603 | 27103<br>OVERSEEDING | 322.000<br>LB | | | | |
| 0810 | 603 | 27215<br>FERTILIZER(15-30-15) | 2.000<br>TON | | | | |
| 0820 | 603 | 27250<br>LIME | 8.000<br>TON | | | | |
| 0830 | 606 | 27325<br>SOIL STABILIZATION MAT EC-3 TYPE A | 1,033.000<br>SY | | | | |
| 0840 | 303 | 27415<br>CHECK DAM(ROCK) TY. II | 16.000<br>EA | | | | |
| 0850 | 303 | 27422<br>DEWATERING BASIN | 2.000<br>EA | | | | |
| 0860 | 303 | 27430<br>SILTATION CONTROL EXCAVATION | 960.000<br>CY | | | | |
| 0870 | 303 | 27451<br>INLET PROTECTION TYPE A | 3.000<br>EA | | | | |
| 0880 | 303 | 27461<br>INLET PROTECTION TYPE B | 40.000<br>EA | | | | |
| 0890 | 303 | 27506<br>TEMP. FILTER BARRIER | 4,310.000<br>LF | | | | |
| 0900 | 605 | 28805<br>BED PREPARATION | 18.000<br>UNIT | | | | |
| 0910 | 605 | 28810<br>MULCHING | 18.000<br>UNIT | | | | |

**Proposal ID:** C00080993C01B **Oversight/State Project No.:** (NFO) 0001-026-107, C501
**Order No.:** G95 **Federal Project No.:** STP-5A27(157)

**Contractor:** _____

**SECTION:** 1 ALL PROJECT ITEMS
**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 0920 | 605 | 28811<br>REMULCHING | 9.000<br>CY | _____ | _____ | _____ | _____ |
| 0930 | 605 | 28820<br>WATERING | 20.000<br>UNIT | _____ | _____ | _____ | _____ |
| 0940 | 605 | 28844<br>OVERSIZE PLANTING PIT | 16.000<br>EA | _____ | _____ | _____ | _____ |
| 0950 | 605 | 28864<br>VEGETATION CONTROL | 5.000<br>UNIT | _____ | _____ | _____ | _____ |
| 0960 | 605 PLAN | 38900<br>PLANT OR TREE AUTUMN BRIL SERVICE BERRY 2.5"CAL | 13.000<br>EA | _____ | _____ | _____ | _____ |
| 0970 | 605 PLAN | 38900<br>PLANT OR TREE DEODAR CEDAR 14' HGT | 3.000<br>EA | _____ | _____ | _____ | _____ |
| 0980 | 605 PLAN | 38900<br>PLANT OR TREE DWARF YAUPON HOLLY NO. 3 CONT. | 367.000<br>EA | _____ | _____ | _____ | _____ |
| 0990 | 605 PLAN | 38900<br>PLANT OR TREE HEAVY METAL SWITCH GRASS NO 3 CONT | 97.000<br>EA | _____ | _____ | _____ | _____ |
| 1000 | 605 PLAN | 38950<br>LANDSCAPE BOULDERS | 9.000<br>EA | _____ | _____ | _____ | _____ |
| 1010 | 605 PLAN | 38951<br>LANDSCAPE ORNAMENTAL STONE COVER | 425.000<br>SY | _____ | _____ | _____ | _____ |
| 1020 | 605 PLAN | 38955<br>LANDSCAPE STEEL EDGING | 178.000<br>LF | _____ | _____ | _____ | _____ |
| 1030 | 520 | 40003<br>1" WATER SERVICE LINE | 393.000<br>LF | _____ | _____ | _____ | _____ |

**Proposal ID:** C00080993C01B **Oversight/State Project No.:** (NFO) 0001-026-107, C501
**Order No.:** G95 **Federal Project No.:** STP-5A27(157)

**Contractor:** _____

**SECTION:** 1 ALL PROJECT ITEMS
**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 1040 | 520 | 40061<br>6" DI WATER MAIN | 63.000<br>LF | _____ | _____ | _____ | _____ |
| 1050 | 520 | 40081<br>8" DI WATER MAIN | 2,616.000<br>LF | _____ | _____ | _____ | _____ |
| 1060 | 520 | 40992<br>WATER UTILITY ADJUST EXIST. WATER METER VAULT | 1.000<br>EA | _____ | _____ | _____ | _____ |
| 1070 | 520 | 41006<br>6" GATE VALVE & BOX | 3.000<br>EA | _____ | _____ | _____ | _____ |
| 1080 | 520 | 41008<br>8" GATE VALVE & BOX | 13.000<br>EA | _____ | _____ | _____ | _____ |
| 1090 | 520 | 41820<br>FIRE HYDRANT | 2.000<br>EA | _____ | _____ | _____ | _____ |
| 1100 | 520 | 41968<br>1" WATER METER BOX & YOKE | 3.000<br>EA | _____ | _____ | _____ | _____ |
| 1110 | 510 | 41977<br>ADJUST EXIST. WATER METER BOX | 2.000<br>EA | _____ | _____ | _____ | _____ |
| 1120 | 520 | 42064<br>6" SANITARY SERVICE LATERAL CONNECTION | 38.000<br>LF | _____ | _____ | _____ | _____ |
| 1130 | 510 | 42765<br>ADJUST EXIST FRAME & COVER | 11.000<br>EA | _____ | _____ | _____ | _____ |
| 1140 | 520 | 42845<br>4" SEWER CLEANOUT | 1.000<br>EA | _____ | _____ | _____ | _____ |
| 1150 | 520 | 42846<br>6" SEWER CLEANOUT | 3.000<br>EA | _____ | _____ | _____ | _____ |
| 1160 | ATTD | 45505<br>CONNECT TO EXIST. A/C PIPE | 8.000<br>EA | _____ | _____ | _____ | _____ |

**Proposal ID:** C00080993C01B **Oversight/State Project No.:** (NFO) 0001-026-107, C501
**Order No.:** G95 **Federal Project No.:** STP-5A27(157)

**Contractor:** _____

**SECTION:** 1 ALL PROJECT ITEMS
**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 1170 | ATTD | 45506<br>REMOVE EXIST. A/C PIPE | 200.000<br>LF | _____ | _____ | _____ | _____ |
| 1180 | 701 | 50108<br>SIGN PANEL | 700.200<br>SF | _____ | _____ | _____ | _____ |
| 1190 | 700 | 50430<br>SIGN POST STP-1 2" | 227.000<br>LF | _____ | _____ | _____ | _____ |
| 1200 | 700 | 50432<br>SIGN POST STP-1 2 3/16" | 330.000<br>LF | _____ | _____ | _____ | _____ |
| 1210 | 700 | 50434<br>SIGN POST STP-1 2 1/2" | 342.000<br>LF | _____ | _____ | _____ | _____ |
| 1220 | 700 | 50490<br>CONCRETE FOUNDATION STP-1 | 65.000<br>EA | _____ | _____ | _____ | _____ |
| 1230 | PLAN | 50759<br>RELOC. EXIST. SIGN PANEL TY. SP-1 | 2.000<br>EA | _____ | _____ | _____ | _____ |
| 1240 | PLAN | 50860<br>REMOVE-DISPOSE SIGN STRUCT. TY. I | 9.000<br>EA | _____ | _____ | _____ | _____ |
| 1250 | PLAN | 50867<br>REMOVE-DISPOSE SIGN STRUCT. TY. WP-1 | 11.000<br>EA | _____ | _____ | _____ | _____ |
| 1260 | 703 | 51030<br>CONTROLLER | 1.000<br>EA | _____ | _____ | _____ | _____ |
| 1270 | 700 | 51160<br>ELEC.SERV.GROUNDING ELECTRODE (10') | 5.000<br>EA | _____ | _____ | _____ | _____ |
| 1280 | 703 | 51184<br>TRAFFIC SIGNAL HEAD SECTION 12" LED | 33.000<br>EA | _____ | _____ | _____ | _____ |
| 1290 | 703 | 51198<br>PEDESTRIAN ACTUATION PA-2 | 4.000<br>EA | _____ | _____ | _____ | _____ |

**Proposal ID:** C00080993C01B **Oversight/State Project No.:** (NFO) 0001-026-107, C501
**Order No.:** G95 **Federal Project No.:** STP-5A27(157)

**Contractor:** _____

**SECTION:** 1 ALL PROJECT ITEMS
**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 1300 | 700 | 51210<br>PEDESTAL POLE PF-2 10' | 3.000<br>EA | | | | |
| 1310 | 700 | 51238<br>CONCRETE FOUNDATION SIGNAL POLE PF-8 | 40.000<br>CY | | | | |
| 1320 | 700 | 51240<br>CONCRETE FOUNDATION PF-2 | 3.000<br>EA | | | | |
| 1330 | 700 ATTD | 51248<br>CONC. FOUNDATION CF-4 | 1.000<br>EA | | | | |
| 1340 | 700 ATTD | 51425<br>SIGNAL POLE MAST ARM POLE TY. I | 2.000<br>EA | | | | |
| 1350 | 700 ATTD | 51425<br>SIGNAL POLE MAST ARM POLE TY. II | 1.000<br>EA | | | | |
| 1360 | 700 ATTD | 51426<br>MAST ARM MAST ARM 40' | 1.000<br>EA | | | | |
| 1370 | 700 ATTD | 51426<br>MAST ARM MAST ARM 50' | 2.000<br>EA | | | | |
| 1380 | 700 ATTD | 51426<br>MAST ARM MAST ARM 60' | 1.000<br>EA | | | | |
| 1390 | 703 | 51540<br>LOOP DETECTOR AMPLIFIER | 4.000<br>EA | | | | |
| 1400 | 700 | 51600<br>14/2 CONDUCTOR CABLE | 500.000<br>LF | | | | |
| 1410 | 700 | 51602<br>14/4 CONDUCTOR CABLE | 530.000<br>LF | | | | |
| 1420 | 700 | 51607<br>14/7 CONDUCTOR CABLE | 1,100.000<br>LF | | | | |

**Proposal ID:** C00080993C01B **Oversight/State Project No.:** (NFO) 0001-026-107, C501
**Order No.:** G95 **Federal Project No.:** STP-5A27(157)

**Contractor:** _____

**SECTION:** 1 ALL PROJECT ITEMS
**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 1430 | 700 ATTD | 51614<br>CONDUCTOR CABLE ANTENNA CABLE | 60.000<br>LF | | | | |
| 1440 | 700 | 51615<br>14/1 ENCLOSED COND. CABLE | 2,600.000<br>LF | | | | |
| 1450 | 700 | 51700<br>14/2 CONDUCTOR CABLE SHIELDED | 2,600.000<br>LF | | | | |
| 1460 | 703 | 51830<br>HANGER ASSEMBLY SM-3, ONE WAY | 12.000<br>EA | | | | |
| 1470 | 703 | 51834<br>HANGER ASSEMBLY SMB-2, ONE WAY | 2.000<br>EA | | | | |
| 1480 | 703 | 51838<br>HANGER ASSEMBLY SMB-3, ONE WAY | 2.000<br>EA | | | | |
| 1490 | 703 | 51912<br>SAW CUT 3/8" | 800.000<br>LF | | | | |
| 1500 | 703 | 51913<br>SAWCUT 5/8" | 200.000<br>LF | | | | |
| 1510 | 700 ATTD | 51960<br>INSTALL UPS INTEGRAL GEN. CONNECTION | 1.000<br>EA | | | | |
| 1520 | ATTD | 51963<br>REMOVE DISPOSE SIGN STRUCT TY. STP-1 | 12.000<br>EA | | | | |
| 1530 | ATTD | 51963<br>REMOVE EXIST SIG EQUIP COX @ FERNDALE | 1.000<br>EA | | | | |
| 1540 | 700 ATTD | 51963<br>REMOVE SIGNAL EQUIP COX AND BOYDTON PLANK | 1.000<br>EA | | | | |

**Proposal ID:** C00080993C01B **Oversight/State Project No.:** (NFO) 0001-026-107, C501
**Order No.:** G95 **Federal Project No.:** STP-5A27(157)

**Contractor:** _____

**SECTION:** 1 ALL PROJECT ITEMS
**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 1550 | 512 | 52000<br>TRAFFIC SIGNALIZATION TEMP SIGNAL COX @ FERNDALE | LUMP SUM | LUMP SUM | | _____ | _____ |
| 1560 | 512 | 52000<br>TRAFFIC SIGNALIZATION TEMP SIGNAL COX AND BOYDTON PLANK | LUMP SUM | LUMP SUM | | _____ | _____ |
| 1570 | 700 ATTD | 52001<br>TRAFFIC SIGNALIZATION ANTENNA MAST | 10.000<br>LF | _____ | _____ | _____ | _____ |
| 1580 | 700 ATTD | 52002<br>TRAFFIC SIGNALIZATION EXTERNAL 4 BATTERY PACK | 1.000<br>EA | _____ | _____ | _____ | _____ |
| 1590 | 700 ATTD | 52002<br>TRAFFIC SIGNALIZATION SPREAD-SPECT RADIO TRANSCEIVER | 1.000<br>EA | _____ | _____ | _____ | _____ |
| 1600 | 700 ATTD | 52002<br>TRAFFIC SIGNALIZATION UPS | 1.000<br>EA | _____ | _____ | _____ | _____ |
| 1610 | 700 ATTD | 52002<br>TRAFFIC SIGNALIZATION UPS CABINET | 1.000<br>EA | _____ | _____ | _____ | _____ |
| 1620 | 703 ATTD | 52404<br>PEDESTRIAN SIGNAL HEAD SP-9 | 4.000<br>EA | _____ | _____ | _____ | _____ |
| 1630 | 700 | 52424<br>ELECTRICAL SERVICE SE-3 TYPE A | 1.000<br>EA | _____ | _____ | _____ | _____ |
| 1640 | 704 | 54032<br>TYPE B CLASS I PAVE. LINE MARKING 4" | 7,120.000<br>LF | _____ | _____ | _____ | _____ |
| 1650 | 704 | 54034<br>TYPE B CLASS I PAVE. LINE MARKING 6" | 371.000<br>LF | _____ | _____ | _____ | _____ |

**Proposal ID:** C00080993C01B **Oversight/State Project No.:** (NFO) 0001-026-107, C501
**Order No.:** G95 **Federal Project No.:** STP-5A27(157)

**Contractor:** _____

**SECTION:** 1 ALL PROJECT ITEMS
**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 1660 | 704 | 54037<br>TYPE B CLASS I PAVE. LINE MARKING 8" | 160.000<br>LF | _____ | _____ | _____ | _____ |
| 1670 | 704 | 54042<br>TYPE B CLASS I PAVE. LINE MARKING 24" | 1,000.000<br>LF | _____ | _____ | _____ | _____ |
| 1680 | 704 | 54100<br>PAVEMENT MARKING YIELD LINE | 213.000<br>LF | _____ | _____ | _____ | _____ |
| 1690 | 512 | 54105<br>ERADICATION OF EXIST. PAVEMENT MARKING | 505.000<br>LF | _____ | _____ | _____ | _____ |
| 1700 | 512 | 54106<br>ERADICATION OF EXIST. NONLINEAR PAVE.MARKING | 16.000<br>SF | _____ | _____ | _____ | _____ |
| 1710 | 704 | 54300<br>PAVEMENT MESSAGE MARK. ELONGATED ARROW SINGLE | 12.000<br>EA | _____ | _____ | _____ | _____ |
| 1720 | 704 | 54310<br>PAVEMENT MESSAGE MARK. ELONGATED ARROW DOUBLE | 6.000<br>EA | _____ | _____ | _____ | _____ |
| 1730 | 704 | 54400<br>PAVEMENT MESSAGE MARK. "ONLY" | 7.000<br>EA | _____ | _____ | _____ | _____ |
| 1740 | 512 | 54424<br>CONSTR. P.M. TY. D ELONG. ARROW | 41.000<br>EA | _____ | _____ | _____ | _____ |
| 1750 | 512 | 54425<br>CONSTR. P.M. TY. D ELONG. ARROW DBL. | 12.000<br>EA | _____ | _____ | _____ | _____ |
| 1760 | 512 | 54512<br>CONSTR.PAVE.MARK. (TY.D,CL.II)4" | 16,545.000<br>LF | _____ | _____ | _____ | _____ |

**Proposal ID:** C00080993C01B **Oversight/State Project No.:** (NFO) 0001-026-107, C501
**Order No.:** G95 **Federal Project No.:** STP-5A27(157)

**Contractor:** _____

**SECTION:** 1 ALL PROJECT ITEMS
**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 1770 | 512 | 54524<br>CONSTR.PAVE.MARK. (TY.D,CL.II)24" | 268.000<br>LF | _____ | _____ | _____ | _____ |
| 1780 | 512 | 54552<br>CONSTR.PAVE.MARK. (TY.F,CL.II)4" | 7,305.000<br>LF | _____ | _____ | _____ | _____ |
| 1790 | 512 | 54562<br>CONSTR.PAVE.MARK. (TY.F,CL.I)24" | 160.000<br>LF | _____ | _____ | _____ | _____ |
| 1800 | 700 | 55060<br>6 CONDUCTOR CABLE | 40.000<br>LF | _____ | _____ | _____ | _____ |
| 1810 | 700 | 55080<br>8 CONDUCTOR CABLE | 2,270.000<br>LF | _____ | _____ | _____ | _____ |
| 1820 | 700 | 55140<br>CONCRETE FOUNDATION LF-1 TY. A | 8.000<br>EA | _____ | _____ | _____ | _____ |
| 1830 | 700 | 55164<br>LIGHTING POLE LP-1 30'-8' | 8.000<br>EA | _____ | _____ | _____ | _____ |
| 1840 | 700 | 55346<br>ELECT. SERVICE SE-8 TYPE A | 1.000<br>EA | _____ | _____ | _____ | _____ |
| 1850 | 705 | 55352<br>CONTROL CENTER CCW-1 TYPE C | 1.000<br>EA | _____ | _____ | _____ | _____ |
| 1860 | 705 | 55502<br>LUMINAIRE 250 WATT H.P.S. | 8.000<br>EA | _____ | _____ | _____ | _____ |
| 1870 | 700 | 55586<br>JUNCTION BOX JB-S1 | 3.000<br>EA | _____ | _____ | _____ | _____ |
| 1880 | 700 | 55587<br>JUNCTION BOX JB-S2 | 13.000<br>EA | _____ | _____ | _____ | _____ |
| 1890 | 700 | 55588<br>JUNCTION BOX JB-S3 | 1.000<br>EA | _____ | _____ | _____ | _____ |

**Proposal ID:** C00080993C01B **Oversight/State Project No.:** (NFO) 0001-026-107, C501
**Order No.:** G95 **Federal Project No.:** STP-5A27(157)

**Contractor:** _____

**SECTION:** 1 ALL PROJECT ITEMS
**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 1900 | 700 | 56014<br>ELECT. SER. GRD. ELECTRODE(10') | 5.000<br>EA | | | | |
| 1910 | 700 | 56020<br>1" CONDUIT | 75.000<br>LF | | | | |
| 1920 | 700 | 56026<br>1 1/4" METAL CONDUIT | 30.000<br>LF | | | | |
| 1930 | 700 | 56030<br>2" CONDUIT | 1,845.000<br>LF | | | | |
| 1940 | 700 | 56034<br>3" CONDUIT | 80.000<br>LF | | | | |
| 1950 | 700 | 56038<br>4" CONDUIT | 30.000<br>LF | | | | |
| 1960 | 700 | 56051<br>BORED CONDUIT 3" | 140.000<br>LF | | | | |
| 1970 | 700 | 56052<br>BORED CONDUIT 4" | 75.000<br>LF | | | | |
| 1980 | 700 | 56200<br>TRENCH EXCAVATION ECI-1 | 2,095.000<br>LF | | | | |
| 1990 | 700 | 56205<br>TEST BORE | 3.000<br>EA | | | | |
| 2000 | 516 | 70000<br>DEMO. OF BLDG. PARCEL 004, D-1 | LUMP SUM | LUMP SUM | | | |
| 2010 | 516 | 70000<br>DEMO. OF BLDG. PARCEL 008, D-7 | LUMP SUM | LUMP SUM | | | |
| 2020 | 516 | 70000<br>DEMO. OF BLDG. LIGHT POLE PARCEL 005 D-10 | LUMP SUM | LUMP SUM | | | |

**Proposal ID:** C00080993C01B **Oversight/State Project No.:** (NFO) 0001-026-107, C501
**Order No.:** G95 **Federal Project No.:** STP-5A27(157)

**Contractor:** _____

**SECTION:** 1 ALL PROJECT ITEMS
**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 2030 | 516 | 70000<br>DEMO. OF BLDG. LIGHT POLE, PARCEL 005 D-11 | LUMP SUM | LUMP SUM | | _____ | _____ |
| 2040 | 516 | 70000<br>DEMO. OF BLDG. PARCEL 004, D-13 | LUMP SUM | LUMP SUM | | _____ | _____ |
| 2050 | 516 | 70000<br>DEMO. OF BLDG. PARCEL 004, D-14 | LUMP SUM | LUMP SUM | | _____ | _____ |
| 2060 | 516 | 70000<br>DEMO. OF BLDG. PARCEL 004, D-15 | LUMP SUM | LUMP SUM | | _____ | _____ |
| 2070 | 516 | 70000<br>DEMO. OF BLDG. 2 LOT LAMPS PARCEL 016 D-900 | LUMP SUM | LUMP SUM | | _____ | _____ |
| 2080 | 516 | 70000<br>DEMO. OF BLDG. CONC WALL PARCEL 011 D-6 | LUMP SUM | LUMP SUM | | _____ | _____ |
| 2090 | 516 | 70000<br>DEMO. OF BLDG. PARCEL 015, D-900 | LUMP SUM | LUMP SUM | | _____ | _____ |
| 2100 | 516 | 70000<br>DEMO. OF BLDG. PARCEL 016, D-4 | LUMP SUM | LUMP SUM | | _____ | _____ |

**Section:** 1 **Total:** _____.____

**Total Bid:** _____.____