Proposal ID: C0000104689M01 **Oversight/State Project No.:** (NFO) 0360-079-S86, M501
Order No.: J25 **Federal Project No.:** HSIP-079-6(018)

Contractor: _____

SECTION: 0001 ALL PROJECT ITEMS
Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0010	513	00100 MOBILIZATION	LUMP SUM	LUMP SUM		_____	.____
0020	517	00101 CONSTRUCTION SURVEYING (CONSTRUCTION)	LUMP SUM	LUMP SUM		_____	.____
0030	301	00110 CLEARING AND GRUBBING	LUMP SUM	LUMP SUM		_____	.____
0040	303	00120 REGULAR EXCAVATION	100.000 CY	_____	.____	_____	.____
0050	ATTD	00128 EXTRA EXCAVATION	5.000 CY	_____	.____	_____	.____
0060	303 305	00140 BORROW EXCAVATION	5.000 CY	_____	.____	_____	.____
0070	302 504	00525 CONCRETE CLASS A3 MISC.	1.000 CY	_____	.____	_____	.____
0080	308 309	10123 AGGR. BASE MATL. TY. I NO. 21A	17.000 TON	_____	.____	_____	.____
0090	315	10610 ASPHALT CONCRETE TY. IM-19.0A	11.000 TON	_____	.____	_____	.____
0100	515	10625 FLEXIBLE PAVE. TIE-IN PLANING 0" - 2"	44.000 SY	_____	.____	_____	.____
0110	315	10636 ASPHALT CONCRETE TY. SM-9.5D	8.000 TON	_____	.____	_____	.____
0120	315	10642 ASPHALT CONCRETE TY. BM-25.0A	25.000 TON	_____	.____	_____	.____
0130	315	11070 SAW-CUT ASPH CONC FULL DEPTH	500.000 LF	_____	.____	_____	.____

Proposal ID: C0000104689M01 **Oversight/State Project No.:** (NFO) 0360-079-S86, M501
Order No.: J25 **Federal Project No.:** HSIP-079-6(018)

Contractor: _____

SECTION: 0001 ALL PROJECT ITEMS
Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0140	502	12020 STD. CURB CG-2	60.000 LF	_____	_____	_____	_____
0150	502	12022 RADIAL CURB CG-2	55.000 LF	_____	_____	_____	_____
0160	502	12600 STD. COMB. CURB & GUTTER CG-6	235.000 LF	_____	_____	_____	_____
0170	502	12610 RADIAL COMB. CURB & GUTTER CG-6	30.000 LF	_____	_____	_____	_____
0180	502	12700 STD. COMB. CURB & GUTTER CG-7	70.000 LF	_____	_____	_____	_____
0190	502	12710 RADIAL COMB. CURB & GUTTER CG-7	25.000 LF	_____	_____	_____	_____
0200	ATTD	13108 CG-12 DETECTABLE WARNING SURFACE	9.000 SY	_____	_____	_____	_____
0210	503	13212 R/W MONUMENT RM-2	21.000 EA	_____	_____	_____	_____
0220	504	13220 HYDRAULIC CEMENT CONC. SIDEWALK 4"	215.000 SY	_____	_____	_____	_____
0230	ATTD	14100 REMOVAL OF SIDEWALK AND ENTRANCE	90.000 SY	_____	_____	_____	_____
0240	ATTD	14120 REMOVAL OF COMB. CURB AND GUTTER	425.000 LF	_____	_____	_____	_____
0250	511	24100 ALLAYING DUST	50.000 HR	_____	_____	_____	_____
0260	512	24160 CONSTRUCTION SIGNS	225.000 SF	_____	_____	_____	_____

Proposal ID: C0000104689M01 **Oversight/State Project No.:** (NFO) 0360-079-S86, M501
Order No.: J25 **Federal Project No.:** HSIP-079-6(018)

Contractor: _____

SECTION: 0001 ALL PROJECT ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0270	512	24278 GROUP 2 CHANNELIZING DEVICES	4,500.000 DAY	_____	_____	_____	_____
0280	512	24281 ELECTRONIC ARROW	3,360.000 HR	_____	_____	_____	_____
0290	512	24282 FLAGGER SERVICE	40.000 HR	_____	_____	_____	_____
0300	508	24420 DEMOLITION OF PAVEMENT (RIGID)	300.000 SY	_____	_____	_____	_____
0310	602	27022 TOPSOIL CLASS B 2"	0.010 ACRE	_____	_____	_____	_____
0320	603	27102 REGULAR SEED	30.000 LB	_____	_____	_____	_____
0330	603	27103 OVERSEEDING	12.000 LB	_____	_____	_____	_____
0340	603	27215 FERTILIZER(15-30-15)	0.500 TON	_____	_____	_____	_____
0350	603	27250 LIME	0.500 TON	_____	_____	_____	_____
0360	606	27327 SOIL STABILIZATION MAT EC-3 TYPE C	50.000 SY	_____	_____	_____	_____
0370	703	51198 PEDESTRIAN ACTUATION PA-2	10.000 EA	_____	_____	_____	_____
0380	700	51212 PEDESTAL POLE PF-2 12'	7.000 EA	_____	_____	_____	_____
0390	700	51240 CONCRETE FOUNDATION PF-2	7.000 EA	_____	_____	_____	_____

Proposal ID: C0000104689M01 **Oversight/State Project No.:** (NFO) 0360-079-S86, M501
Order No.: J25 **Federal Project No.:** HSIP-079-6(018)

Contractor: _____

SECTION: 0001 ALL PROJECT ITEMS
Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0400	703	51540 LOOP DETECTOR AMPLIFIER	5.000 EA	_____	_____	_____	_____
0410	ATTD	51541 DETECTOR VIDEO DETECTOR	1.000 EA	_____	_____	_____	_____
0420	700	51600 14/2 CONDUCTOR CABLE	1,200.000 LF	_____	_____	_____	_____
0430	700	51607 14/7 CONDUCTOR CABLE	1,200.000 LF	_____	_____	_____	_____
0440	700	51615 14/1 ENCLOSED COND. CABLE	1,825.000 LF	_____	_____	_____	_____
0450	700	51700 14/2 CONDUCTOR CABLE SHIELDED	700.000 LF	_____	_____	_____	_____
0460	703	51838 HANGER ASSEMBLY SMB-3, ONE WAY	8.000 EA	_____	_____	_____	_____
0470	703	51839 HANGER ASSEMBLY SMB-3, TWO WAY	1.000 EA	_____	_____	_____	_____
0480	703	51912 SAW CUT 3/8"	950.000 LF	_____	_____	_____	_____
0490	703 ATTD	52404 PEDESTRIAN SIGNAL HEAD SP-9	10.000 EA	_____	_____	_____	_____
0500	704	54032 TYPE B CLASS I PAVE. LINE MARKING 4"	820.000 LF	_____	_____	_____	_____
0510	704	54034 TYPE B CLASS I PAVE. LINE MARKING 6"	405.000 LF	_____	_____	_____	_____

Proposal ID: C0000104689M01 **Oversight/State Project No.:** (NFO) 0360-079-S86, M501
Order No.: J25 **Federal Project No.:** HSIP-079-6(018)

Contractor: _____

SECTION: 0001 ALL PROJECT ITEMS
Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0520	704	54042 TYPE B CLASS I PAVE. LINE MARKING 24"	135.000 LF	_____	_____	_____	_____
0530	512	54105 ERADICATION OF EXIST. PAVEMENT MARKING	1,011.000 LF	_____	_____	_____	_____
0540	512	54106 ERADICATION OF EXIST. NONLINEAR PAVE.MARKING	295.000 SF	_____	_____	_____	_____
0550	704	54300 PAVEMENT MESSAGE MARK. ELONGATED ARROW SINGLE	2.000 EA	_____	_____	_____	_____
0560	704	54310 PAVEMENT MESSAGE MARK. ELONGATED ARROW DOUBLE	2.000 EA	_____	_____	_____	_____
0570	700	55060 6 CONDUCTOR CABLE	250.000 LF	_____	_____	_____	_____
0580	700	55587 JUNCTION BOX JB-S2	4.000 EA	_____	_____	_____	_____
0590	700	56050 BORED CONDUIT 2"	10.000 LF	_____	_____	_____	_____
0600	700	56052 BORED CONDUIT 4"	70.000 LF	_____	_____	_____	_____
0610	700	56054 3" PVC CONDUIT	370.000 LF	_____	_____	_____	_____
0620	700	56200 TRENCH EXCAVATION ECI-1	370.000 LF	_____	_____	_____	_____
0630	700	56205 TEST BORE	7.000 EA	_____	_____	_____	_____

Section: 0001 **Total:** _____.____

Total Bid: _____.____