Proposal ID: C000107119N01 **Oversight/State Project No.:** (NFO)0460-092-S91,N501

Order No.: J70 **Federal Project No.:** HSIP-092-1(062)

Contractor: _____

SECTION: 100 0100 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0010	513	00100 MOBILIZATION	LUMP SUM	LUMP SUM		_____.	_____
0020	ATTD	00125 GRADING	LUMP SUM	LUMP SUM		_____.	_____
0030	308 309	10128 AGGR. BASE MATL. TY. I NO. 21B	17,956.000 TON	_____.	_____	_____.	_____
0040	315	10608 ASPHALT CONCRETE TY. SM-12.5D	7,515.000 TON	_____.	_____	_____.	_____
0050	315	10700 RUMBLE STRIP, ASPHALT	137,497.000 LF	_____.	_____	_____.	_____
0060	315	10701 LIQUID ASPHALT COATING (RUMBLE STRIP)	27,270.000 SY	_____.	_____	_____.	_____
0070	315	11070 SAW-CUT ASPH CONC (FULL DEPTH)	128,479.000 LF	_____.	_____	_____.	_____
0080	505	13310 GUARDRAIL TERMINAL GR-6 (NCHRP 350)	138.000 LF	_____.	_____	_____.	_____
0090	505	13315 GUARDRAIL TERMINAL GR-11	51.000 EA	_____.	_____	_____.	_____
0100	505	13320 GUARDRAIL GR-2	37,163.000 LF	_____.	_____	_____.	_____
0110	505	13331 RAD. GUARDRAIL GR-2	200.000 LF	_____.	_____	_____.	_____
0120	505	13345 ALTERNATE BREAKAWAY CABLE TERMINAL (GR-9)	41.000 EA	_____.	_____	_____.	_____
0130	510	13346 REMOVE GR-7 TERMINAL	5.000 EA	_____.	_____	_____.	_____

Proposal ID: C000107119N01 **Oversight/State Project No.:** (NFO)0460-092-S91,N501

Order No.: J70 **Federal Project No.:** HSIP-092-1(062)

Contractor: _____

SECTION: 100 0100 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0140	505	13392 FIXED OBJECT ATTACH. GR-FOA-2 TY. I	5.000 EA	_____.	____	_____.	____
0150	505	13393 FIXED OBJECT ATTACH. GR-FOA-2 TY. II	6.000 EA	_____.	____	_____.	____
0160	315	16395 ASPH. CONC. TY. BM-25.0A (T)	11,021.000 TON	_____.	____	_____.	____
0170	515	16523 FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4"	76,046.000 SY	_____.	____	_____.	____
0180	512	24160 CONSTRUCTION SIGNS	440.000 SF	_____.	____	_____.	____
0190	512	24272 TRUCK MOUNTED ATTENUATOR	900.000 HR	_____.	____	_____.	____
0200	512	24279 PORTABLE CHANGEABLE MESSAGE SIGN	900.000 HR	_____.	____	_____.	____
0210	512	24281 ELECTRONIC ARROW	900.000 HR	_____.	____	_____.	____
0220	512	24282 FLAGGER SERVICE	200.000 HR	_____.	____	_____.	____
0230	ATTD	24504 REMOVE EXISTING GR-9	1.000 EA	_____.	____	_____.	____
0240	510	24600 REMOVE EXISTING GUARDRAIL	37,300.000 LF	_____.	____	_____.	____
0250	303	27430 SILTATION CONTROL EXCAVATION	85.000 CY	_____.	____	_____.	____
0260	303	27506 TEMP. FILTER BARRIER	500.000 LF	_____.	____	_____.	____

Proposal ID: C000107119N01 **Oversight/State Project No.:** (NFO)0460-092-S91,N501

Order No.: J70 **Federal Project No.:** HSIP-092-1(062)

Contractor: _____

SECTION: 100 0100 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0270	704	54034 TYPE B CLASS I PAVE. LINE MARKING 6"	160,988.000 LF	_____.	____	_____.	____

Section: 100 **Total:** _____.____

Total Bid: _____.____