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Proposal ID: C00108260N01 (NFO)0066-030-808,N501

Order No.: J95

Oversight/State Project No.:

Federal Project No.: NHPP-BR07(282)

Contractor:

0100 ALL PROJECT ITEMSSECTION:

Cat Alt Set ID: Cat Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

Spec
No.

0010 00100

MOBILIZATION LUMP SUM _________._____LUMP SUM

513

0020 24265

MAINTENANCE OF TRAFFIC
STR. NO. 2022

LUMP SUM _________._____LUMP SUM

ATTD

0030 24265

MAINTENANCE OF TRAFFIC
STR. NO. 2023

LUMP SUM _________._____LUMP SUM

ATTD

0040 24265

MAINTENANCE OF TRAFFIC
STR. NO. 2042

LUMP SUM _________._____LUMP SUM

ATTD

0050 24265

MAINTENANCE OF TRAFFIC
STR. NO. 2043

LUMP SUM _________._____LUMP SUM

ATTD

0060 24265

MAINTENANCE OF TRAFFIC
STR. NO. 2044

LUMP SUM _________._____LUMP SUM

ATTD

0070 24265

MAINTENANCE OF TRAFFIC
STR. NO. 2045

LUMP SUM _________._____LUMP SUM

ATTD

0080 24265

MAINTENANCE OF TRAFFIC
STR. NO. 2053

LUMP SUM _________._____LUMP SUM

ATTD

0090 24265

MAINTENANCE OF TRAFFIC
STR. NO. 2054

LUMP SUM _________._____LUMP SUM

ATTD

0100 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

HR

4,400.000

_________._____ _________._____

512

0110 54100

PAVEMENT MARKING TY. B
CL. VI PAVE LINE MARK 8"
CONTRAST

LF

8,336.000

_________._____ _________._____

ATTD 704

0120 68314

TYPE A MILLING (1" DEPTH) SY

11,350.000

_________._____ _________._____

412
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0130 68572

EXPANSION JOINT
RECONSTRUCTION

L.F.

88.000

_________._____ _________._____

412

0140 68638

EPOXY CONC. OVERLAY SY

13,650.000

_________._____ _________._____

ATTD

0150 68902

SUPERSTR. WID./REPAIR
PLACE ASPHALT PLUG JOINT
(20")

LF

92.000

_________._____ _________._____

ATTD

0160 68902

SUPERSTR. WID./REPAIR
PREF. ELAST. JT. SEALER
MOD. 1 1/2"

LF

768.000

_________._____ _________._____

ATTD

0170 68902

SUPERSTR. WID./REPAIR
PREF. ELAST. JT. SEALER
MOD. 2"

LF

976.000

_________._____ _________._____

ATTD

0180 68902

SUPERSTR. WID./REPAIR
PREF. ELAST. JT. SEALER
MOD. 2.5"

LF

220.000

_________._____ _________._____

ATTD

0190 68902

SUPERSTR. WID./REPAIR
PREF. ELAST. JT. SEALER
MOD. 3"

LF

176.000

_________._____ _________._____

ATTD

0200 68910

SUPERSTR. WID./REPAIR
TYPE B PATCHING (VRH)

SY

160.000

_________._____ _________._____

ATTD,412

0210 68910

SUPERSTR. WID./REPAIR
TYPE C PATCHING (VRH)

SY

15.000

_________._____ _________._____

ATTD,412

0220 69903

BR. SUBSTR. WID./REPAIR
FURNISH ASPHALT PLUG
JOINT (20")

CF

153.000

_________._____ _________._____

ATTD

Section: 0100 _________._____Total:



Total Bid: _________._____


