Proposal ID: C00090176B44 **Oversight/State Project No.:** (NFO)0158-097-800,C501,B644

Order No.: K22 **Federal Project No.:** STP-097-1(098)

Contractor: _____

SECTION: 1 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0010	513	00100 MOBILIZATION	LUMP SUM	LUMP SUM		_____.	____
0020	517	00101 CONSTRUCTION SURVEYING (CONSTRUCTION)	LUMP SUM	LUMP SUM		_____.	____
0030	303	00120 REGULAR EXCAVATION	181.000 CY	_____.	____	_____.	____
0040	509	00529 FLOWABLE BACKFILL	8.000 CY	_____.	____	_____.	____
0050	302	01182 18" CONC. PIPE	90.000 LF	_____.	____	_____.	____
0060	302	01186 STORM SEWER PIPE 18"	219.000 LF	_____.	____	_____.	____
0070	302	06180 18" END SECTION ES-1 OR 2	2.000 EA	_____.	____	_____.	____
0080	302	06745 DROP INLET DI-2A	3.000 EA	_____.	____	_____.	____
0090	302	06747 DROP INLET DI-2B,L=4'	2.000 EA	_____.	____	_____.	____
0100	302	06817 DROP INLET DI-3B,L=4'	2.000 EA	_____.	____	_____.	____
0110	302	09056 MANHOLE MH-1 OR 2	10.100 LF	_____.	____	_____.	____
0120	302	09057 FRAME & COVER MH-1	2.000 EA	_____.	____	_____.	____
0130	414	09148 EROSION CONTROL STONE CLASS A1 EC-1	2.000 TON	_____.	____	_____.	____
0140	308 309	10065 AGGR. MATL. NO. 1	50.000 TON	_____.	____	_____.	____

Proposal ID: C00090176B44 **Oversight/State Project No.:** (NFO)0158-097-800,C501,B644

Order No.: K22 **Federal Project No.:** STP-097-1(098)

Contractor: _____

SECTION: 1 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0150	308 309	10099 AGGR. MATL. NO. 21A OR 21B	2.000 TON	_____.	_____	_____.	_____
0160	308 309	10128 AGGR. BASE MATL. TY. I NO. 21B	757.000 TON	_____.	_____	_____.	_____
0170	315	10608 ASPHALT CONCRETE TY. SM-12.5D	157.000 TON	_____.	_____	_____.	_____
0180	315	10610 ASPHALT CONCRETE TY. IM-19.0A	180.000 TON	_____.	_____	_____.	_____
0190	315	10642 ASPHALT CONC. BASE COURSE TY. BM-25.0A	478.000 TON	_____.	_____	_____.	_____
0200	315	11070 SAW-CUT ASPH CONC (FULL DEPTH)	602.000 LF	_____.	_____	_____.	_____
0210	502	12020 STD. CURB CG-2	111.000 LF	_____.	_____	_____.	_____
0220	502	12600 STD. COMB. CURB & GUTTER CG-6	279.000 LF	_____.	_____	_____.	_____
0230	502	12940 ENTRANCE GUTTER CG-9D	306.000 SY	_____.	_____	_____.	_____
0240	504	13108 CG-12 DETECTABLE WARNING SURFACE	2.000 SY	_____.	_____	_____.	_____
0250	502	13120 ENTRANCE GUTTER 7" (HES)	12.000 SY	_____.	_____	_____.	_____
0260	504	13220 HYDRAULIC CEMENT CONC. SIDEWALK 4"	183.000 SY	_____.	_____	_____.	_____
0270	505	13320 GUARDRAIL GR-2	25.000 LF	_____.	_____	_____.	_____

Proposal ID: C00090176B44 **Oversight/State Project No.:** (NFO)0158-097-800,C501,B644

Order No.: K22 **Federal Project No.:** STP-097-1(098)

Contractor: _____

SECTION: 1 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0280	505	13331 RAD. GUARDRAIL GR-2	50.000 LF	_____.	____	_____.	____
0290	505	13345 ALTERNATE BREAKAWAY CABLE TERMINAL (GR-9)	1.000 EA	_____.	____	_____.	____
0300	505	13383 FIXED OBJECT ATTACH. GR-FOA-1 TY. I	1.000 EA	_____.	____	_____.	____
0310	506	13530 RETAINING WALL RW-3	8.000 CY	_____.	____	_____.	____
0320	506	13565 RETAINING WALL EXCAVATION	28.000 CY	_____.	____	_____.	____
0330	502	21110 MEDIAN STRIP MS-1A	32.000 SY	_____.	____	_____.	____
0340	511	24100 ALLAYING DUST	360.000 HR	_____.	____	_____.	____
0350	512	24150 TYPE 3 BARRICADE 4'	4.000 EA	_____.	____	_____.	____
0360	512	24152 TYPE 3 BARRICADE 8'	8.000 EA	_____.	____	_____.	____
0370	512	24160 TEMPORARY SIGN	412.000 SF	_____.	____	_____.	____
0380	512	24260 CR. RUN AGGR. NO. 25 OR 26	200.000 TON	_____.	____	_____.	____
0390	512	24278 GROUP 2 CHANNELIZING DEVICES	5,000.000 DAY	_____.	____	_____.	____
0400	512	24279 PORTABLE CHANGEABLE MESSAGE SIGN	1,008.000 HR	_____.	____	_____.	____

Proposal ID: C00090176B44 **Oversight/State Project No.:** (NFO)0158-097-800,C501,B644

Order No.: K22 **Federal Project No.:** STP-097-1(098)

Contractor: _____

SECTION: 1 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0410	512	24282 FLAGGER SERVICE	1,000.000 HR	_____.	____	_____.	____
0420	512	24288 WARNING LIGHT TY. B	2,232.000 DAY	_____.	____	_____.	____
0430	512	24290 TRAFFIC BARRIER SERVICE CONC. MB-7D PC	80.000 LF	_____.	____	_____.	____
0440	508	24430 DEMOLITION OF PAVEMENT (FLEXIBLE)	1,902.000 SY	_____.	____	_____.	____
0450	505	24600 REMOVE EXISTING GUARDRAIL	92.000 LF	_____.	____	_____.	____
0460	504	25003 HANDRAIL HR-1 TYPE II	65.000 LF	_____.	____	_____.	____
0470	514	25506 FIELD OFFICE TY.II	9.000 MO	_____.	____	_____.	____
0480	303	27422 DEWATERING BASIN EC-8	2.000 EA	_____.	____	_____.	____
0490	303	27430 SILTATION CONTROL EXCAVATION	123.000 CY	_____.	____	_____.	____
0500	303	27451 INLET PROTECTION TYPE A	1.000 EA	_____.	____	_____.	____
0510	303	27461 INLET PROTECTION TYPE B	7.000 EA	_____.	____	_____.	____
0520	303	27505 TEMP. SILT FENCE TYPE A	380.000 LF	_____.	____	_____.	____
0530	520	40006 2" WATER SERVICE LINE	18.000 LF	_____.	____	_____.	____
0540	520	40020 2" WATER MAIN	52.000 LF	_____.	____	_____.	____

Proposal ID: C00090176B44 **Oversight/State Project No.:** (NFO)0158-097-800,C501,B644

Order No.: K22 **Federal Project No.:** STP-097-1(098)

Contractor: _____

SECTION: 1 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0550	520	40081 8" DI WATER MAIN	259.000 LF	_____.	_____	_____.	_____
0560	520	41002 2" GATE VALVE & BOX	1.000 EA	_____.	_____	_____.	_____
0570	520	41008 8" GATE VALVE & BOX	1.000 EA	_____.	_____	_____.	_____
0580	520	41815 2" BLOW-OFF VALVE & BOX	1.000 EA	_____.	_____	_____.	_____
0590	520	41835 1" AIR RELEASE VALVE & MANHOLE	1.000 EA	_____.	_____	_____.	_____
0600	520	41982 WATER FACILITIES 1" BLOWOFF VLV & BOX	1.000 EA	_____.	_____	_____.	_____
0610	520	42161 16" DI SANITARY SEWER PIPE	96.000 LF	_____.	_____	_____.	_____
0620	520	45512 CONCRETE ENCASEMENT	33.000 LF	_____.	_____	_____.	_____
0630	701	50108 SIGN PANEL	12.000 SF	_____.	_____	_____.	_____
0640	700	50430 SIGN POST STP-1, 2", 14 GAGE	32.000 LF	_____.	_____	_____.	_____
0650	700	50490 CONCRETE FOUNDATION STP-1, TYPE F-1	4.000 EA	_____.	_____	_____.	_____
0660	ATTD	50617 RELOC. EXIST. SIGN STRUCT. TY. WP-1	1.000 EA	_____.	_____	_____.	_____
0670	ATTD	50863 REMOVE-DISPOSE SIGN STRUCT. TY. V A	4.000 EA	_____.	_____	_____.	_____

Proposal ID: C00090176B44 **Oversight/State Project No.:** (NFO)0158-097-800,C501,B644

Order No.: K22 **Federal Project No.:** STP-097-1(098)

Contractor: _____

SECTION: 1 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0680	512	51955 NS TEMPORARY TRAFFIC CONTROL SIGNAL	LUMP SUM	LUMP SUM		_____.	_____
0690	704	54032 TYPE B CLASS I PVMT LINE MRKG 4"	2,373.000 LF	_____.	_____	_____.	_____
0700	704	54034 TYPE B CLASS I PVMT LINE MRKG 6"	133.000 LF	_____.	_____	_____.	_____
0710	704	54042 TYPE B CLASS I PAVE. LINE MARKING 24"	107.000 LF	_____.	_____	_____.	_____
0720	512	54466 TYPE E TEMP. PVMT MRKG 6"	164.000 LF	_____.	_____	_____.	_____
0730	512	54510 TYPE D, CLASS I TEMP. PVMT MRKG 4"	80.000 LF	_____.	_____	_____.	_____
0740	512	54524 TYPE D, CLASS II TEMP. PVMT MRKG 24"	36.000 LF	_____.	_____	_____.	_____
0750	704	54574 PVMT SYMB MRKG (SGL TURN ARROW) TY B, CL I	2.000 EA	_____.	_____	_____.	_____
0760	704	54585 PVMT SYMB MRKG (DBL TURN ARROW, LT/RT) TY B, CL I	2.000 EA	_____.	_____	_____.	_____
0770	PLAN	60125 BRIDGE TEMP. PEDESTRIAN BRIDGE	LUMP SUM	LUMP SUM		_____.	_____
0780	316	60450 CONC. CLASS A4 BRIDGE APPR. SLAB	66.800 CY	_____.	_____	_____.	_____
0790	316	60452 REINF. STEEL BRIDGE APPR. SLAB	10,880.000 LB	_____.	_____	_____.	_____

Proposal ID: C00090176B44 **Oversight/State Project No.:** (NFO)0158-097-800,C501,B644

Order No.: K22 **Federal Project No.:** STP-097-1(098)

Contractor: _____

SECTION: 1 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0800	404	60490 BRIDGE DECK GROOVING	216.000 SY	_____.	____	_____.	____
0810	405	61195 PREST. CONC. SLAB 4' X 21" X(+45' - 50')	11.000 EA	_____.	____	_____.	____
0820	406	61712 CORROSION RESISTANT REINF. STEEL CL. II	5,910.000 LB	_____.	____	_____.	____
0830	410	62045 RAILING, BR27D 2 RAILS	46.000 LF	_____.	____	_____.	____
0840	410	62046 RAILING, BR27D 3 RAILS	46.000 LF	_____.	____	_____.	____
0850	ATTD	62537 BRIDGE SUPERSTRUCTURE ECC FOR SHEAR KEYS	460.000 LF	_____.	____	_____.	____
0860	305	64005 SELECT MATL. TY. I MIN. CBR-30	1,540.000 TON	_____.	____	_____.	____
0870	401	64011 STRUCTURE EXCAVATION	894.000 CY	_____.	____	_____.	____
0880	401	64030 POROUS BACKFILL	4.000 CY	_____.	____	_____.	____
0890	401	64032 GEOCOMPOSITE WALL DRAIN	150.000 SY	_____.	____	_____.	____
0900	401	64036 PIPE UNDERDRAIN 6"	195.000 LF	_____.	____	_____.	____
0910	404	65013 CONCRETE CLASS A3	298.000 CY	_____.	____	_____.	____
0920	404	65022 CONCRETE CLASS B2	102.400 CY	_____.	____	_____.	____

Proposal ID: C00090176B44 **Oversight/State Project No.:** (NFO)0158-097-800,C501,B644

Order No.: K22 **Federal Project No.:** STP-097-1(098)

Contractor: _____

SECTION: 1 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0930	406	65200 REINF. STEEL	14,550.000 LB	_____.	_____	_____.	_____
0940	406	65211 CORROSION RESISTANT REINF. STEEL CL. I	14,840.000 LB	_____.	_____	_____.	_____
0950	401	66120 COFFERDAMS	3.000 EA	_____.	_____	_____.	_____
0960	414	66239 DRY RIPRAP CL.II 38"	1,331.000 TON	_____.	_____	_____.	_____
0970	PLAN	66927 BRIDGE SUBSTRUCTURE TEMP. SHORING	LUMP SUM	LUMP SUM		_____.	_____
0980	413	67900 DISM.& REM. EX. STR. NO. 1029	LUMP SUM	LUMP SUM		_____.	_____
0990	PLAN	67904 BRIDGE INCIDENTALS MODIFY EXIST. STRUCTURE	LUMP SUM	LUMP SUM		_____.	_____
1000	404	68043 CONCRETE CLASS A4 (LOW SHRINKAGE)	60.500 CY	_____.	_____	_____.	_____
1010	412	68317 MILLING FLEXIBLE PVMT	343.000 SY	_____.	_____	_____.	_____
1020	413	68476 ENV.& WORK. PROTECTION PEDESTRIAN BRIDGE	LUMP SUM	LUMP SUM		_____.	_____
1030	413	68492 MATERIAL DISPOSAL PEDESTRIAN BRIDGE, TYPE B	LUMP SUM	LUMP SUM		_____.	_____
1040	516	70000 DEMO. OF BLDG. PAR. 001, D-1	LUMP SUM	LUMP SUM		_____.	_____

Proposal ID: C00090176B44 **Oversight/State Project No.:** (NFO)0158-097-800,C501,B644

Order No.: K22 **Federal Project No.:** STP-097-1(098)

Contractor: _____

SECTION: 1 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
1050	516	70000 DEMO. OF BLDG. PAR. 001, D-5	LUMP SUM	LUMP SUM		_____.	_____
1060	516	70000 DEMO. OF BLDG. PAR. 003, D-700	LUMP SUM	LUMP SUM		_____.	_____
1070	516	70000 DEMO. OF BLDG. PAR. 003, D-701	LUMP SUM	LUMP SUM		_____.	_____
1080	516	70000 DEMO. OF BLDG. PAR. 003, D-900	LUMP SUM	LUMP SUM		_____.	_____
1090	516	70000 DEMO. OF BLDG. PAR. 004, D-2	LUMP SUM	LUMP SUM		_____.	_____
1100	516	70000 DEMO. OF BLDG. PAR. 005, D-4	LUMP SUM	LUMP SUM		_____.	_____
1110	516	70200 CLEARING OF PARCEL NO. NO. 001	LUMP SUM	LUMP SUM		_____.	_____
1120	516	70200 CLEARING OF PARCEL NO. NO. 003	LUMP SUM	LUMP SUM		_____.	_____
1130	516	70200 CLEARING OF PARCEL NO. NO. 004	LUMP SUM	LUMP SUM		_____.	_____
1140	516	70200 CLEARING OF PARCEL NO. NO. 005	LUMP SUM	LUMP SUM		_____.	_____

Section: 1 **Total:** _____.____

Total Bid: _____.____