Proposal ID: C0000097193D81 **Oversight/State Project No.:** (NFO)0850-081-744, M501, D681

Order No.: K55 **Federal Project No.:** STP-081-8(044),STP-081-8(045)

Contractor: _____

SECTION: 001 ALL PROJECT ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0010	513	00100 MOBILIZATION	LUMP SUM	LUMP SUM		_____	._____
0020	517	00102 CONSTRUCTION SURVEYING (MIN.-PLAN)	LUMP SUM	LUMP SUM		_____	._____
0030	303	00141 BORROW EXCAVATION CBR 10 MIN.	882.000 CY	_____	._____	_____	._____
0040	303	00141 BORROW EXCAVATION Min CBR 5	614.000 CY	_____	._____	_____	._____
0050	303	00150 EMBANKMENT	16.000 CY	_____	._____	_____	._____
0060	ATTD	00160 GRADING RTE 850 ALONG WITH APPROACHES AT KERRS CREEK	LUMP SUM	LUMP SUM		_____	._____
0070	ATTD	00160 GRADING RTE 850 AND RTE 780	LUMP SUM	LUMP SUM		_____	._____
0080	303	00212 MINOR STRUCTURE EXCAV. BOX CULVERT	2,010.000 CY	_____	._____	_____	._____
0090	303	00506 BEDDING MATL. AGGR. NO. 57	161.000 TON	_____	._____	_____	._____
0100	302 504	00525 CONCRETE CLASS A3 MISC.	0.739 CY	_____	._____	_____	._____
0110	501	00591 CROSSDRAIN CD-2	83.000 LF	_____	._____	_____	._____
0120	501	00595 OUTLET PIPE	36.000 LF	_____	._____	_____	._____
0130	302	00596 ENDWALL EW-12	6.000 EA	_____	._____	_____	._____

Proposal ID: C0000097193D81 **Oversight/State Project No.:** (NFO)0850-081-744, M501, D681
Order No.: K55 **Federal Project No.:** STP-081-8(044),STP-081-8(045)

Contractor: _____

SECTION: 001 ALL PROJECT ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0140	302	01180 18" PIPE	86.000 LF	_____	_____	_____	_____
0150	302	01182 18" CONC. PIPE	6.000 LF	_____	_____	_____	_____
0160	308 309	10100 AGGR. MATL. NO. 21B	532.060 TON	_____	_____	_____	_____
0170	315	10610 ASPHALT CONCRETE TY. IM-19.0A	37.610 TON	_____	_____	_____	_____
0180	515	10628 FLEXIBLE PAVEMENT PLANING 0" - 2"	2,713.000 SY	_____	_____	_____	_____
0190	315	10635 ASPHALT CONC.TY. SM-9.5A	373.040 TON	_____	_____	_____	_____
0200	315	10642 ASPHALT CONC. BASE COURSE TY. BM-25.0A	227.000 TON	_____	_____	_____	_____
0210	315	11070 SAW-CUT ASPH CONC VARIBLE	2,360.000 LF	_____	_____	_____	_____
0220	505	13320 GUARDRAIL GR-2	200.000 LF	_____	_____	_____	_____
0230	505	13345 ALTERNATE BREAKAWAY CABLE TERMINAL (GR-9)	8.000 EA	_____	_____	_____	_____
0240	505	13383 FIXED OBJECT ATTACH. GR-FOA-1 TY. I	8.000 EA	_____	_____	_____	_____
0250	512	13605 IMPACT ATTEN. SER. TY. 1A (TL-2, 45 MPH MAX)	4.000 EA	_____	_____	_____	_____

Proposal ID: C0000097193D81 **Oversight/State Project No.:** (NFO)0850-081-744, M501, D681
Order No.: K55 **Federal Project No.:** STP-081-8(044),STP-081-8(045)

Contractor: _____

SECTION: 001 ALL PROJECT ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0260	ATTD	13815 RETAINING STRUCTURE REINFORCED SLOPE STABILIZATION (TYPE A, CASE 2; RATIO 0.5:1)	1,525.000 SF				
0270	507	23560 TEMP. SAFETY FENCE 4'	200.000 LF				
0280	511	24100 ALLAYING DUST	600.000 HR				
0290	512	24152 TYPE 3 BARRICADE 8'	6.000 EA				
0300	512	24160 TEMPORARY SIGN	1,343.000 SF				
0310	512	24278 GROUP 2 CHANNELIZING DEVICES	11,788.000 DAY				
0320	512	24279 PORTABLE CHANGEABLE MESSAGE SIGN	1,344.000 HR				
0330	512	24282 FLAGGER SERVICE	800.000 HR				
0340	512	24290 TRAFFIC BARRIER SERVICE CONC. MB-7D PC	410.000 LF				
0350	512	24290 TRAFFIC BARRIER SERVICE CONC. MB-7D PC	20.000 LF				
0360	512	24293 TRAFFIC BARR. SERVICE CONC. MB-7D PC SINGLE FACE	24.000 LF				
0370	508	24430 DEMOLITION OF PAVEMENT (FLEXIBLE)	609.000 SY				

Proposal ID: C0000097193D81 **Oversight/State Project No.:** (NFO)0850-081-744, M501, D681
Order No.: K55 **Federal Project No.:** STP-081-8(044),STP-081-8(045)

Contractor: _____

SECTION: 001 ALL PROJECT ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0380	505	24600 REMOVE EXISTING GUARDRAIL	250.000 LF	_____	_____	_____	_____
0390	514	25507 FIELD OFFICE TY.III	9.000 MO	_____	_____	_____	_____
0400	602	27012 TOPSOIL CLASS A 2"	0.200 ACRE	_____	_____	_____	_____
0410	602	27023 TOPSOIL CLASS B	0.160 CY	_____	_____	_____	_____
0420	603	27102 REGULAR SEED	75.000 LB	_____	_____	_____	_____
0430	603	27103 OVERSEEDING	46.000 LB	_____	_____	_____	_____
0440	603	27215 FERTILIZER(15-30-15)	0.030 LB	_____	_____	_____	_____
0450	603	27217 FERTILIZER (15-30-15)	100.000 LB	_____	_____	_____	_____
0460	603	27250 LIME	1.110 TON	_____	_____	_____	_____
0470	414	27401 EROSION CONTROL RIPRAP	200.000 TON	_____	_____	_____	_____
0480	303	27422 DEWATERING BASIN EC-8	2.000 EA	_____	_____	_____	_____
0490	303	27430 SILTATION CONTROL EXCAVATION	416.000 CY	_____	_____	_____	_____
0500	303	27505 TEMP. SILT FENCE TYPE A	3,288.000 LF	_____	_____	_____	_____
0510	701	50108 SIGN PANEL	16.000 SF	_____	_____	_____	_____

Proposal ID: C0000097193D81 **Oversight/State Project No.:** (NFO)0850-081-744, M501, D681
Order No.: K55 **Federal Project No.:** STP-081-8(044),STP-081-8(045)

Contractor: _____

SECTION: 001 ALL PROJECT ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0520	700	50430 SIGN POST STP-1, 2", 14 GAGE	8.000 LF	_____	_____	_____	_____
0530	700	50490 CONCRETE FOUNDATION STP-1, TYPE F	1.000 EA	_____	_____	_____	_____
0540	512	51955 CONTROL SIGNAL RTE 850 AND 780	LUMP SUM	LUMP SUM		_____	_____
0550	512	51955 CONTROL SIGNAL RTE. 850 OVER KERRS CREEK	LUMP SUM	LUMP SUM		_____	_____
0560	704	54020 TYPE A PVMT LINE MRKG 4"	3,495.000 LF	_____	_____	_____	_____
0570	704	54024 TYPE A PVMT LINE MRKG 8"	100.000 LF	_____	_____	_____	_____
0580	704	54028 TYPE A PAVEMENT LINE MRKG 24"	50.000 LF	_____	_____	_____	_____
0590	512	54512 TYPE D, CLASS II TEMP. PVMT MRKG 4"	3,800.000 LF	_____	_____	_____	_____
0600	512	54524 TYPE D, CLASS II TEMP. PVMT MRKG 24"	100.000 LF	_____	_____	_____	_____
0610	PLAN	60125 BRIDGE SEGEMENTAL PRECAST REINF. CONC. BOX CULVERT 15'x14'	LUMP SUM	LUMP SUM		_____	_____
0620	PLAN	60125 BRIDGE SEGMENTAL PRECAST REINF. CONC. BOX CULVERT 14'x13'-6"	LUMP SUM	LUMP SUM		_____	_____

Proposal ID: C0000097193D81 **Oversight/State Project No.:** (NFO)0850-081-744, M501, D681
Order No.: K55 **Federal Project No.:** STP-081-8(044),STP-081-8(045)

Contractor: _____

SECTION: 001 ALL PROJECT ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0630	410 PLAN	62021 RAILING BR27 TERMINAL WALL	81.350 LF	_____	_____	_____	_____
0640	401	64032 GEOCOMPOSITE WALL DRAIN	375.000 SY	_____	_____	_____	_____
0650	401	64036 PIPE UNDERDRAIN 6"	400.000 LF	_____	_____	_____	_____
0660	404	65013 CONCRETE CLASS A3	322.000 CY	_____	_____	_____	_____
0670	406	65200 REINF. STEEL	22,196.000 LB	_____	_____	_____	_____
0680	401	66120 COFFERDAMS	8.000 EA	_____	_____	_____	_____
0690	414	66239 DRY RIPRAP CL.II 38"	100.000 TON	_____	_____	_____	_____
0700	413	67900 DISM.& REM. EX. STR. NO. 1103	LUMP SUM	LUMP SUM		_____	_____
0710	413	67900 DISM.& REM. EX. STR. STR. NO. 1143	LUMP SUM	LUMP SUM		_____	_____
0720	PLAN	67904 BRIDGE INCIDENTALS TEMPORARY SHORING ON 850 OVER BRATTON CREEK	LUMP SUM	LUMP SUM		_____	_____
0730	PLAN	67904 BRIDGE INCIDENTALS TEMPORARY SHORING ON 850 OVER KERRS CREEK	LUMP SUM	LUMP SUM		_____	_____
0740	431	68675 EPOXY OVERLAY	192.000 SY	_____	_____	_____	_____

Proposal ID: C0000097193D81 **Oversight/State Project No.:** (NFO)0850-081-744, M501, D681
Order No.: K55 **Federal Project No.:** STP-081-8(044),STP-081-8(045)

Contractor: _____

SECTION: 001 ALL PROJECT ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0750	ATTD	70005 DEMOLITION WITH ACM STR. NO. 1103	LUMP SUM	LUMP SUM		_____	_____

Section: 001 **Total:** _____._____

Total Bid: _____._____