Proposal ID: C0000108374N01 **Oversight/State Project No.:** (NFO)0076-020-774,N501

Order No.: L02 **Federal Project No.:** NHPP-PM04(456)

Contractor: _____

SECTION: 0001 REGULAR ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0010	308 309	10099 AGGR. MATL. NO. 21A OR 21B	247.000 TON	_____.	____	_____.	____
0020	ATTD	10375 HYDRAULIC CEMENT PATCH CONC PVMT TY I 9"	1,105.000 SY	_____.	____	_____.	____
0030	ATTD	10375 HYDRAULIC CEMENT PATCH CONC PVMT TY II 9"	1,756.000 SY	_____.	____	_____.	____
0040	ATTD	10375 HYDRAULIC CEMENT PATCH CONC PVMT TY IV-A 8"	12,247.000 SY	_____.	____	_____.	____
0050	ATTD	10497 PAVEMENT TYPE B CRACK SEALANT/FILLER	4,687.000 LB	_____.	____	_____.	____
0060	316	11013 ANCHOR SLAB TYPE I 9" DEPTH	414.000 SY	_____.	____	_____.	____
0070	ATTD	16325 ASPHALT CONCRETE NS ASPHALT CONCRETE THIN HOT MIX ASPHALT CONCRETE OVERLAY	7,801.000 TON	_____.	____	_____.	____
0080	515	16522 FLEXIBLE PAVEMENT PLANING 0" - 2"	20,236.000 SY	_____.	____	_____.	____
0090	515	16535 RIGID PAVEMENT PLANING 0" - 2"	2,974.000 SY	_____.	____	_____.	____
0100	ATTD	24265 MAINTENANCE OF TRAFFIC RTE 76 NB (EB) FR: 0.37 MI N (E) RTE 754 TO 0.47 MI. N.(E) RTE 60	LUMP SUM	LUMP SUM		_____.	____

Proposal ID: C0000108374N01 **Oversight/State Project No.:** (NFO)0076-020-774,N501

Order No.: L02 **Federal Project No.:** NHPP-PM04(456)

Contractor: _____

SECTION: 0001 REGULAR ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0110	ATTD	24265 MAINTENANCE OF TRAFFIC RTE 76 NB (EB) FR: 0.48 MI N. (E) RTE 678 TO 0.20 MI N. (E) RTE 150	LUMP SUM	LUMP SUM		_____.	_____
0120	ATTD	24265 MAINTENANCE OF TRAFFIC RTE 76 SB (WB) FR: 0.08 MI S. (W) RTE 150 TO: 0.35 MI N. (E) RTE 678	LUMP SUM	LUMP SUM		_____.	_____
0130	512	24279 PORTABLE CHANGEABLE MESSAGE SIGN	16,290.000 HR	_____.	_____	_____.	_____
0140	704	54032 TYPE B CLASS I PAVE. LINE MARKING 4"	12,914.000 LF	_____.	_____	_____.	_____
0150	ATTD 704	54076 TYPE B CLASS VI PAVE. LINE MARKING 6"	129,668.000 LF	_____.	_____	_____.	_____
0160	ATTD704	54077 TYPE B CLASS VI PAVE. LINE MARKING 8"	8,600.000 LF	_____.	_____	_____.	_____
0170	512	54105 ERADICATION OF EXIST. PAVEMENT MARKING	129,668.000 LF	_____.	_____	_____.	_____
0180	510	54210 REMOVE EXIST. RAISED PAVEMENT MARKER	1,329.000 EA	_____.	_____	_____.	_____
0190	704	54217 SNOW PLOW. RAISED PAVE. MARKER ASPH.CONC	1,329.000 EA	_____.	_____	_____.	_____
0200	704	54400 PAVEMENT MESSAGE MARK. "ONLY"	3.000 EA	_____.	_____	_____.	_____
0210	ATTD	54402 PAVE. MESSAGE MARKING E Z PASS (6' x 8')	3.000 EA	_____.	_____	_____.	_____

Proposal ID: C0000108374N01 **Oversight/State Project No.:** (NFO)0076-020-774,N501

Order No.: L02 **Federal Project No.:** NHPP-PM04(456)

Contractor: _____

SECTION: 0001 REGULAR ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0220	512	54550 CONSTR.PAVE.MARK. (TY.F,CL.I)4"	121,516.000 LF	_____.	____	_____.	____

Section: 0001 **Total:** _____.____

Total Bid: _____.____