Proposal ID: C00109380C01 **Oversight/State Project No.:** (NFO)0015-030-817,C501

Order No.: M03 **Federal Project No.:** HSIP-030-7(077)

Contractor: _____

SECTION: 1 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0010	513	00100 MOBILIZATION	LUMP SUM	LUMP SUM		_____.	_____
0020	517	00101 CONSTRUCTION SURVEYING (CONSTRUCTION)	LUMP SUM	LUMP SUM		_____.	_____
0030	301	00110 CLEARING AND GRUBBING	LUMP SUM	LUMP SUM		_____.	_____
0040	303	00120 REGULAR EXCAVATION	1,885.000 CY	_____.	_____	_____.	_____
0050	303 305	00140 BORROW EXCAVATION	2,054.000 CY	_____.	_____	_____.	_____
0060	302 504	00525 CONCRETE CLASS A3 MISC.	13.000 CY	_____.	_____	_____.	_____
0070	501	00588 UNDERDRAIN UD-4	1,385.000 LF	_____.	_____	_____.	_____
0080	501	00591 CROSSDRAIN CD-2	13.000 LF	_____.	_____	_____.	_____
0090	501	00595 OUTLET PIPE	35.000 LF	_____.	_____	_____.	_____
0100	302	00596 ENDWALL EW-12	2.000 EA	_____.	_____	_____.	_____
0110	302	01156 STORM SEWER PIPE 15"	796.000 LF	_____.	_____	_____.	_____
0120	302	01186 STORM SEWER PIPE 18"	441.000 LF	_____.	_____	_____.	_____
0130	302	01246 STORM SEWER PIPE 24"	367.000 LF	_____.	_____	_____.	_____
0140	501	02090 PIPE 8" OUTLET PIPE	86.000 LF	_____.	_____	_____.	_____

Proposal ID: C00109380C01 **Oversight/State Project No.:** (NFO)0015-030-817,C501

Order No.: M03 **Federal Project No.:** HSIP-030-7(077)

Contractor: _____

SECTION: 1 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0150	PLAN	02112 DRAINAGE TRENCH DRAIN & GRATE	1.000 EA	_____.	____	_____.	____
0160	302	06740 DROP INLET DI-1	6.000 EA	_____.	____	_____.	____
0170	302	06745 DROP INLET DI-2A	1.000 EA	_____.	____	_____.	____
0180	302	06748 DROP INLET DI-2B,L=6'	1.000 EA	_____.	____	_____.	____
0190	302	06749 DROP INLET DI-2B,L=8'	1.000 EA	_____.	____	_____.	____
0200	302	06765 DROP INLET DI-2C,L=6'	1.000 EA	_____.	____	_____.	____
0210	302	06817 DROP INLET DI-3B,L=4'	1.000 EA	_____.	____	_____.	____
0220	302	06818 DROP INLET DI-3B,L=6'	1.000 EA	_____.	____	_____.	____
0230	302	07506 DROP INLET DI-5	2.000 EA	_____.	____	_____.	____
0240	302	08914 DROP INLET DI-12A,L=6'	2.000 EA	_____.	____	_____.	____
0250	302	09056 MANHOLE MH-1 OR 2	9.000 LF	_____.	____	_____.	____
0260	302	09057 FRAME & COVER MH-1	3.000 EA	_____.	____	_____.	____
0270	502, PLAN	09246 PAVED DITCH MOD. SHOULDER GUTTER	842.000 SY	_____.	____	_____.	____
0280	308 309	10128 AGGR. BASE MATL. TY. I NO. 21B	3,000.000 TON	_____.	____	_____.	____

Proposal ID: C00109380C01 **Oversight/State Project No.:** (NFO)0015-030-817,C501

Order No.: M03 **Federal Project No.:** HSIP-030-7(077)

Contractor: _____

SECTION: 1 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0290	315	10609 ASPHALT CONCRETE TY. SM-12.5E (76-22 OR 64E)	1,453.000 TON	_____.	_____	_____.	_____
0300	515	10628 FLEXIBLE PAVEMENT PLANING 0" - 2"	7,463.000 SY	_____.	_____	_____.	_____
0310	315	10642 ASPHALT CONC. BASE COURSE TY. BM-25.0A	2,218.000 TON	_____.	_____	_____.	_____
0320	315	11070 SAW-CUT ASPH CONC 2" DEPTH	68.000 LF	_____.	_____	_____.	_____
0330	315	11070 SAW-CUT ASPH CONC FULL DEPTH	3,473.000 LF	_____.	_____	_____.	_____
0340	502	12322 ASPHALT CONC. CURB TY. MC-3B	590.000 LF	_____.	_____	_____.	_____
0350	502	12700 STD. COMB. CURB & GUTTER CG-7	118.000 LF	_____.	_____	_____.	_____
0360	502	12710 RADIAL COMB. CURB & GUTTER CG-7	3.000 LF	_____.	_____	_____.	_____
0370	521	13215 MAILBOX POST, SINGLE	1.000 EA	_____.	_____	_____.	_____
0380	505	13315 GUARDRAIL TERMINAL GR-11	1.000 EA	_____.	_____	_____.	_____
0390	505	13323 GUARDRAIL GR-2A	540.000 LF	_____.	_____	_____.	_____
0400	505	13345 ALTERNATE BREAKAWAY CABLE TERMINAL (GR-9)	1.000 EA	_____.	_____	_____.	_____

Proposal ID: C00109380C01 **Oversight/State Project No.:** (NFO)0015-030-817,C501

Order No.: M03 **Federal Project No.:** HSIP-030-7(077)

Contractor: _____

SECTION: 1 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0410	505	13355 GUARDRAIL GR-10	25.000 LF	_____.	_____	_____.	_____
0420	502	13462 MEDIAN BARRIER MB-7F	45.000 LF	_____.	_____	_____.	_____
0430	502	13485 MEDIAN BARRIER MB-8A TYPE I	65.000 LF	_____.	_____	_____.	_____
0440	PLAN	13603 IMPACT ATTEN. TY. 1 (TL-3, LOW MAINTENANCE)	1.000 EA	_____.	_____	_____.	_____
0450	502	21020 MEDIAN STRIP MS-1	112.000 SY	_____.	_____	_____.	_____
0460	502	21110 MEDIAN STRIP MS-1A	104.000 SY	_____.	_____	_____.	_____
0470	511	24100 ALLAYING DUST	50.000 HR	_____.	_____	_____.	_____
0480	512	24152 TYPE 3 BARRICADE 8'	12.000 EA	_____.	_____	_____.	_____
0490	512	24160 TEMPORARY (CONSTRUCTION) SIGN	716.000 SF	_____.	_____	_____.	_____
0500	512	24272 TRUCK MOUNTED ATTENUATOR	800.000 HR	_____.	_____	_____.	_____
0510	512	24278 GROUP 2 CHANNELIZING DEVICES	15,000.000 DAY	_____.	_____	_____.	_____
0520	512	24279 PORTABLE CHANGEABLE MESSAGE SIGN	600.000 HR	_____.	_____	_____.	_____
0530	512	24281 ELECTRONIC ARROW BOARD	800.000 HR	_____.	_____	_____.	_____

Proposal ID: C00109380C01 **Oversight/State Project No.:** (NFO)0015-030-817,C501

Order No.: M03 **Federal Project No.:** HSIP-030-7(077)

Contractor: _____

SECTION: 1 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0540	512	24282 FLAGGER SERVICE	50.000 HR	_____.	_____	_____.	_____
0550	702	24286 FLEXIBLE POST DELINEATOR	8.000 EA	_____.	_____	_____.	_____
0560	508	24430 DEMOLITION OF PAVEMENT (FLEXIBLE)	2,411.000 SY	_____.	_____	_____.	_____
0570	505	24600 REMOVE EXISTING GUARDRAIL	520.000 LF	_____.	_____	_____.	_____
0580	510	24702 REMOVE EXIST CM PIPE	4.000 EA	_____.	_____	_____.	_____
0590	PLAN	24825 MODIFY EXIST. BOX CULVERT	4.000 EA	_____.	_____	_____.	_____
0600	ATTD	25508 FIELD OFFICE TY. 1 MOD.	4.000 MO	_____.	_____	_____.	_____
0610	603	27102 REGULAR SEED	106.000 LB	_____.	_____	_____.	_____
0620	603	27103 OVERSEEDING	85.000 LB	_____.	_____	_____.	_____
0630	603	27230 FERTILIZER (NITROGEN - N)	25.000 LB	_____.	_____	_____.	_____
0640	603	27231 FERTILIZER (PHOSPHOROUS - P)	25.000 LB	_____.	_____	_____.	_____
0650	603	27232 FERTILIZER (POTASSIUM - K)	25.000 LB	_____.	_____	_____.	_____
0660	603	27250 LIME	0.600 TON	_____.	_____	_____.	_____
0670	303	27415 CHECK DAM(ROCK) TY. II	6.000 EA	_____.	_____	_____.	_____

Proposal ID: C00109380C01 **Oversight/State Project No.:** (NFO)0015-030-817,C501

Order No.: M03 **Federal Project No.:** HSIP-030-7(077)

Contractor: _____

SECTION: 1 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0680	303	27430 SILTATION CONTROL EXCAVATION	356.000 CY	_____.	____	_____.	____
0690	303	27451 INLET PROTECTION TYPE A	10.000 EA	_____.	____	_____.	____
0700	303	27461 INLET PROTECTION TYPE B	6.000 EA	_____.	____	_____.	____
0710	303	27505 TEMP. SILT FENCE TYPE A	1,008.000 LF	_____.	____	_____.	____
0720	701	50108 SIGN PANEL	85.000 SF	_____.	____	_____.	____
0730	700	50430 SIGN POST STP-1, 2", 14 GAUGE	94.000 LF	_____.	____	_____.	____
0740	700	50434 SIGN POST STP-1, 2 1/2", 10 GAUGE	40.000 LF	_____.	____	_____.	____
0750	700	50485 CONCRETE FOUNDATION STP-1, TYPE A	6.000 EA	_____.	____	_____.	____
0760	700	50486 CONCRETE FOUNDATION STP-1, TYPE B	3.000 EA	_____.	____	_____.	____
0770	700	50488 CONCRETE FOUNDATION STP-1, TYPE D	3.000 EA	_____.	____	_____.	____
0780	510 ATTD	50902 TRAFFIC SIGN RELOCATE EXISTING GROUND MOUNTED SIGN PANEL	5.000 EA	_____.	____	_____.	____
0790	704	54020 TYPE A PVMT LINE MRKG 4"	7,317.000 LF	_____.	____	_____.	____

Proposal ID: C00109380C01 **Oversight/State Project No.:** (NFO)0015-030-817,C501

Order No.: M03 **Federal Project No.:** HSIP-030-7(077)

Contractor: _____

SECTION: 1 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0800	704	54042 TYPE B CLASS I PAVE. LINE MARKING 24"	85.000 LF	_____.	____	_____.	____
0810	512	54105 ERADICATION OF EXIST. LINEAR PVMT MARKING	4,409.000 LF	_____.	____	_____.	____
0820	512	54106 ERADICATION OF EXIST. NONLINEAR PVMT MRKG	151.000 SF	_____.	____	_____.	____
0830	510	54210 REMOVE EXIST. RAISED PAVEMENT MARKER	47.000 EA	_____.	____	_____.	____
0840	704	54217 SNOW PLOW. RAISED PAVE. MARKER ASPH.CONC	79.000 EA	_____.	____	_____.	____
0850	512	54240 TEMP. PAVE. MARKER 1 WAY	183.000 EA	_____.	____	_____.	____
0860	512	54428 TEMP. PVMT MRKG, TY. A, 4"	7,230.000 LF	_____.	____	_____.	____
0870	512	54466 TYPE E TEMP. PVMT MRKG 6"	5,612.000 LF	_____.	____	_____.	____
0880	512	54512 TYPE D, CLASS II TEMP. PVMT MRKG 4"	4,295.000 LF	_____.	____	_____.	____
0890	512	54516 TYPE D,CLASS II TEMP. PVMT MRKG 8"	2,025.000 LF	_____.	____	_____.	____
0900	704	54572 PVMT SYMB MRKG (THRU ARROW) TY B, CL II	2.000 EA	_____.	____	_____.	____
0910	704	54575 PVMT SYMB MRKG (SGL TURN ARROW) TY B, CL II	6.000 EA	_____.	____	_____.	____

Proposal ID: C00109380C01 **Oversight/State Project No.:** (NFO)0015-030-817,C501

Order No.: M03 **Federal Project No.:** HSIP-030-7(077)

Contractor: _____

SECTION: 1 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0920	704	54590 PVMT SYMB MRKG (LANE REDUCTION ARROW) TY B, CL II	2.000 EA	_____.	____	_____.	____
0930	704	54626 PVMT SYMB MRKG (YIELD 2'x3') TY B, CL II	6.000 EA	_____.	____	_____.	____

Section: 1 **Total:** _____.____

Total Bid: _____.____