Proposal ID: C0000104337C01 **Oversight/State Project No.:** (NFO)0143-099-S31, C501

Order No.: M85 **Federal Project No.:** HSIP-5A03(652)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0010	513	00100 MOBILIZATION	LUMP SUM	LUMP SUM		_____.	_____
0020	517	00101 CONSTRUCTION SURVEYING (CONSTRUCTION)	LUMP SUM	LUMP SUM		_____.	_____
0030	301	00111 CLEARING AND GRUBBING	0.190 ACRE	_____.	_____	_____.	_____
0040	303	00120 REGULAR EXCAVATION	1,079.000 CY	_____.	_____	_____.	_____
0050	305	00305 SELECT MATERIAL Min. CBR-15 Type II	760.000 CY	_____.	_____	_____.	_____
0060	302 504	00525 CONCRETE CLASS A3 MISC.	0.500 CY	_____.	_____	_____.	_____
0070	302	01152 15" CONC. PIPE	75.000 LF	_____.	_____	_____.	_____
0080	302	07506 DROP INLET DI-5	1.000 EA	_____.	_____	_____.	_____
0090	308 309	10128 AGGR. BASE MATL. TY. I NO. 21B	640.000 TON	_____.	_____	_____.	_____
0100	310	10417 TACK COAT	1,899.000 GAL	_____.	_____	_____.	_____
0110	315	10610 ASPHALT CONCRETE TY. IM-19.0A	1,166.000 TON	_____.	_____	_____.	_____
0120	315	11070 SAW-CUT ASPH CONC FULL DEPTH SAW-CUT ASPHALT CONC. REQ'D.	1,281.000 LF	_____.	_____	_____.	_____

Proposal ID: C0000104337C01 **Oversight/State Project No.:** (NFO)0143-099-S31, C501

Order No.: M85 **Federal Project No.:** HSIP-5A03(652)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0130	315	11071 SAW-CUT HYD.CEM.CON.PAV FULL DEPTH SAW-CUT CONCRETE REQ'D.	691.000 LF	_____	_____	_____	_____
0140	505	13315 GUARDRAIL TERMINAL GR-11	1.000 EA	_____	_____	_____	_____
0150	505	13323 GUARDRAIL GR-2A	175.000 LF	_____	_____	_____	_____
0160	505	13345 ALTERNATE BREAKAWAY CABLE TERMINAL (GR-9)	4.000 EA	_____	_____	_____	_____
0170	510	13346 REMOVE GR-7 TERMINAL	2.000 EA	_____	_____	_____	_____
0180	505	13421 MEDIAN BARRIER MB-3	400.000 LF	_____	_____	_____	_____
0190	315	16350 ASPHALT CONC. TY. SM-12.5A	925.000 TON	_____	_____	_____	_____
0200	315	16390 ASPH. CONC. BASE COURSE TY. BM-25.0A	387.000 TON	_____	_____	_____	_____
0210	515	16523 FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4"	6,491.000 SY	_____	_____	_____	_____
0220	511	24100 ALLAYING DUST	360.000 HR	_____	_____	_____	_____
0230	703	24265 MAINTENANCE OF TRAFFIC MOT/SOC	LUMP SUM	LUMP SUM		_____	_____
0240	512	24279 PORTABLE CHANGEABLE MESSAGE SIGN	13,500.000 HR	_____	_____	_____	_____

Proposal ID: C0000104337C01 **Oversight/State Project No.:** (NFO)0143-099-S31, C501

Order No.: M85 **Federal Project No.:** HSIP-5A03(652)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0250	508	24420 DEMOLITION OF PAVEMENT (RIGID)	334.000 SY	_____.	____	_____.	____
0260	508	24430 DEMOLITION OF PAVEMENT (FLEXIBLE)	248.000 SY	_____.	____	_____.	____
0270	505	24600 REMOVE EXISTING GUARDRAIL	417.000 LF	_____.	____	_____.	____
0280	514	25507 FIELD OFFICE TY.III	6.000 MO	_____.	____	_____.	____
0290	601	27000 SELECTIVE TREE REMOVAL TRIMMING AND CLEANUP	0.125 ACRE	_____.	____	_____.	____
0300	602	27022 TOPSOIL CLASS B 2"	1.500 ACRE	_____.	____	_____.	____
0310	603	27102 REGULAR SEED	145.000 LB	_____.	____	_____.	____
0320	603	27103 OVERSEEDING	95.000 LB	_____.	____	_____.	____
0330	603	27230 FERTILIZER (NITROGEN - N)	68.000 LB	_____.	____	_____.	____
0340	603	27231 FERTILIZER (PHOSPHOROUS - P)	136.000 LB	_____.	____	_____.	____
0350	603	27232 FERTILIZER (POTASSIUM - K)	68.000 LB	_____.	____	_____.	____
0360	603	27250 LIME	2.600 TON	_____.	____	_____.	____
0370	303	27288 EROSION CONTROL MULCH	1.600 ACRE	_____.	____	_____.	____

Proposal ID: C0000104337C01 **Oversight/State Project No.:** (NFO)0143-099-S31, C501

Order No.: M85 **Federal Project No.:** HSIP-5A03(652)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0380	303	27410 CHECK DAM, ROCK TY. I	2.000 EA	_____.	____	_____.	____
0390	303	27430 SILTATION CONTROL EXCAVATION	691.000 CY	_____.	____	_____.	____
0400	303	27451 INLET PROTECTION TYPE A	3.000 EA	_____.	____	_____.	____
0410	303	27461 INLET PROTECTION TYPE B	2.000 EA	_____.	____	_____.	____
0420	303	27505 TEMP. SILT FENCE TYPE A	3,424.000 LF	_____.	____	_____.	____
0430	605	38900 PLANT OR TREE GRAPE HYACINTH	8,000.000 EA	_____.	____	_____.	____
0440	605	38900 PLANT OR TREE HOOD DAFFODIL	600.000 EA	_____.	____	_____.	____
0450	605	38900 PLANT OR TREE IVORY FLORADALE TULIP	400.000 EA	_____.	____	_____.	____
0460	605	38900 PLANT OR TREE TUSCARARA CREPE MYRTLE	14.000 EA	_____.	____	_____.	____
0470	605	38900 PLANT OR TREE YOUNGSTOWN JUNIPER	26.000 EA	_____.	____	_____.	____
0480	605	38901 BED PREPARATION BED PREPARATION	90.000 SY	_____.	____	_____.	____
0490	605	39005 ORGANIC BACKFILL IMPROVED BACKFILL	166.000 CY	_____.	____	_____.	____
0500	701	50108 SIGN PANEL	192.000 SF	_____.	____	_____.	____

Proposal ID: C0000104337C01 **Oversight/State Project No.:** (NFO)0143-099-S31, C501

Order No.: M85 **Federal Project No.:** HSIP-5A03(652)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0510	700	50430 SIGN POST STP-1, 2", 14 GAUGE	36.000 LF	_____.	____	_____.	____
0520	700	50432 SIGN POST STP-1, 2 3/16", 10 GAUGE	12.000 LF	_____.	____	_____.	____
0530	700	50434 SIGN POST STP-1, 2 1/2", 10 GAUGE	40.000 LF	_____.	____	_____.	____
0540	700	50436 SIGN POST STP-1, 2 1/2", 12 GAUGE	41.000 LF	_____.	____	_____.	____
0550	700	50487 CONCRETE FOUNDATION STP-1, TYPE C	4.000 EA	_____.	____	_____.	____
0560	700	50488 CONCRETE FOUNDATION STP-1, TYPE D	5.000 EA	_____.	____	_____.	____
0570	700	50489 CONCRETE FOUNDATION STP-1, TYPE E	4.000 EA	_____.	____	_____.	____
0580	ATTD	50902 TRAFFIC SIGN REMOVE & DISPOSE OF EXISTING GROUND MOUNTED SIGN STRUCTURE & SIGN PANEL	5.000 EA	_____.	____	_____.	____
0590	703	51030 LOCAL CONTROLLER, TY. A	1.000 EA	_____.	____	_____.	____
0600	700	51170 ELECTRICAL SERVICE SE-5	1.000 EA	_____.	____	_____.	____
0610	703	51184 TRAFFIC SIGNAL HEAD SECTION 12" LED	25.000 EA	_____.	____	_____.	____

Proposal ID: C0000104337C01 **Oversight/State Project No.:** (NFO)0143-099-S31, C501

Order No.: M85 **Federal Project No.:** HSIP-5A03(652)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0620	700	51238 CONCRETE FOUNDATION SIGNAL POLE PF-8	33.000 CY	_____.	____	_____.	____
0630	700	51248 CONCRETE FOUNDATION CF-4	1.000 EA	_____.	____	_____.	____
0640	700	51475 SIGNAL POLE MP-3, TYPE A	2.000 EA	_____.	____	_____.	____
0650	700	51476 SIGNAL POLE MP-3, TYPE B1	1.000 EA	_____.	____	_____.	____
0660	700	51487 MAST ARM 49'	2.000 EA	_____.	____	_____.	____
0670	700	51488 MAST ARM 60'	1.000 EA	_____.	____	_____.	____
0680	703	51523 EVP DETECTION SYSTEM 3-WAY	1.000 EA	_____.	____	_____.	____
0690	703	51525 EVP DETECTOR CABLE	646.000 LF	_____.	____	_____.	____
0700	703, PLAN	51541 DETECTOR LONG LOOP DETECTOR AMPLIFIER	4.000 EA	_____.	____	_____.	____
0710	700	51607 14/7 CONDUCTOR CABLE	1,165.000 LF	_____.	____	_____.	____
0720	700	51615 14/1 ENCLOSED COND. CABLE	1,466.000 LF	_____.	____	_____.	____
0730	700	51700 14/2 CONDUCTOR CABLE SHIELDED	2,400.000 LF	_____.	____	_____.	____
0740	703	51830 HANGER ASSEMBLY SM-3, ONE WAY	8.000 EA	_____.	____	_____.	____

Proposal ID: C0000104337C01 **Oversight/State Project No.:** (NFO)0143-099-S31, C501

Order No.: M85 **Federal Project No.:** HSIP-5A03(652)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0750	703	51912 LOOP SAW CUT 3/8"	492.000 LF	_____.	____	_____.	____
0760	703	51913 LOOP SAWCUT 5/8"	68.000 LF	_____.	____	_____.	____
0770	703	51933 REMOVE EXISTING POLE	4.000 EA	_____.	____	_____.	____
0780	703	51934 REMOVE EXISTING FOUNDATION	4.000 EA	_____.	____	_____.	____
0790	703	51935 REMOVE EXISTING SIGNAL HEAD	8.000 EA	_____.	____	_____.	____
0800	703	51936 REMOVE EXISTING CONTROLLER	1.000 EA	_____.	____	_____.	____
0810	703	51937 REMOVE EXISTING MANHOLE/JUNCTION BOX	9.000 EA	_____.	____	_____.	____
0820	703	51993 UNINTERRUPTIBLE POWER SUPPLY TYPE 1	1.000 EA	_____.	____	_____.	____
0830	703	51995 UNINTERRUPTIBLE POWER SUPPLY BATTERY PACK	1.000 EA	_____.	____	_____.	____
0840	703	51997 UNINTERRUPTIBLE POWER SUPPLY CABINET DETACHED	1.000 EA	_____.	____	_____.	____
0850	703	52000 TRAFFIC SIGNALIZATION Modify Signal (Int. 1)	LUMP SUM	LUMP SUM		_____.	____
0860	704	54032 TYPE B CLASS I PVMT LINE MRKG 4"	448.000 LF	_____.	____	_____.	____

Proposal ID: C0000104337C01 **Oversight/State Project No.:** (NFO)0143-099-S31, C501

Order No.: M85 **Federal Project No.:** HSIP-5A03(652)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0870	704	54034 TYPE B CLASS I PVMT LINE MRKG 6"	6,438.000 LF	_____.	____	_____.	____
0880	704	54048 TYPE B CLASS II PAVE. LINE MARKING 24"	108.000 LF	_____.	____	_____.	____
0890	704	54217 SNOW PLOW. RAISED PAVE. MARKER ASPH.CONC	89.000 EA	_____.	____	_____.	____
0900	704	54575 PVMT SYMB MRKG (SGL TURN ARROW) TY B, CL II	3.000 EA	_____.	____	_____.	____
0910	704	54578 PVMT SYMB MRKG (DBL TURN ARROW THRU/LT OR RT) TY B, CL II	2.000 EA	_____.	____	_____.	____
0920	700	55126 CONDUCTOR CABLE, NO. 8 EGC	2,190.000 LF	_____.	____	_____.	____
0930	700	55586 JUNCTION BOX JB-S1	6.000 EA	_____.	____	_____.	____
0940	700	55587 JUNCTION BOX JB-S2	5.000 EA	_____.	____	_____.	____
0950	700	55588 JUNCTION BOX JB-S3	1.000 EA	_____.	____	_____.	____
0960	700	56014 ELECT. SER. GRD. ELECTRODE(10')	5.000 EA	_____.	____	_____.	____
0970	700	56021 1" PVC CONDUIT	64.000 LF	_____.	____	_____.	____
0980	700	56051 BORED CONDUIT 3"	1,132.000 LF	_____.	____	_____.	____
0990	700	56053 2" PVC CONDUIT	540.000 LF	_____.	____	_____.	____

Proposal ID: C0000104337C01 **Oversight/State Project No.:** (NFO)0143-099-S31, C501

Order No.: M85 **Federal Project No.:** HSIP-5A03(652)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
1000	700	56054 3" PVC CONDUIT	242.000 LF	_____	_____	_____	_____
1010	700	56200 TRENCH EXCAVATION ECI-1	734.000 LF	_____	_____	_____	_____
1020	700	56205 TEST BORE	3.000 EA	_____	_____	_____	_____

Section: 0001 **Total:** _____._____

Total Bid: _____._____