

Schedule of Items

Page: 2

Proposal ID: C0000110108N01

Oversight/State Project No.: (NFO) HSIP-014-775, P101, N501

Order No.: M80

Federal Project No.: HSIP-014-3(036)

Contractor: _____

SECTION: 1

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0010	513	00100 MOBILIZATION	LUMP SUM	LUMP SUM			
0020	414	09148 EROSION CONTROL STONE CLASS A1 EC-1	200.000 TON				
0030	512	10495 PILOT VEHICLES	2,332.000 HR				
0040	315 ATTD	10498 PAVEMENT INTERMITTENT SINUSOIDAL RUMBLE STRIP, ASPHALT	179,605.000 LF				
0050	315	10608 ASPHALT CONCRETE TY. SM- 12.5D	6,678.000 TON				
0060	315	10701 LIQUID ASPHALT COATING (RUMBLE STRIP)	773.000 SY				
0070	ATTD	10706 PAVEMENT SHOULDER WEDGE PREPARATION	179,605.000 LF				
0080	505	13280 GUARDRAIL GR-MGS1	787.500 LF				
0090	505	13282 GUARDRAIL GR-MGS1, 9' POST	8,438.000 LF				
0100	505	13286 GUARDRAIL TERMINAL GR- MGS2	58.000 EA				
0110	505	13288 GUARDRAIL HEIGHT TRANSITION GR-MGS4	24.000 EA				
0120	505	13310 GUARDRAIL TERMINAL GR-6 (NCHRP 350)	113.000 LF				

Schedule of Items

Proposal ID: C0000110108N01

Oversight/State Project No.: (NFO) HSIP-014-775, P101, N501

Order No.: M80

Federal Project No.: HSIP-014-3(036)

Contractor: _____

SECTION: 1

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0130	505	13312 GUARDRAIL TERMINAL GR-7 (NCHRP 350)	1.000 EA	_____	_____	_____	_____
0140	505	13320 GUARDRAIL GR-2	1,587.500 LF	_____	_____	_____	_____
0150	505	13345 ALTERNATE BREAKAWAY CABLE TERMINAL (GR-9)	1.000 EA	_____	_____	_____	_____
0160	505	13401 GUARDRAIL GR-MGS2 END TERMINAL SITE PREPARATION, 4' MODERATE	49.000 EA	_____	_____	_____	_____
0170	505	13401 GUARDRAIL GR-MGS2 END TERMINAL SITE PREPARATION, 6' MODERATE	4.000 EA	_____	_____	_____	_____
0180	505ATTD	13401 GUARDRAIL HAND DIG GUARDRAIL POST HOLE	360.000 EA	_____	_____	_____	_____
0190	ATTD	13401 GUARDRAIL HAND DUG UTILITY TEST PIT NON- PAVED AREAS	16.000 EA	_____	_____	_____	_____
0200	505 ATTD	13401 GUARDRAIL SP. DES. GR. BR. ATTACH BR-GR (BR-GR-1G)	8.000 EA	_____	_____	_____	_____
0210	505	13401 GUARDRAIL TERMINAL SITE PREPARATION, MINOR	9.000 EA	_____	_____	_____	_____
0220	ATTD	16145 LATEX MOD. EMULSION TREAT. TYPE C	976.650 TON	_____	_____	_____	_____
0230	ATTD	16242 AGGR. BASE MATL. TY. I OR II NO. 21A OR 21B	3,460.000 TON	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000110108N01

Oversight/State Project No.: (NFO) HSIP-014-775, P101, N501

Order No.: M80

Federal Project No.: HSIP-014-3(036)

Contractor: _____

SECTION: 1

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0240	315	16355 ASPHALT CONC. TY. SM- 12.5D	3,848.000 TON	_____	_____	_____	_____
0250	ATTD	16387 MACHINING SHOULDERS	9,938.000 LF	_____	_____	_____	_____
0260	315	16390 ASPH. CONC. BASE COURSE TY. BM-25.0A	2,034.560 TON	_____	_____	_____	_____
0270	315	16395 ASPH. CONC. BASE COURSE TY. BM-25.0A (T)	27,028.000 TON	_____	_____	_____	_____
0280	515	16516 FLEXIBLE PAVE. TIE-IN PLANING 0" - 2"	50.000 SY	_____	_____	_____	_____
0290	515	16522 FLEXIBLE PAVEMENT PLANING 0" - 2"	33,469.330 SY	_____	_____	_____	_____
0300	515	16523 FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4"	10,172.800 SY	_____	_____	_____	_____
0310	512	24160 TEMPORARY (CONSTRUCTION) SIGN	446.000 SF	_____	_____	_____	_____
0320	512	24278 GROUP 2 CHANNELIZING DEVICES	5,420.000 DAY	_____	_____	_____	_____
0330	512	24282 FLAGGER SERVICE	9,048.000 HR	_____	_____	_____	_____
0340	505	24502 REMOVE EXIST. GUARDRAIL TERMINAL (BRGR)	8.000 EA	_____	_____	_____	_____
0350	500	24502 REMOVE EXIST. GUARDRAIL TERMINAL (GR-6)	22.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000110108N01

Oversight/State Project No.: (NFO) HSIP-014-775, P101, N501

Order No.: M80

Federal Project No.: HSIP-014-3(036)

Contractor: _____

SECTION: 1

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0360	500	24502 REMOVE EXIST. GUARDRAIL TERMINAL (GR-7)	21.000 EA	_____	_____	_____	_____
0370	505	24502 REMOVE EXIST. GUARDRAIL TERMINAL (GR-9)	11.000 EA	_____	_____	_____	_____
0380	510	24505 RELOCATE EXIST. MAILBOX	40.000 EA	_____	_____	_____	_____
0390	505	24600 REMOVE EXISTING GUARDRAIL	11,319.000 LF	_____	_____	_____	_____
0400	606	27319 ROLLED EROSION CTRL PRODUCT EC-2 TYPE 2	200.000 SY	_____	_____	_____	_____
0410	701	50108 SIGN PANEL	305.000 SF	_____	_____	_____	_____
0420	700	50430 SIGN POST STP-1, 2", 14 GAUGE	272.000 LF	_____	_____	_____	_____
0430	700	50432 SIGN POST STP-1, 2 3/16", 10 GAUGE	30.000 LF	_____	_____	_____	_____
0440	700	50434 SIGN POST STP-1, 2 1/2", 10 GAUGE	65.000 LF	_____	_____	_____	_____
0450	700	50436 SIGN POST STP-1, 2 1/2", 12 GAUGE	117.000 LF	_____	_____	_____	_____
0460	700	50485 CONCRETE FOUNDATION STP-1, TYPE A	40.000 EA	_____	_____	_____	_____
0470	700	50486 CONCRETE FOUNDATION STP-1, TYPE B	5.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000110108N01

Oversight/State Project No.: (NFO) HSIP-014-775, P101, N501

Order No.: M80

Federal Project No.: HSIP-014-3(036)

Contractor: _____

SECTION: 1

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0480	ATTD	50610 RELOC. EXIST. SIGN STRUCT. TY. I	1.000 EA	_____	_____	_____	_____
0490	ATTD	50759 RELOC. EXIST. SIGN PANEL TY. SP-1	10.000 EA	_____	_____	_____	_____
0500	ATTD	50867 REMOVE-DISPOSE SIGN STRUCT. TY. WP-1	9.000 EA	_____	_____	_____	_____
0510	700	50902 TRAFFIC SIGN REM.- DISPOSE EXIST. GM. SIGN STR. AND SIGN PANEL	35.000 EA	_____	_____	_____	_____
0520	704	54034 TYPE B CLASS I PVMT LINE MRKG 6"	256,549.000 LF	_____	_____	_____	_____
0525	512	54105 ERADICATION OF EXIST. LINEAR PVMT MARKING	109,725.000 LF	_____	_____	_____	_____
0530	ATTD	54216 REPLACE LENS (SNOW PLOW. RAISED MARKER)	550.000 EA	_____	_____	_____	_____
0540	704	54217 SNOW PLOW. RAISED PAVE. MARKER ASPH.CONC	704.000 EA	_____	_____	_____	_____
0545	704	54430 TEMP. PVMT MRKG, TY. A, 6"	188,565.000 LF	_____	_____	_____	_____
0550	704	54512 TYPE D, CLASS II TEMP. PVMT MRKG 4"	175,698.000 LF	_____	_____	_____	_____
Section: 1				Total:		_____	_____
				Total Bid:		_____	_____