

Schedule of Items

Proposal ID: CM419PM5113400 Oversight/State Project No.: PM45-063-F19,P401

Order No.: B32

Federal Project No.: PM04(474)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0010	310	10417 TACK COAT	12,617.000 GAL	_____	_____	_____	_____
0020	ATTD	10497 PAVEMENT ASPHALT REPAIR MASTIC	24,000.000 LB	_____	_____	_____	_____
0030	ATTD	11071 SAW-CUT HYD.CEM.CON.PAV PCC PAVEMENT (UP TO 9")	5,402.000 LF	_____	_____	_____	_____
0040	505	13268 REMOVE EXISTING GUARDRAIL TERMINAL	8.000 EA	_____	_____	_____	_____
0050	505	13280 GUARDRAIL GR-MGS1	1,964.000 LF	_____	_____	_____	_____
0060	505	13283 RADIAL GUARDRAIL GR-MGS1	208.000 LF	_____	_____	_____	_____
0070	505	13286 GUARDRAIL TERMINAL GR-MGS2	8.000 EA	_____	_____	_____	_____
0080	505	13287 GUARDRAIL END ANCHORAGE GR-MGS3	5.000 EA	_____	_____	_____	_____
0090	505	13288 GUARDRAIL HEIGHT TRANSITION GR-MGS4	7.000 EA	_____	_____	_____	_____
0100	ATTD	13401 GUARDRAIL TERMINAL SITE PREPARATION, MINOR	8.000 EA	_____	_____	_____	_____
0110	ATTD	15309 PAVEMENT CRS-1P GLASS FIBER REINF. SURF. TREAT. (SAMI)	111,046.000 SY	_____	_____	_____	_____
0120	ATTD	16242 AGGR. BASE MATL. TY. I OR II NO. 21A OR 21B	2,461.950 TON	_____	_____	_____	_____

Schedule of Items

Proposal ID: CM419PM5113400 Oversight/State Project No.: PM45-063-F19,P401

Order No.: B32

Federal Project No.: PM04(474)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0130	ATTD	16325 ASPHALT CONCRETE GTR MODIFIED ASPHALT SURFACE MIXTURE (DRY PROCESS), GTR-SM 12.5 (64E-22)	14,555.070 TON	_____	_____	_____	_____
0140	ATTD	16387 MACHINING SHOULDERS	2,942.000 LF	_____	_____	_____	_____
0150	ATTD	16414 ASPH. CONC. TY. BM- BM- 25.0D+0.4 (PCC PATCH UP TO 9")	1,130.000 TON	_____	_____	_____	_____
0160	515	16516 FLEXIBLE PAVE. TIE-IN PLANING 0" - 2"	3,731.200 SY	_____	_____	_____	_____
0170	515	16522 FLEXIBLE PAVEMENT PLANING 0" - 2"	12,427.190 SY	_____	_____	_____	_____
0180	515	16523 FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4"	1,906.660 SY	_____	_____	_____	_____
0190	515	16532 RIGID PAVEMENT TIE-IN PLANING 0" - 2"	1,295.950 SY	_____	_____	_____	_____
0200	512 ATTD	24265 MAINTENANCE OF TRAFFIC PM45	LUMP SUM	LUMP SUM	_____	_____	_____
0210	505	24600 REMOVE EXISTING GUARDRAIL	1,964.000 LF	_____	_____	_____	_____
0220	704	54032 TYPE B CLASS I PVMT LINE MRKG 4"	97,665.000 LF	_____	_____	_____	_____
0230	704	54042 TYPE B CLASS I PAVE. LINE MARKING 24"	341.000 LF	_____	_____	_____	_____

Schedule of Items

Proposal ID: CM419PM5113400 Oversight/State Project No.: PM45-063-F19,P401

Order No.: B32

Federal Project No.: PM04(474)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0240	512	54105 ERADICATE EXIST. LINEAR PVMT MARKING	90,986.400 LF	_____	_____	_____	_____
0250	512	54106 ERADICATE EXIST. NONLINEAR PVMT MRKG	510.000 SF	_____	_____	_____	_____
0260	704	54217 SNOW PLOW. RAISED PAVE. MARKER ASPH.CONC	485.000 EA	_____	_____	_____	_____
0270	512	54428 TEMP. PVMT MRKG, TY. A, 4"	27,821.000 LF	_____	_____	_____	_____
0280	512	54440 TEMP. PVMT MRKG, TY. A, 24"	682.000 LF	_____	_____	_____	_____
0290	704	54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I	15.000 EA	_____	_____	_____	_____
0300	704	54577 PVMT SYMB MRKG DBL TURN ARROW THRU/LT OR RT TY B, CL I	2.000 EA	_____	_____	_____	_____

Section: 0001

Total: _____

Total Bid: _____