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Proposal ID: C0000111359C01B (NFO)0081-011-810, M501

Order No.: B89

Oversight/State Project No.:

Federal Project No.: NHPP-081-2(319)

Contractor:
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Cat Alt Set ID: Cat Alt Mbr ID:

Bid AmountUnit Price
Approximate
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UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

Spec
No.

0010 00100

MOBILIZATION LUMP SUM _________._____LUMP SUM

513

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

LUMP SUM _________._____LUMP SUM

517

0030 00111

CLEARING AND GRUBBING ACRE

2.100

_________._____ _________._____

301

0040 00119

EXCAVATION BOX CULVERT
CLEANOUT

LUMP SUM _________._____LUMP SUM

ATTD

0050 00120

REGULAR EXCAVATION CY

1,267.000

_________._____ _________._____

303

0060 00141

BORROW EXCAVATION
MINIMUM CBR 5

CY

3,788.000

_________._____ _________._____

303

0070 00355

GEOTEXTILE SUBGRADE
STABILIZATION

SY

3,554.000

_________._____ _________._____

305

0080 00525

CONCRETE CLASS A3 MISC. CY

2.900

_________._____ _________._____

302 504

0090 00590

CROSSDRAIN CD-1 LF

149.000

_________._____ _________._____

501

0100 00591

CROSSDRAIN CD-2 LF

39.000

_________._____ _________._____

501

0110 00595

OUTLET PIPE LF

131.000

_________._____ _________._____

501

0120 00596

ENDWALL EW-12 EA

10.000

_________._____ _________._____

302

0130 01182

18" CONC. PIPE LF

8.000

_________._____ _________._____

302

0140 01240

24" PIPE LF

16.000

_________._____ _________._____

302



Virginia Department of Transportation 02/11/2020Date Printed:

Schedule of Items Page: 3

Proposal ID: C0000111359C01B (NFO)0081-011-810, M501

Order No.: B89

Oversight/State Project No.:

Federal Project No.: NHPP-081-2(319)

Contractor:

0001 ALL PROJECT ITEMSSECTION:

Cat Alt Set ID: Cat Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

Spec
No.

0150 01300

30" PIPE LF

9.000

_________._____ _________._____

302

0160 07506

DROP INLET DI-5 EA

4.000

_________._____ _________._____

302

0170 09056

MANHOLE MH-1 OR 2 LF

3.600

_________._____ _________._____

302

0180 09057

FRAME & COVER MH-1 EA

2.000

_________._____ _________._____

302

0190 09150

EROSION CONTROL STONE
CLASS I, EC-1

TON

4.000

_________._____ _________._____

414

0200 09185

PAVED DITCH PG-2A SY

260.200

_________._____ _________._____

502

0210 09215

PAVED DITCH PG-5 SY

188.200

_________._____ _________._____

502

0220 09250

SLOPE DRAIN EA

2.000

_________._____ _________._____

303

0230 10065

AGGR. MATL. NO. 1 TON

2,538.000

_________._____ _________._____

308

0240 10128

AGGR. BASE MATL. TY. I NO.
21B

TON

2,246.000

_________._____ _________._____

308

0250 10604

ASPHALT CONCRETE TY. SM-
19.0D

TON

435.000

_________._____ _________._____

315

0260 10611

ASPHALT CONCRETE TY. IM-
19.0D

TON

1,596.000

_________._____ _________._____

315

0270 10628

FLEXIBLE PAVEMENT
PLANING  0" - 2"

SY

25,964.000

_________._____ _________._____

515
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0280 10629

FLEXIBLE PAVEMENT
PLANING ABOVE 2" - 4"

SY

9,235.000

_________._____ _________._____

515

0290 10636

ASPHALT CONC.TY. SM-9.5D TON

926.000

_________._____ _________._____

315

0300 10643

ASPHALT CONCRETE TY. BM-
25.0D

TON

2,916.000

_________._____ _________._____

315

0310 10653

STONE MATRIX ASPHALT
SMA-12.5 64E-22

TON

2,704.000

_________._____ _________._____

317

0320 10700

RUMBLE STRIP, ASPHALT LF

14,650.000

_________._____ _________._____

315

0330 10701

LIQUID ASPHALT RUMBLE
STRIP COATING

SY

922.000

_________._____ _________._____

315

0340 11070

SAW-CUT ASPH CONC FULL
DEPTH

LF

117.000

_________._____ _________._____

315

0350 13280

GUARDRAIL GR-MGS1 LF

7,140.000

_________._____ _________._____

505

0360 13286

GUARDRAIL TERMINAL GR-
MGS2

EA

2.000

_________._____ _________._____

505

0370 13287

GUARDRAIL END
ANCHORAGE GR-MGS3

EA

1.000

_________._____ _________._____

505

0380 13288

GUARDRAIL HEIGHT
TRANSITION GR-MGS4

EA

7.000

_________._____ _________._____

505

0390 13349

GUARDRAIL TERMINAL SITE
PREPARATION

EA

2.000

_________._____ _________._____

505
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0400 13421

MEDIAN BARRIER MB-3 LF

1,775.000

_________._____ _________._____

505

0410 13496

TRAF. BARR. SER. CONC.
DOUBLE FACE PAR.MB-11A

LF

8,000.000

_________._____ _________._____

512

0420 13607

IMPACT ATTEN. STD. IA-1, TL-
3>=40 MPH DES.SP.

EA

4.000

_________._____ _________._____

505

0430 14520

PRECAST COMPONENT DI-5
TOP

EA

1.000

_________._____ _________._____

ATTD

0440 22511

FENCE FE-W2 LF

97.000

_________._____ _________._____

507

0450 22541

LINE BRACE UNIT FE-W1,FE-
W2

EA

4.000

_________._____ _________._____

507

0460 24100

ALLAYING DUST HR

150.000

_________._____ _________._____

511

0470 24152

TYPE 3 BARRICADE 8' EA

12.000

_________._____ _________._____

512

0480 24160

TEMPORARY
(CONSTRUCTION) SIGN

SF

326.000

_________._____ _________._____

512

0490 24262

PORTABLE TEMPORARY
RUMBLE STRIP ARRAY

DAY

66.000

_________._____ _________._____

ATTD

0500 24272

TRUCK MOUNTED
ATTENUATOR

HR

990.000

_________._____ _________._____

512

0510 24278

GROUP 2 CHANNELIZING
DEVICES

DAY

17,828.000

_________._____ _________._____

512
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0520 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

HR

7,638.000

_________._____ _________._____

512

0530 24281

ELECTRONIC ARROW BOARD HR

991.000

_________._____ _________._____

512

0540 24282

FLAGGER SERVICE HR

646.000

_________._____ _________._____

512

0550 24400

OBSCURING ROADWAY UNIT

23.000

_________._____ _________._____

508

0560 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

SY

5,198.000

_________._____ _________._____

508

0570 24600

REMOVE EXISTING
GUARDRAIL

LF

9,187.000

_________._____ _________._____

505

0580 24825

MODIFY EXIST. INLET EA

3.000

_________._____ _________._____

ATTD

0590 25505

FIELD OFFICE TY.I MO

13.000

_________._____ _________._____

514

0600 27012

TOPSOIL CLASS A 2" ACRE

1.390

_________._____ _________._____

602

0610 27100

PERMANENT SEED LB

236.000

_________._____ _________._____

603

0620 27101

TEMPORARY SEED LB

139.000

_________._____ _________._____

603

0630 27103

OVERSEEDING LB

189.000

_________._____ _________._____

603

0640 27104

LEGUME SEED LB

45.000

_________._____ _________._____

603

0650 27105

LEGUME OVERSEEDING LB

36.000

_________._____ _________._____

603
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0660 27111

HYDRAULIC EROSION
CONTROL PRODUCT TYPE 2

SY

2,541.000

_________._____ _________._____

603

0670 27112

HYDRAULIC EROSION
CONTROL PRODUCT TYPE 3

SY

12,596.000

_________._____ _________._____

603

0680 27230

FERTILIZER NITROGEN - N LB

133.000

_________._____ _________._____

603

0690 27231

FERTILIZER PHOSPHOROUS
- P

LB

182.000

_________._____ _________._____

603

0700 27232

FERTILIZER POTASSIUM - K LB

91.000

_________._____ _________._____

603

0710 27250

LIME TON

6.260

_________._____ _________._____

603

0720 27284

EROSION CONTROL MULCH SY

1,600.000

_________._____ _________._____

303

0730 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

SY

1,765.000

_________._____ _________._____

606

0740 27320

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 3

SY

66.000

_________._____ _________._____

606

0750 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

SY

33.000

_________._____ _________._____

606

0760 27410

CHECK DAM, ROCK TY. I EA

28.000

_________._____ _________._____

303

0770 27415

CHECK DAM ROCK TY. II EA

39.000

_________._____ _________._____

303

0780 27430

SILTATION CONTROL
EXCAVATION

CY

647.000

_________._____ _________._____

303
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0790 27440

MOWING HR

96.000

_________._____ _________._____

608

0800 27451

INLET PROTECTION TYPE A EA

8.000

_________._____ _________._____

303

0810 27505

TEMP. SILT FENCE TYPE A LF

2,240.000

_________._____ _________._____

303

0820 50108

SIGN PANEL SF

687.000

_________._____ _________._____

701

0830 50300

REMOVE EXISTING 1 POST
SIGN STRUCTURE

EA

14.000

_________._____ _________._____

700

0840 50302

REMOVE EXISTING 2 POST
SIGN STRUCTURE

EA

4.000

_________._____ _________._____

700

0850 50322

REMOVE EXISTING 2 POST
SIGN PANEL

EA

6.000

_________._____ _________._____

700

0860 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN
PANEL

EA

9.000

_________._____ _________._____

700

0870 50342

RELOCATE EXISTING 2 POST
GROUND MOUNTED SIGN
PANEL

EA

1.000

_________._____ _________._____

700

0880 50419

VIA SIGN POST, W18 X 40 LF

165.000

_________._____ _________._____

700

0890 50430

SIGN POST STP-1, 2", 14
GAUGE

LF

10.000

_________._____ _________._____

700

0900 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

LF

300.000

_________._____ _________._____

700



Virginia Department of Transportation 02/11/2020Date Printed:

Schedule of Items Page: 9

Proposal ID: C0000111359C01B (NFO)0081-011-810, M501

Order No.: B89

Oversight/State Project No.:

Federal Project No.: NHPP-081-2(319)

Contractor:

0001 ALL PROJECT ITEMSSECTION:

Cat Alt Set ID: Cat Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

Spec
No.

0910 50485

CONCRETE SIGN
FOUNDATION STP-1, TYPE A

EA

1.000

_________._____ _________._____

700

0920 50486

CONCRETE SIGN
FOUNDATION STP-1, TYPE B

EA

22.000

_________._____ _________._____

700

0930 50558

CONC. SIGN FOUND., SSP-VI
A 4' DIA. X 9'6" DEPTH

EA

6.000

_________._____ _________._____

700

0940 51932

RELOCATE EXISTING SIGN
PANEL FLASHING
CHEVRONS

EA

8.000

_________._____ _________._____

510

0950 54020

TYPE A PVMT LINE MRKG 4" LF

180.000

_________._____ _________._____

704

0960 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

LF

19,280.000

_________._____ _________._____

704

0970 54105

ERADICATE EXIST. LINEAR
PVMT MARKING

LF

4,808.000

_________._____ _________._____

512

0980 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

EA

110.000

_________._____ _________._____

510

0990 54219

INLAID PAVEMENT MARKER
ASPHALT

EA

101.000

_________._____ _________._____

ATTD

1000 54430

TEMP. PVMT MRKG, TY. A, 6" LF

9,600.000

_________._____ _________._____

512

Section: 0001 _________._____Total:

Total Bid: _________._____


