



COMMONWEALTH of VIRGINIA

DEPARTMENT OF TRANSPORTATION
1401 EAST BROAD STREET
RICHMOND, VIRGINIA 23219-2000

Stephen C. Brich, P.E.
Commissioner

March 13, 2020

Order No.: C04
Project: 0460-067-736,C501,B610
FHWA: NHPP-BR04(332)
District: Richmond
County: Nottoway
Route: 460 Bus.
Bids: March 25, 2020

To Holders of Bid Proposals:

Please make the following changes in your copy of the bid proposal for the captioned project:

BID PROPOSAL

Substitute Form C-7 as it has been revised.

Substitute Schedule of Item sheets as those have been revised.

Substitute Table of Contents for Provisions as it has been revised.

Add page 122 as Special Provision Copied Note CN108-000413-02 Substantial Comp. Incent./Disincent. 9-10-19 (SPCN) has been added.

PLANS

Substitute the Following Bridge Plan Sheet pages:

26, 27, 28, 29, 30, 31, 32, 33

These plans are available to be viewed and downloaded from ProjectWise.

A handwritten signature in blue ink that reads "Daniel McBride" with "for" written below it.

Digitally signed by McBride
Daniel khu99888
Contact Info: 804-786-2987
Date: 2020.03.13
14:10:17-04'00'

Harold R. Caples, P. E.
State Contract Engineer
Construction Division

Enclosures

**ORDER NO.: C04
CONTRACT ID. NO.: C000011298B10**

Form C-7
Rev. 1-19-12
PAGE 1

**TERMS OF THE PROPOSAL\CONTRACT
COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
SUBMITTED: 10:00 A.M. Wednesday March 25, 2020**

PROJECT NUMBER: 0460-067-736,C501,B610
ROUTE NUMBER: 460 Bus.
FHWA NUMBER: NHPP-BR04(332)
DESCRIPTION: SGR - BRIDGE REHAB OVER RTE. 460
FROM: E. Courthouse Rd.
TO: US-460 EB Ramps

DISTRICT: Richmond

COUNTY: NOTTOWAY

I/we declare that no other person, firm or corporation is interested in this proposal; that I/we have carefully examined the plans, job specifications, current Road and Bridge specifications, and all other documents pertaining thereto and thoroughly understand the contents thereof; that I/we meet the prequalification requirements for bidding on this proposal; that I/we understand that the plans and current Road and Bridge specifications, are a part of this proposal; that all of the quantities shown herewith are a part of this proposal; that all the quantities shown herewith are approximate only; that I/we have examined the location of the proposed work and source of supply of materials; and that I/we agree to bind myself/ourselves upon award by the Commonwealth under this proposal to a contract with necessary surety bond to start work according to project specifications, and to complete all work in accordance with the plans, job specifications and current Road and Bridge Specifications within the time limit set forth in the contract.

Completion Date: May 5, 2021

BID TOTAL \$ _____

Attached is a bond conforming to the requirements of the current Road and Bridge Specifications, it being understood that such bond is to be forfeited as liquidated damages if, upon acceptance of the terms of this proposal, I/we fail to execute the contract and furnish bond as provided in the current Road and Bridge Specifications.

(Names of Individual(S), Firm(S) Or Corporation)

Street Address City State Zip Code Vendor#/Fin#

Print Name Signature Title

In consideration of the commitments made as shown herein, the Commonwealth of Virginia by The Commonwealth Transportation Commissioner agrees to pay for all items of work performed and materials furnished at the unit price(s) and under the conditions set forth in this proposal, in witnessed by the affixing of the name below.

Contract Execution Date _____ By _____
CHIEF ENGINEER
VIRGINIA DEPARTMENT OF TRANSPORTATION

Revised March 13, 2020

Proposal ID: C0000111298B10 Oversight/State Project No.: 0460-067-736, C501, B610
 Order No.: C04 Federal Project No.: NHPP-BR04(332)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0010	513	00100 MOBILIZATION	LUMP SUM	LUMP SUM			
0020	517	00101 CONSTRUCTION SURVEYING CONSTRUCTION	LUMP SUM	LUMP SUM			
0030	308	10100 AGGR. MATL. NO. 21B	6.000 TON				
0040	315	10607 ASPHALT CONCRETE TY. SM- 12.5A	2.000 TON				
0050	315	10610 ASPHALT CONCRETE TY. IM- 19.0A	2.000 TON				
0060	512	24160 TEMPORARY (CONSTRUCTION) SIGN	635.000 SF				
0070	512	24272 TRUCK MOUNTED ATTENUATOR	2,160.000 HR				
0080	512	24278 GROUP 2 CHANNELIZING DEVICES	7,650.000 DAY				
0090	512	24279 PORTABLE CHANGEABLE MESSAGE SIGN	4,320.000 HR				
0100	512	24281 ELECTRONIC ARROW BOARD	4,320.000 HR				
0110	512	24288 WARNING LIGHT TY. B	1,260.000 DAY				
0115	512	24290 TRAFFIC BARRIER SERVICE CONC. MB-7D PC	20.000 LF				

Revised March 13, 2020

Proposal ID: C0000111298B10 Oversight/State Project No.: 0460-067-736, C501, B610
 Order No.: C04 Federal Project No.: NHPP-BR04(332)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0120	704	54079 TYPE B CLASS VI CONTRAST PVMT MRKG 4"	1,717.000 LF	_____	_____	_____	_____
0130	512	54105 ERADICATE EXIST. LINEAR PVMT MARKING	1,717.000 LF	_____	_____	_____	_____
0140	512	54542 TYPE D, CLASS III TEMP. PVMT MRKG 4"	3,640.000 LF	_____	_____	_____	_____
0150	512	54544 TYPE D, CLASS III TEMP. PVMT MRKG 8"	977.000 LF	_____	_____	_____	_____
0160	404	60495 COVER DEPTH SURVEY	1,728.000 SY	_____	_____	_____	_____
0170	404	68090 BRIDGE DECK GROOVING	1,728.000 SY	_____	_____	_____	_____
0180	412	68172 CRACK REPAIR TYPE B	171.000 LF	_____	_____	_____	_____
0190	412	68180 EMBEDDED GALVANIC ANODES	40.000 EA	_____	_____	_____	_____
0200	412	68226 PARAPET CLOSURE TYPE B	4.000 EA	_____	_____	_____	_____
0210	425	68315 TYPE A MILLING 1-1/2"	1,728.000 SY	_____	_____	_____	_____
0220	412	68332 H.E.S. PATCHING TYPE C	10.000 SY	_____	_____	_____	_____
0230	412	68339 DECK SLAB CLOSURE	50.000 SY	_____	_____	_____	_____
0240	411	68455 PRE.& SPOT COAT EX. STR. STR. NO. 1034	1,000.000 SF	_____	_____	_____	_____

Revised March 13, 2020

Proposal ID: C0000111298B10 Oversight/State Project No.: 0460-067-736, C501, B610
 Order No.: C04 Federal Project No.: NHPP-BR04(332)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0250	411	68472 RECOAT EX. STR. ENTIRE BRIDGE	LUMP SUM	LUMP SUM			
0260	411	68474 ENV. PROT. & HEALTH & SAFETY STR. NO. 1034	LUMP SUM	LUMP SUM			
0270	411	68476 ENV. & WORK. PROTECTION STR. NO. 1034	LUMP SUM	LUMP SUM			
0280	411	68490 DISPOSAL OF MATERIAL STR. NO. 1034	LUMP SUM	LUMP SUM			
0290	421	68550 ELASTOMERIC EXPANSION DAM 0" TO 2"	133.000 LF				
0300	412	68572 RECONSTRUCT EXPANSION JOINT	133.000 LF				
0310	412	68590 JACKING AND BLOCKING BEAM	30.000 EA				
0320	425	68616 PLACE VERY EARLY STRENGTH LATEX MODIFIED CONCRETE OVERLAY	1,728.000 SY				
0330	425	68621 FURNISH VERY EARLY STRENGTH LATEX MOD. CONC. 1 1/2" to 2"	96.000 CY				
0340	425	68642 TYPE A HYDRO-DEMOLITION 1/2"	1,728.000 SY				
0350	ATTD	68904 SUPERSTR. WID./REPAIR REPLACE BEARING	30.000 EA				

Revised March 13, 2020

Proposal ID: C0000111298B10 Oversight/State Project No.: 0460-067-736, C501, B610
 Order No.: C04 Federal Project No.: NHPP-BR04(332)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0360	ATTD	68908 SUPERSTR. WID./REPAIR PIER 3 TEMPORARY SHORING STRUCTURAL STEEL	LUMP SUM	LUMP SUM			
0370	ATTD	68908 SUPERSTR. WID./REPAIR SUPERSTRUCTURE STEEL REPAIR	LUMP SUM	LUMP SUM			
0380	412	69002 EMBEDDED GALVANIC ANODES	141.000 EA				
0390	412	69030 CONCRETE CLASS A3	44.600 CY				
0400	ATTD	69068 TEMP SUPPORT OF EXCAVATION PIER 3 ACCESS FOR TEMPORARY SHORING	LUMP SUM	LUMP SUM			
0410	406	69091 CORROSION RESISTANT REINF. STEEL CL. I	8,440.000 LB				
0420	412	69500 CONCRETE SUBSTRUCT. SURFACE REPAIR	42.000 SY				
0430	415	69740 CONCRETE SLAB SLOPE PROTECTION 4"	140.000 SY				
Section: 0001				Total:			
				Total Bid:			

ORDER NO.: C04
CONTRACT ID. NO.: C000011298B10

TABLE OF CONTENTS FOR PROVISIONS

FORMS and SCHEDULE OF ITEMS PRECEDE SPCNs, SPs and SUPPLEMENTAL SPECS.

*CN100-000026-05	GEN. PROJ. REQUIRE., SSS/SPS/SPCNS	11-22-19 (SPCN)	1
CN102-000510-00	SEC. 102.05—PREP. OF BID (CARGO PREFER. ACT)	R-7-12-16 (SPCN)	1
CN108-000410-01	EARLY COMPLETION INCENTIVE ONLY	12-14-16 (SPCN)	2
CN108-000611-00	SEC. 108.06(B) LIQUID. DAMAGES	R-7-12-16 (SPCN)	2
CN315-000100-00	SEC. 315.05(C) PLACING AND FINISHING	1-18-17 (SPCN)	2
*CN512-000130-00	TEMPORARY CONTRAST MARKINGS	2-26-19 (SPCN)	3
*DRUG-FREE WORKPLACE		7-3-19 (SPCN)	3
DENSITY OF LIGHTWEIGHT CONCRETE		3-5-19 (SPCN)	3
CQ512-000321-00	CONTRACTOR MAINT. OF TEMP. MARKINGS	6-13-17 (SPCN)	3
REPLACE BEARING		1-14-20	4
SP0F0-000100-00	PREDETERMINED MIN. WAGE RATES	R-7-12-16	5
SP0F0-000130-00	FHWA 1273—REQ. PROVISIONS, FED-AID	R-7-12-16	10
SP0F0-000150-01	AFFIRMATIVE ACTION / EEO NOTICE	7-17-17	31
*SP102-000510-02	USE OF DOMESTIC MATERIAL	12-19-18	37
SP105-000100-00	INFORMAL PARTNERING	R-7-12-16	39
SP107-000110-00	C-45—SWPPP GEN. PERMIT—CONTRACTOR CERTIFICATION	R-10-27-16	41
SP107-001510-01	SEC. 107.15 (DBES)	8-18-17	42
SP108-000100-00	PROGRESS SCHEDULE FOR CATEGORY I PROJ.	R-7-12-16	61
SP801-000100-01	LANE CLOSE COORD (LCC)/LANE CLOSE IMPLEMENT (LCI)	10-17-19	65
*SP109-000100-03	ASPHALT MATERIAL PRICE ADJUSTMENT	9-6-19	67
SP109-000120-01*	PRICE ADJUSTMENT FOR STEEL	7-2-19	71
SEC. 105.06—SUBCONTRACTING (FEDERAL FUNDED PROJECTS)		2-9-17_(SP)	76
SS106-002016-02*	SEC. 106—CONTROL OF MATERIAL	7-6-18	77
SS107-002016-05*	SEC. 107 – LEGAL RESPONSIBILITIES	7-25-19	80
*SS202-002016-01	SEC. 202—FINE AGGREGATE	11-14-18	87
*SS210-002016-04	SEC. 210—ASPHALT MATERIALS	9-16-19	88
*SS211-002016-03	SECTION 211—ASPHALT CONCRETE	1-8-19	93
SS223-002016-03*	SEC. 223 – STEEL REINFORCEMENT	7-3-19	96
SS226-002016-01*	SEC. 226 – STRUCTURAL STEEL	9-27-19	97
*SS247-002016-01	SECTION 247 – REFLECTIVE SHEETING	3-6-19	99
*SS309-002016-01	SECTION 309 – AGGREGATE BASE COURSE	8-2-19	102
*SS310-002016-03	SEC. 310 – TACK COAT	8-21-19	103
SS407-002016-02*	SEC. 407 – STEEL & METAL STRUCT	5-11-18	107
*SS411-002016-01	SEC. 411—PROT COAT OF METAL IN STRUCT	2-21-19	110
*SS412-002016-02	SEC. 412—WIDE, REP, & REBUILD EXIST STR	7-5-18	111
SS513-002016-01	SEC. 513—MOBILIZATION	4-25-19	115
TEMPORARY SHORING STRUCTURAL STEEL		1-14-20	116
SUPERSTRUCTURE STEEL REPAIR		1-14-20	118
TEMPORARY SHORING EXCAVATION		1-14-2020	120
*CN108-000413-02	SUBSTANTIAL COMP. INCENT./DISINCENT.	9-10-19 (SPCN)	122

ORDER NO.: C04
CONTRACT ID. NO.: C000011298B10

[cn108-000413-02](#)

SUBSTANTIAL COMPLETION INCENTIVE/DISINCENTIVE

The following terms are defined:

- **Substantial Completion** is defined as completing the project to a point such that it can be safely and effectively used by the public or the Department for the purposes intended. Work not required for Substantial Completion includes **Recoat Existing Structure (structure number 1034)**.
- **Substantial Completion Date** is the date on or before which all work required for Substantial Completion must be completed such that the Contractor receives an incentive. This date will not change except for an extension of the Contract time limit for a Compensable Delay as defined by Section 109.05(e) of the Specifications.

The Substantial Completion Date for this project is ****December 11, 2020**. The Department will pay an incentive of **\$1,500** for each Calendar Day before the Substantial Completion Date as adjusted by the Engineer for Compensable Delay that the Substantial Completion requirements are met. The incentive is capped at **\$27,000**.

If the Substantial Completion requirements are not met on or before the Substantial Completion Date as adjusted by the Engineer for Compensable Delay, the Department will assess a disincentive of **\$1,500** per Calendar Day after the Substantial Completion Date as adjusted by the Engineer for Compensable Delay that the Contractor does not achieve Substantial Completion

The disincentive will be assessed, not as a penalty, but as agreed compensation for damages resulting from the Contractor's delay. The disincentive amount is calculated based on Department related traffic control and maintenance costs, detour costs, or daily road user costs, as applicable.

The Contractor waives any defense as to the validity of any disincentives stated in the Contract, the Specifications, or this Special Provision, and assessed by the Department against the Contractor on the grounds that such disincentives are void as penalties or are not reasonably related to actual damages.

9-10-19 (SPCN)