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Spec
No.

0010 00100

MOBILIZATION LUMP SUM _________._____LUMP SUM

513

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

LUMP SUM _________._____LUMP SUM

517

0030 00110

CLEARING AND GRUBBING LUMP SUM _________._____LUMP SUM

301

0040 00120

REGULAR EXCAVATION CY

1,024.000

_________._____ _________._____

303

0050 00141

BORROW EXCAVATION Min
CBR-15

CY

516.000

_________._____ _________._____

303

0060 00212

MINOR STRUCTURE EXCAV.
BOX CULVERT

CY

588.000

_________._____ _________._____

303

0070 00507

BEDDING MATL. AGGR. NO.
57

TON

183.000

_________._____ _________._____

ATTD

0080 00523

PRECAST BOX CULVERT 2 -
STD. 12' X 6' PRECAST BOX
CULVERTS

LF

96.000

_________._____ _________._____

302

0090 09148

EROSION CONTROL STONE
CLASS A1 EC-1

TON

53.000

_________._____ _________._____

414

0100 10607

ASPHALT CONCRETE TY. SM-
12.5A

TON

117.000

_________._____ _________._____

315

0110 10642

ASPHALT CONCRETE TY. BM-
25.0A

TON

365.000

_________._____ _________._____

315

0120 11070

SAW-CUT ASPH CONC 12"
DEPTH

LF

900.000

_________._____ _________._____

315
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0130 13212

R/W MONUMENT RM-2 EA

20.000

_________._____ _________._____

503

0140 13232

GEOTEXTILE DRAINAGE
FABRIC

SY

833.000

_________._____ _________._____

504

0150 13280

GUARDRAIL GR-MGS1 LF

400.000

_________._____ _________._____

505

0160 13286

GUARDRAIL TERMINAL GR-
MGS2

EA

4.000

_________._____ _________._____

505

0170 13288

GUARDRAIL HEIGHT
TRANSITION GR-MGS4

EA

4.000

_________._____ _________._____

505

0180 13392

FIXED OBJECT ATTACH. GR-
FOA-2 TY. I

EA

4.000

_________._____ _________._____

505

0185 13460

MEDIAN BARRIER MB-7D LF

52.000

_________._____ _________._____

502

0190 24100

ALLAYING DUST HR

160.000

_________._____ _________._____

511

0200 24152

TYPE 3 BARRICADE 8' EA

12.000

_________._____ _________._____

512

0210 24160

TEMPORARY
(CONSTRUCTION) SIGN

SF

2,809.000

_________._____ _________._____

512

0220 24278

GROUP 2 CHANNELIZING
DEVICES

DAY

448.000

_________._____ _________._____

512

0230 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

HR

2,688.000

_________._____ _________._____

512

0240 24288

WARNING LIGHT TY. B DAY

2,080.000

_________._____ _________._____

512
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0250 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

LF

80.000

_________._____ _________._____

512

0260 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

SY

298.000

_________._____ _________._____

508

0270 25505

FIELD OFFICE TY.I MO

4.000

_________._____ _________._____

514

0280 26117

DRY RIPRAP CL. AI TON

179.000

_________._____ _________._____

414

0290 27012

TOPSOIL CLASS A 2" ACRE

0.100

_________._____ _________._____

602

0300 27101

TEMPORARY SEED LB

10.000

_________._____ _________._____

603

0310 27102

REGULAR SEED LB

15.000

_________._____ _________._____

603

0320 27103

OVERSEEDING LB

12.000

_________._____ _________._____

603

0330 27112

HYDRAULIC EROSION
CONTROL PRODUCT TYPE 3

SY

1,089.000

_________._____ _________._____

603

0340 27230

FERTILIZER NITROGEN - N LB

10.000

_________._____ _________._____

603

0350 27231

FERTILIZER PHOSPHOROUS
- P

LB

13.000

_________._____ _________._____

603

0360 27232

FERTILIZER POTASSIUM - K LB

7.000

_________._____ _________._____

603

0370 27250

LIME TON

0.450

_________._____ _________._____

603
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0380 27275

EROSION CONTROL
TURBIDITY CURTAIN,
PERVIOUS, TYPE I

LF

190.000

_________._____ _________._____

303

0390 27288

EROSION CONTROL MULCH ACRE

0.100

_________._____ _________._____

303

0400 27422

DEWATERING BASIN EC-8 EA

1.000

_________._____ _________._____

303

0410 27430

SILTATION CONTROL
EXCAVATION

CY

223.000

_________._____ _________._____

303

0420 27504

TEMP. SILT FENCE TYPE B LF

1,290.000

_________._____ _________._____

303

0430 27510

COFFERDAM EA

2.000

_________._____ _________._____

401

0440 51965

INSTALL & REMOVE TEMP
PIPE (MIN. OF 2- 42"
CULVERTS)

LUMP SUM _________._____LUMP SUM

ATTD

0450 54032

TYPE B CLASS I PVMT LINE
MRKG 4"

LF

4,180.000

_________._____ _________._____

704

0460 54105

ERADICATE EXIST. LINEAR
PVMT MARKING

LF

4,800.000

_________._____ _________._____

512

Section: 0001 _________._____Total:

Total Bid: _________._____


