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0010 00100

MOBILIZATION LUMP SUM _________._____LUMP SUM

513

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

LUMP SUM _________._____LUMP SUM

517

0030 00110

CLEARING AND GRUBBING LUMP SUM _________._____LUMP SUM

301

0040 00119

EXCAVATION TEMPORARY
SHORING STA. 32+25-32+60

LUMP SUM _________._____LUMP SUM

ATTD

0050 00120

REGULAR EXCAVATION CY

1,612.000

_________._____ _________._____

303

0060 00124

ROCK EXCAVATION CY

2.000

_________._____ _________._____

ATTD

0070 00136

BORROW EXCAVATION CY

144.000

_________._____ _________._____

303

0080 00180

UTILITY TEST PIT UNPAVED EA

8.000

_________._____ _________._____

ATTD

0090 00181

UTILITY TEST PIT ASPHALT
CONCRETE

EA

2.000

_________._____ _________._____

ATTD

0100 00525

CONCRETE CLASS A3 MISC. CY

6.000

_________._____ _________._____

302 504

0110 00529

FLOWABLE BACKFILL CY

77.000

_________._____ _________._____

509

0120 00536

CONCRETE CLASS A-3 BUS
SHELTER PAD

CY

3.000

_________._____ _________._____

ATTD

0130 01152

15" CONC. PIPE LF

428.000

_________._____ _________._____

302

0140 01182

18" CONC. PIPE LF

20.000

_________._____ _________._____

302
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0150 01212

21" CONC. PIPE LF

8.000

_________._____ _________._____

302

0160 01242

24" CONC. PIPE LF

712.000

_________._____ _________._____

302

0170 01302

30" CONC. PIPE LF

660.000

_________._____ _________._____

302

0180 01362

36" CONC. PIPE LF

94.000

_________._____ _________._____

302

0190 06817

DROP INLET DI-3B,L=4' EA

1.000

_________._____ _________._____

302

0200 06819

DROP INLET DI-3B,L=8' EA

4.000

_________._____ _________._____

302

0210 06820

DROP INLET DI-3B,L=10' EA

2.000

_________._____ _________._____

302

0220 06822

DROP INLET DI-3B,L=14' EA

4.000

_________._____ _________._____

302

0230 06835

DROP INLET DI-3C,L=6' EA

1.000

_________._____ _________._____

302

0240 06837

DROP INLET DI-3C,L=10' EA

1.000

_________._____ _________._____

302

0250 07506

DROP INLET DI-5 EA

2.000

_________._____ _________._____

302

0260 07508

DROP INLET DI-7 EA

1.000

_________._____ _________._____

302

0270 09056

MANHOLE MH-1 OR 2 LF

56.000

_________._____ _________._____

302

0280 09057

FRAME & COVER MH-1 EA

8.000

_________._____ _________._____

302

0290 10090

AGGR. MATL. NO. 21A TON

6.000

_________._____ _________._____

308
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0300 10128

AGGR. BASE MATL. TY. I NO.
21B

TON

3,325.000

_________._____ _________._____

308

0310 10611

ASPHALT CONCRETE TY. IM-
19.0D

TON

593.000

_________._____ _________._____

315

0320 10628

FLEXIBLE PAVEMENT
PLANING  0" - 2"

SY

18,385.000

_________._____ _________._____

515

0330 10636

ASPHALT CONC.TY. SM-9.5D TON

2,111.000

_________._____ _________._____

315

0340 10642

ASPHALT CONCRETE TY. BM-
25.0A

TON

1,964.000

_________._____ _________._____

315

0350 11040

CONCRETE ENTRANCE
PAVE. 7"

SY

116.000

_________._____ _________._____

316

0360 11070

SAW-CUT ASPH CONC FULL
DEPTH

LF

3,404.000

_________._____ _________._____

315

0370 11071

SAW-CUT HYD.CEM.CON.PAV
FULL DEPTH

LF

135.000

_________._____ _________._____

316

0380 12020

STD. CURB CG-2 LF

136.000

_________._____ _________._____

502

0390 12600

STD. COMB. CURB & GUTTER
CG-6

LF

1,971.000

_________._____ _________._____

502

0400 12610

RADIAL COMB. CURB &
GUTTER CG-6

LF

825.000

_________._____ _________._____

502

0410 12940

ENTRANCE GUTTER CG-9D SY

45.000

_________._____ _________._____

502
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0420 13108

CG-12 DETECTABLE
WARNING SURFACE

SY

56.000

_________._____ _________._____

504

0430 13114

ENTRANCE GUTTER CG-13 SY

98.000

_________._____ _________._____

502

0440 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

SY

2,268.000

_________._____ _________._____

504

0450 13286

GUARDRAIL TERMINAL GR-
MGS2

EA

1.000

_________._____ _________._____

505

0460 13288

GUARDRAIL HEIGHT
TRANSITION GR-MGS4

EA

1.000

_________._____ _________._____

505

0470 13502

SIGN ISLAND SI-2 SY

40.000

_________._____ _________._____

502

0480 13543

WALL PRECAST MODULAR
RETAINING STRUCTURE

SF

2,200.000

_________._____ _________._____

ATTD

0490 14100

REMOVE SIDEWALK AND
ENTRANCE

SY

45.000

_________._____ _________._____

ATTD

0500 14120

REMOVE COMB. CURB AND
GUTTER

LF

2,927.000

_________._____ _________._____

ATTD

0510 21020

MEDIAN STRIP MS-1 SY

41.000

_________._____ _________._____

502

0520 24100

ALLAYING DUST HR

80.000

_________._____ _________._____

511

0530 24160

TEMPORARY
(CONSTRUCTION) SIGN

SF

638.000

_________._____ _________._____

512
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0540 24262

PORTABLE TEMPORARY
RUMBLE STRIP ARRAY

DAY

60.000

_________._____ _________._____

ATTD

0550 24272

TRUCK MOUNTED
ATTENUATOR

HR

3,600.000

_________._____ _________._____

512

0560 24278

GROUP 2 CHANNELIZING
DEVICES

DAY

52,920.000

_________._____ _________._____

512

0570 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

HR

672.000

_________._____ _________._____

512

0580 24281

ELECTRONIC ARROW BOARD HR

2,160.000

_________._____ _________._____

512

0590 24282

FLAGGER SERVICE HR

480.000

_________._____ _________._____

512

0600 24333

TEMPORARY TRAFFIC
CONTROL SIGNAL  ELM VIEW
ROAD

LUMP SUM _________._____LUMP SUM

512

0610 24333

TEMPORARY TRAFFIC
CONTROL SIGNAL  ODGEN
ROAD

LUMP SUM _________._____LUMP SUM

512

0620 24333

TEMPORARY TRAFFIC
CONTROL SIGNAL  S PEAK
BLVD

LUMP SUM _________._____LUMP SUM

512

0630 24355

POLICE PATROL UNIFORMED
FLAGGER

HR

500.000

_________._____ _________._____

ATTD

0640 24420

DEMOLITION OF PAVEMENT
RIGID

SY

22.000

_________._____ _________._____

508
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0650 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

SY

5,947.000

_________._____ _________._____

508

0660 24600

REMOVE EXISTING
GUARDRAIL

LF

71.000

_________._____ _________._____

505

0670 24825

MODIFY EXIST. DROP INLET EA

2.000

_________._____ _________._____

302

0680 24825

MODIFY EXIST. REPLACE
LED MODULE 12"

EA

8.000

_________._____ _________._____

ATTD

0690 24831

ADJUST EXIST.DROP INLET . EA

1.000

_________._____ _________._____

302

0700 25001

HANDRAIL SAFETY LF

377.000

_________._____ _________._____

ATTD

0710 25505

FIELD OFFICE TY.I MO

18.000

_________._____ _________._____

514

0720 27022

TOPSOIL CLASS B 2" ACRE

1.530

_________._____ _________._____

602

0730 27101

TEMPORARY SEED LB

153.000

_________._____ _________._____

603

0740 27102

REGULAR SEED LB

276.000

_________._____ _________._____

603

0750 27103

OVERSEEDING LB

221.000

_________._____ _________._____

603

0760 27104

LEGUME SEED LB

49.000

_________._____ _________._____

603

0770 27105

LEGUME OVERSEEDING LB

39.000

_________._____ _________._____

603

0780 27111

HYDRAULIC EROSION
CONTROL PRODUCT TYPE 2

SY

6,534.000

_________._____ _________._____

603
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0790 27112

HYDRAULIC EROSION
CONTROL PRODUCT TYPE 3

SY

10,128.000

_________._____ _________._____

603

0800 27230

FERTILIZER NITROGEN - N LB

146.000

_________._____ _________._____

603

0810 27231

FERTILIZER PHOSPHOROUS
- P

LB

201.000

_________._____ _________._____

603

0820 27232

FERTILIZER POTASSIUM - K LB

100.000

_________._____ _________._____

603

0830 27250

LIME TON

6.890

_________._____ _________._____

603

0840 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

SY

189.000

_________._____ _________._____

606

0850 27415

CHECK DAM ROCK TY. II EA

13.000

_________._____ _________._____

303

0860 27430

SILTATION CONTROL
EXCAVATION

CY

476.000

_________._____ _________._____

303

0870 27440

MOWING HR

50.000

_________._____ _________._____

608

0880 27451

INLET PROTECTION TYPE A EA

7.000

_________._____ _________._____

303

0890 27461

INLET PROTECTION TYPE B EA

29.000

_________._____ _________._____

303

0900 27505

TEMP. SILT FENCE TYPE A LF

1,297.000

_________._____ _________._____

303

0910 40003

1" WATER SERVICE LINE LF

179.000

_________._____ _________._____

520

0920 40006

2" WATER SERVICE LINE LF

27.000

_________._____ _________._____

520
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0930 40020

2" WATER MAIN LF

21.000

_________._____ _________._____

520

0940 40061

6" DI WATER MAIN LF

63.000

_________._____ _________._____

520

0950 40081

8" DI WATER MAIN LF

2,581.000

_________._____ _________._____

520

0960 40121

12" DI WATER MAIN LF

191.000

_________._____ _________._____

520

0970 40992

WATER UTILITY INSTALL 12"
GATE VALVE AND VAULT

EA

2.000

_________._____ _________._____

ATTD

0980 40992

WATER UTILITY INSTALL 8"
GATE VALVE AND VAULT

EA

10.000

_________._____ _________._____

ATTD

0990 41002

2" GATE VALVE & BOX EA

1.000

_________._____ _________._____

520

1000 41006

6" GATE VALVE & BOX EA

3.000

_________._____ _________._____

520

1010 41820

FIRE HYDRANT EA

3.000

_________._____ _________._____

520

1020 41828

ADJUST EXIST. WATER
MANHOLE FRAME & COVER

EA

6.000

_________._____ _________._____

510

1030 41967

5/8" WATER METER BOX &
YOKE

EA

4.000

_________._____ _________._____

520

1040 41977

ADJUST EXIST. WATER
METER BOX

EA

2.000

_________._____ _________._____

510

1050 42060

6" SAN. SEWER PIPE LF

10.000

_________._____ _________._____

520
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1060 42080

8" SAN. SEWER PIPE LF

884.000

_________._____ _________._____

520

1080 42708

8" SANITARY DROP
CONNECTION

LF

4.000

_________._____ _________._____

520

1090 42755

SANITARY SEWER MANHOLE LF

79.000

_________._____ _________._____

520

1100 42758

MANHOLE FRAME & COVER
WF & C-1

EA

10.000

_________._____ _________._____

520

1103 45505

CONNECT TO EXIST. A/C
PIPE

EA

2.000

_________._____ _________._____

ATTD

1107 45506

REMOVE EXIST. A/C PIPE LF

70.000

_________._____ _________._____

ATTD

1110 45572

18" STEEL ENCASE. PIPE LF

5.000

_________._____ _________._____

520

1120 50108

SIGN PANEL SF

1,260.300

_________._____ _________._____

701

1130 50300

REMOVE EXISTING 1 POST
SIGN STRUCTURE

EA

19.000

_________._____ _________._____

700

1140 50320

REMOVE EXISTING 1 POST
SIGN PANEL

EA

34.000

_________._____ _________._____

700

1150 50326

REMOVE EXISTING
OVERHEAD SIGNAL SIGN
PANEL

EA

2.000

_________._____ _________._____

700

1160 50328

REMOVE EXISTING
OVERHEAD SIGN
STRUCTURE SIGN PANEL AT
OVERHEAD STRUCTURE 601

EA

1.000

_________._____ _________._____

ATTD
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1170 50430

SIGN POST STP-1, 2", 14
GAUGE

LF

545.000

_________._____ _________._____

700

1180 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

LF

65.000

_________._____ _________._____

700

1190 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

LF

120.000

_________._____ _________._____

700

1200 50485

CONCRETE SIGN
FOUNDATION STP-1, TYPE A

EA

5.000

_________._____ _________._____

700

1210 50486

CONCRETE SIGN
FOUNDATION STP-1, TYPE B

EA

4.000

_________._____ _________._____

700

1220 50488

CONCRETE SIGN
FOUNDATION STP-1, TYPE D

EA

40.000

_________._____ _________._____

700

1230 50489

CONCRETE SIGN
FOUNDATION STP-1, TYPE E

EA

7.000

_________._____ _________._____

700

1240 50575

CONC. FOUND. O/H SIGN
STRUCTURE

CY

40.000

_________._____ _________._____

700

1250 50902

TRAFFIC SIGN OVERHEAD
SIGN STRUCTURE LOCATION
301

EA

1.000

_________._____ _________._____

700

1260 51185

TRAFFIC SIGNAL HEAD
SECTION 12" HVS
BACKPLATE

EA

69.000

_________._____ _________._____

703

1270 51210

PEDESTAL POLE PF-2 10' EA

17.000

_________._____ _________._____

700
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1280 51238

CONCRETE FOUNDATION
SIGNAL POLE PF-8

CY

54.000

_________._____ _________._____

700

1290 51240

CONCRETE FOUNDATION PF-
2

EA

17.000

_________._____ _________._____

700

1300 51476

SIGNAL MAST ARM POLE MP-
3, TYPE B1

EA

1.000

_________._____ _________._____

700

1310 51480

SIGNAL MAST ARM POLE MP-
3, TYPE E1

EA

2.000

_________._____ _________._____

700

1320 51482

SIGNAL MAST ARM POLE MP-
3, TYPE F

EA

1.000

_________._____ _________._____

700

1330 51488

MAST ARM 60' EA

2.000

_________._____ _________._____

700

1340 51490

MAST ARM 70' EA

1.000

_________._____ _________._____

700

1350 51491

MAST ARM 75' CASE 1
LOADING

EA

2.000

_________._____ _________._____

700

1360 51507

VIDEO DETECTION CAMERA EA

6.000

_________._____ _________._____

703

1370 51508

VIDEO DETECTION CABLE LF

2,407.000

_________._____ _________._____

703

1380 51525

EVP DETECTOR CABLE LF

2,407.000

_________._____ _________._____

703

1390 51526

AUX. PREEMPTION OPTICAL
DETECTOR

EA

6.000

_________._____ _________._____

703

1400 51602

14/4 CONDUCTOR CABLE LF

15,323.000

_________._____ _________._____

700
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1410 51607

14/7 CONDUCTOR CABLE LF

1,570.000

_________._____ _________._____

700

1420 51614

CONDUCTOR CABLE EVP
CONFIRMATION LIGHT
CABLE

LF

2,407.000

_________._____ _________._____

700

1430 51830

HANGER ASSEMBLY SM-3,
ONE WAY

EA

34.000

_________._____ _________._____

703

1440 51834

HANGER ASSEMBLY SMB-2,
ONE WAY

EA

16.000

_________._____ _________._____

703

1450 51835

HANGER ASSEMBLY SMB-2,
TWO WAY

EA

1.000

_________._____ _________._____

703

1460 51933

REMOVE EXISTING POLE EA

4.000

_________._____ _________._____

703

1470 51934

REMOVE EXISTING
FOUNDATION

EA

4.000

_________._____ _________._____

703

1480 51961

MODIFY EXIST.
CONTROLLER CABINET

EA

4.000

_________._____ _________._____

ATTD

1490 51961

MODIFY EXIST. JUNCTION
BOX

EA

11.000

_________._____ _________._____

510

1500 51962

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN
PANEL

EA

9.000

_________._____ _________._____

ATTD

1510 51962

RELOCATE EXISTING SIGNAL
HEAD

EA

12.000

_________._____ _________._____

ATTD
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1520 51963

REMOVE EXISTING SIGNAL
HEAD

EA

2.000

_________._____ _________._____

ATTD

1530 52002

TRAFFIC SIGNALIZATION
ACCESSIBLE PEDESTRIAN
SYSTEM PUSHBUTTON
STATIONS

EA

18.000

_________._____ _________._____

700

1540 52404

PEDESTRIAN SIGNAL HEAD
SP-9

EA

18.000

_________._____ _________._____

703

1550 54032

TYPE B CLASS I PVMT LINE
MRKG 4"

LF

10,165.000

_________._____ _________._____

704

1560 54034

TYPE B CLASS I PVMT LINE
MRKG 6"

LF

3,180.000

_________._____ _________._____

704

1570 54037

TYPE B CLASS I PVMT LINE
MRKG 8"

LF

640.000

_________._____ _________._____

704

1580 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

LF

1,845.000

_________._____ _________._____

704

1590 54105

ERADICATE EXIST. LINEAR
PVMT MARKING

LF

622.000

_________._____ _________._____

512

1600 54393

PVMT MESSAGE MARK.
ONLY TY B CL II

EA

4.000

_________._____ _________._____

704

1610 54575

PVMT SYMB MRKG SGL
TURN ARROW TY B, CL II

EA

20.000

_________._____ _________._____

704

1620 54578

PVMT SYMB MRKG DBL
TURN ARROW THRU/LT OR
RT TY B, CL II

EA

15.000

_________._____ _________._____

704
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1630 54652

PVMT SYMB MRKG BICYCLE
THRU ARROW TY B CL II

EA

16.000

_________._____ _________._____

704

1640 54660

PVMT SYMB MRKG
HELMETED BICYCLIST TY B
CL II

EA

16.000

_________._____ _________._____

704

1650 54664

PVMT SYMB MRKG SHARED
LANE TY B, CL II

EA

7.000

_________._____ _________._____

704

1660 55080

8 CONDUCTOR CABLE LF

939.000

_________._____ _________._____

700

1670 55179

LUMINAIRE ARM 16 FEET EA

2.000

_________._____ _________._____

700

1680 55505

LUMINAIRE LED LUMINAIRE
240 WATTS

EA

2.000

_________._____ _________._____

705

1690 55587

JUNCTION BOX JB-S2 EA

7.000

_________._____ _________._____

700

1700 55588

JUNCTION BOX JB-S3 EA

1.000

_________._____ _________._____

700

1710 56050

BORED CONDUIT 2" LF

458.000

_________._____ _________._____

700

1720 56051

BORED CONDUIT 3" LF

1,977.000

_________._____ _________._____

700

1730 56053

2" PVC CONDUIT LF

375.000

_________._____ _________._____

700

1740 56054

 3" PVC CONDUIT LF

600.000

_________._____ _________._____

700

1750 56200

TRENCH EXCAVATION ECI-1 LF

908.000

_________._____ _________._____

700
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1760 56205

TEST BORE EA

6.000

_________._____ _________._____

700

1770 57203

FIBER OPTIC DROP CABLE 12
STRAND

LF

421.000

_________._____ _________._____

808

1780 57204

PRE-TERMINATED FIBER
PATCH PANEL

EA

1.000

_________._____ _________._____

808

1790 57210

UNDERGROUND SPLICE
ENCLOSURE

EA

1.000

_________._____ _________._____

808

1800 57221

MANAGED FIELD ETHERNET
SWITCH Gbps

EA

1.000

_________._____ _________._____

809

1810 70000

DEMO. OF BLDG. Parcel 002,
D700

LUMP SUM _________._____LUMP SUM

516

1820 70000

DEMO. OF BLDG. Parcel 002,
D701

LUMP SUM _________._____LUMP SUM

516

Section: 0001 _________._____Total:

Total Bid: _________._____


