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Oversight/State Project No.:

Federal Project No.: PM02(461)

Contractor:

0001 REGULAR BID ITEMSSECTION:

Cat Alt Set ID: Cat Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

Spec
No.

0010 00125

GRADING LUMP SUM _________._____LUMP SUM

303

0020 10065

AGGR. MATL. NO. 1 TON

414.000

_________._____ _________._____

308

0030 10128

AGGR. BASE MATL. TY. I NO.
21B

TON

215.000

_________._____ _________._____

308

0040 10417

TACK COAT GAL

16,906.000

_________._____ _________._____

310

0050 10598

ASPHALT CONCRETE BM-
25.0 E

TON

761.000

_________._____ _________._____

315

0060 10700

RUMBLE STRIP, ASPHALT LF

81,572.000

_________._____ _________._____

315

0070 10701

LIQUID ASPHALT RUMBLE
STRIP COATING

SY

13,597.000

_________._____ _________._____

315

0080 11070

SAW-CUT ASPH CONC FULL
DEPTH

LF

900.000

_________._____ _________._____

315

0090 16340

ASPHALT CONC. TY. SM-9.5D TON

539.500

_________._____ _________._____

315

0100 16368

PAVEMENT SHOULDER
WEDGE PREP.

LF

33,274.000

_________._____ _________._____

ATTD

0110 16392

ASPH. CONC. TY. BM-25.0D TON

1,202.600

_________._____ _________._____

315

0120 16403

STONE MATRIX ASPHALT
SMA-12.5 64E-22

TON

18,037.370

_________._____ _________._____

317, 315

0130 16515

FLEXIBLE PAVE. PLANING 6"
DEEP MILLING

SY

2,277.000

_________._____ _________._____

515
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0140 16515

FLEXIBLE PAVE. PLANING 8"
DEEP MILLING

SY

2,526.480

_________._____ _________._____

ATTD

0150 16522

FLEXIBLE PAVEMENT
PLANING 0" - 2"

SY

159,208.900

_________._____ _________._____

515

0160 24100

ALLAYING DUST HR

50.000

_________._____ _________._____

511

0170 24265

MAINTENANCE OF TRAFFIC
PM2J

LUMP SUM _________._____LUMP SUM

ATTD

0180 27101

TEMPORARY SEED LB

32.000

_________._____ _________._____

603

0190 27102

REGULAR SEED LB

60.000

_________._____ _________._____

603

0200 27103

OVERSEEDING LB

48.000

_________._____ _________._____

603

0210 27104

LEGUME SEED LB

10.000

_________._____ _________._____

603

0220 27105

LEGUME OVERSEEDING LB

8.000

_________._____ _________._____

603

0230 27111

HYDRAULIC EROSION
CONTROL PRODUCT TYPE 2

SY

484.000

_________._____ _________._____

603

0240 27112

HYDRAULIC EROSION
CONTROL PRODUCT TYPE 3

SY

3,001.000

_________._____ _________._____

603

0250 27230

FERTILIZER NITROGEN - N LB

31.000

_________._____ _________._____

603

0260 27231

FERTILIZER PHOSPHOROUS
- P

LB

42.000

_________._____ _________._____

603
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0270 27232

FERTILIZER POTASSIUM - K LB

21.000

_________._____ _________._____

603

0280 27250

LIME TON

1.440

_________._____ _________._____

603

0290 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

SY

607.000

_________._____ _________._____

606

0300 27325

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 1

SY

251.000

_________._____ _________._____

606

0310 27415

CHECK DAM ROCK TY. II EA

18.000

_________._____ _________._____

303

0320 27430

SILTATION CONTROL
EXCAVATION

CY

6.000

_________._____ _________._____

303

0330 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN
PANEL

EA

1.000

_________._____ _________._____

700

0340 54047

TYPE B CLASS II PAVE. LINE
MARKING 12"

LF

75.000

_________._____ _________._____

704

0350 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

LF

98,799.000

_________._____ _________._____

704

0360 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

LF

351.000

_________._____ _________._____

704

0370 54078

TYPE B CLASS VI PVMT LINE
MRKG 12"

LF

2,139.000

_________._____ _________._____

704

0380 54219

INLAID PAVEMENT MARKER
ASPHALT

EA

673.000

_________._____ _________._____

ATTD
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0390 54430

TEMP. PVMT MRKG, TY. A, 6" LF

97,098.000

_________._____ _________._____

512

0400 54436

TEMP. PVMT MRKG, TY. A,
12"

LF

2,139.000

_________._____ _________._____

512

0410 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL
I

EA

2.000

_________._____ _________._____

704

0420 54590

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL
II

EA

3.000

_________._____ _________._____

704

Section: 0001 _________._____Total:

Total Bid: _________._____


