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Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

Spec
No.

0010 00100

MOBILIZATION LUMP SUM _________._____LUMP SUM

513

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

LUMP SUM _________._____LUMP SUM

517

0030 00110

CLEARING AND GRUBBING LUMP SUM _________._____LUMP SUM

301

0040 00120

REGULAR EXCAVATION CY

20,633.000

_________._____ _________._____

303

0050 00140

BORROW EXCAVATION CY

4,627.000

_________._____ _________._____

305

0060 00525

CONCRETE CLASS A3 MISC. CY

3.960

_________._____ _________._____

302 504

0070 00529

FLOWABLE BACKFILL CY

10.640

_________._____ _________._____

509

0080 00588

UNDERDRAIN UD-4 LF

5,970.000

_________._____ _________._____

501

0090 00591

CROSSDRAIN CD-2 LF

276.000

_________._____ _________._____

501

0100 00595

OUTLET PIPE LF

428.000

_________._____ _________._____

501

0110 00596

ENDWALL EW-12 EA

17.000

_________._____ _________._____

302

0120 01156

STORM SEWER PIPE 15" LF

1,285.000

_________._____ _________._____

302

0130 01186

STORM SEWER PIPE 18" LF

416.000

_________._____ _________._____

302

0140 01241

JACKED & BORED 24" PIPE LF

297.000

_________._____ _________._____

302
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0150 01242

24" CONC. PIPE LF

11.000

_________._____ _________._____

302

0160 01246

STORM SEWER PIPE 24" LF

85.000

_________._____ _________._____

302

0170 06241

24" END SECTION ES-1 EA

3.000

_________._____ _________._____

302

0180 06750

DROP INLET DI-2B,L=10' EA

1.000

_________._____ _________._____

302

0190 06755

DROP INLET DI-2B,L=20' EA

2.000

_________._____ _________._____

302

0200 06759

DROP INLET DI-2BB,L=10' EA

1.000

_________._____ _________._____

302

0210 07506

DROP INLET DI-5 EA

4.000

_________._____ _________._____

302

0220 07510

DROP INLET DI-7A EA

4.000

_________._____ _________._____

302

0230 07512

DROP INLET DI-7B EA

1.000

_________._____ _________._____

302

0240 08926

DROP INLET DI-12B,L=6' EA

5.000

_________._____ _________._____

302

0250 09056

MANHOLE MH-1 OR 2 LF

21.000

_________._____ _________._____

302

0260 09057

FRAME & COVER MH-1 EA

2.000

_________._____ _________._____

302

0270 09148

EROSION CONTROL STONE
CLASS A1 EC-1

TON

10.660

_________._____ _________._____

414

0280 09150

EROSION CONTROL STONE
CLASS I, EC-1

TON

7.110

_________._____ _________._____

414
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0290 09185

PAVED DITCH PG-2A SY

3.000

_________._____ _________._____

502

0300 09246

PAVED DITCH PG-2A TYPE E
MODIFIED

SY

126.000

_________._____ _________._____

502

0310 10065

AGGR. MATL. NO. 1 TON

7,889.000

_________._____ _________._____

308

0320 10128

AGGR. BASE MATL. TY. I NO.
21B

TON

13,955.000

_________._____ _________._____

308

0330 10609

ASPHALT CONCRETE TY. SM-
12.5E

TON

3,845.000

_________._____ _________._____

315

0340 10612

ASPHALT CONCRETE TY. IM-
19.0E

TON

2,079.000

_________._____ _________._____

315

0350 10642

ASPHALT CONCRETE TY. BM-
25.0A

TON

15,921.000

_________._____ _________._____

315

0360 10700

RUMBLE STRIP, ASPHALT LF

8,102.000

_________._____ _________._____

315

0370 11070

SAW-CUT ASPH CONC FULL
DEPTH

LF

7,016.000

_________._____ _________._____

315

0380 12030

STD. CURB CG-3 LF

140.000

_________._____ _________._____

502

0390 12322

ASPHALT CONC. CURB TY.
MC-3B

LF

3,123.000

_________._____ _________._____

502

0400 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

TON

129.000

_________._____ _________._____

315

0410 13280

GUARDRAIL GR-MGS1 LF

3,705.000

_________._____ _________._____

505
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0420 13281

GUARDRAIL GR-MGS1A LF

44.000

_________._____ _________._____

505

0430 13286

GUARDRAIL TERMINAL GR-
MGS2

EA

2.000

_________._____ _________._____

505

0440 13287

GUARDRAIL END
ANCHORAGE GR-MGS3

EA

3.000

_________._____ _________._____

505

0450 13288

GUARDRAIL HEIGHT
TRANSITION GR-MGS4

EA

7.000

_________._____ _________._____

505

0460 13389

FIXED OBJECT ATTACH. GR-
FOA-4 TY. I

EA

1.000

_________._____ _________._____

505

0470 13390

FIXED OBJECT ATTACH. GR-
FOA-4 TY. II

EA

1.000

_________._____ _________._____

505

0480 13392

FIXED OBJECT ATTACH. GR-
FOA-2 TY. I

EA

3.000

_________._____ _________._____

505

0490 13393

FIXED OBJECT ATTACH. GR-
FOA-2 TY. II

EA

2.000

_________._____ _________._____

505

0500 13401

GUARDRAIL CAT - 350
TERMINAL

EA

1.000

_________._____ _________._____

505

0510 13421

MEDIAN BARRIER MB-3 LF

5,826.000

_________._____ _________._____

505

0520 13462

MEDIAN BARRIER MB-7F LF

68.000

_________._____ _________._____

502

0530 13496

TRAF. BARR. SER. CONC.
DOUBLE FACE PAR.MB-11A

LF

13,611.000

_________._____ _________._____

512
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0540 13604

IMPACT ATTEN. SER. TY. 1
TL-3, >=40 MPH

EA

9.000

_________._____ _________._____

512

0550 22501

FENCE FE-W1 LF

469.000

_________._____ _________._____

507

0560 22541

LINE BRACE UNIT FE-W1,FE-
W2

EA

4.000

_________._____ _________._____

507

0570 22581

CORNER BRACE UNIT FE-
W1,FE-W2

EA

4.000

_________._____ _________._____

507

0580 24100

ALLAYING DUST HR

400.000

_________._____ _________._____

511

0590 24152

TYPE 3 BARRICADE 8' EA

4.000

_________._____ _________._____

512

0600 24160

TEMPORARY
(CONSTRUCTION) SIGN

SF

3,139.000

_________._____ _________._____

512

0610 24272

TRUCK MOUNTED
ATTENUATOR

HR

1,176.000

_________._____ _________._____

512

0620 24278

GROUP 2 CHANNELIZING
DEVICES

DAY

54,390.000

_________._____ _________._____

512

0630 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

HR

3,360.000

_________._____ _________._____

512

0640 24281

ELECTRONIC ARROW BOARD HR

1,716.000

_________._____ _________._____

512

0650 24288

WARNING LIGHT TY. B DAY

1,920.000

_________._____ _________._____

512

0660 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

LF

64.000

_________._____ _________._____

512
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0670 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

SY

26,824.000

_________._____ _________._____

508

0680 24600

REMOVE EXISTING
GUARDRAIL

LF

8,045.000

_________._____ _________._____

505

0690 25505

FIELD OFFICE TY.I MO

27.000

_________._____ _________._____

514

0693 25565

PROGRESS SCHEDULE
BASELINE

LUMP SUM _________._____LUMP SUM

ATTD

0696 25567

PROGRESS SCHEDULE
UPDATES

EA

27.000

_________._____ _________._____

ATTD

0700 26117

DRY RIPRAP CL. AI TON

543.000

_________._____ _________._____

414

0710 27101

TEMPORARY SEED LB

168.000

_________._____ _________._____

603

0720 27102

REGULAR SEED LB

720.000

_________._____ _________._____

603

0730 27103

OVERSEEDING LB

576.000

_________._____ _________._____

603

0740 27104

LEGUME SEED LB

59.000

_________._____ _________._____

603

0750 27105

LEGUME OVERSEEDING LB

47.000

_________._____ _________._____

603

0760 27111

HYDRAULIC EROSION
CONTROL PRODUCT TYPE 2

SY

28,435.000

_________._____ _________._____

603

0770 27112

HYDRAULIC EROSION
CONTROL PRODUCT TYPE 3

SY

8,131.000

_________._____ _________._____

603
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0780 27113

HYDRAULIC EROSION
CONTROL PRODUCT TYPE 4

SY

605.000

_________._____ _________._____

603

0790 27230

FERTILIZER NITROGEN - N LB

401.000

_________._____ _________._____

603

0800 27231

FERTILIZER PHOSPHOROUS
- P

LB

513.000

_________._____ _________._____

603

0810 27232

FERTILIZER POTASSIUM - K LB

257.000

_________._____ _________._____

603

0820 27250

LIME TON

18.000

_________._____ _________._____

603

0830 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

SY

1,290.000

_________._____ _________._____

606

0840 27320

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 3

SY

334.000

_________._____ _________._____

606

0850 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

SY

348.000

_________._____ _________._____

606

0860 27415

CHECK DAM ROCK TY. II EA

40.000

_________._____ _________._____

303

0870 27422

DEWATERING BASIN EC-8 EA

4.000

_________._____ _________._____

303

0880 27430

SILTATION CONTROL
EXCAVATION

CY

1,990.000

_________._____ _________._____

303

0890 27440

MOWING HR

200.000

_________._____ _________._____

608

0900 27451

INLET PROTECTION TYPE A EA

23.000

_________._____ _________._____

303



Virginia Department of Transportation 05/11/2020Date Printed:

Schedule of Items Page: 9

Proposal ID: C0000113759B53 0077-098-828, B653, B654, C501

Order No.: C10

Oversight/State Project No.:

Federal Project No.: NHPP-077-1(108)

Contractor:

0001 REGULAR BID ITEMSSECTION:

Cat Alt Set ID: Cat Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

Spec
No.

0910 27461

INLET PROTECTION TYPE B EA

7.000

_________._____ _________._____

303

0920 27505

TEMP. SILT FENCE TYPE A LF

8,848.000

_________._____ _________._____

303

0930 50108

SIGN PANEL SF

32.000

_________._____ _________._____

701

0940 50300

REMOVE EXISTING 1 POST
SIGN STRUCTURE

EA

2.000

_________._____ _________._____

700

0950 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN
PANEL

EA

1.000

_________._____ _________._____

700

0960 50342

RELOCATE EXISTING 2 POST
GROUND MOUNTED SIGN
PANEL

EA

1.000

_________._____ _________._____

700

0970 50430

SIGN POST STP-1, 2", 14
GAUGE

LF

55.000

_________._____ _________._____

700

0980 50485

CONCRETE SIGN
FOUNDATION STP-1, TYPE A

EA

4.000

_________._____ _________._____

700

0990 50974

TRAFFIC OVERHEAD SIGN
STRUCTURE, FOUNDATIONS,
AND PANELS

LUMP SUM _________._____LUMP SUM

ATTD

1000 50974

TRAFFIC TEMPORARY
GROUND MOUNTED SIGN

LUMP SUM _________._____LUMP SUM

ATTD

1010 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

LF

19,395.000

_________._____ _________._____

704
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1020 54080

TYPE B CLASS VI CONTRAST
PVMT MRKG 6"

LF

866.000

_________._____ _________._____

704

1030 54105

ERADICATE EXIST. LINEAR
PVMT MARKING

LF

24,588.000

_________._____ _________._____

512

1040 54219

INLAID PAVEMENT MARKER
ASPHALT

EA

105.000

_________._____ _________._____

ATTD

1050 54240

TEMP. PAVE. MARKER 1 WAY EA

583.000

_________._____ _________._____

512

1060 54543

TYPE D, CLASS III TEMP.
PVMT MRKG 6"

LF

40,999.000

_________._____ _________._____

512

1070 54544

TYPE D, CLASS III TEMP.
PVMT MRKG 8"

LF

11,625.000

_________._____ _________._____

512

1080 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL
I

EA

4.000

_________._____ _________._____

704

1090 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

CY

533.100

_________._____ _________._____

404

1100 60450

CONC. CLASS A4 BRIDGE
APPR. SLAB

CY

220.800

_________._____ _________._____

316

1110 60452

REINF. STEEL BRIDGE APPR.
SLAB

LB

32,080.000

_________._____ _________._____

316

1120 60490

BRIDGE DECK GROOVING SY

2,168.000

_________._____ _________._____

404

1130 60495

COVER DEPTH SURVEY SY

1,938.000

_________._____ _________._____

404
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1140 61713

CORROSION RESISTANT
REINF. STEEL CL. III

LB

123,610.000

_________._____ _________._____

406

1150 61812

STR.STEEL PLATE GIRDER
ASTM A709 GRADE 50W

LUMP SUM _________._____LUMP SUM

407

1160 62024

CONCRETE PARAPET 42" LF

786.000

_________._____ _________._____

410

1170 62115

TRAF. BARR. SER. CONC.
SINGLE FACE PARAPET MB-
10A

LF

385.000

_________._____ _________._____

512

1180 62414

ADHESIVE BASED JOINT
SEALER CLASS I, 3"

LF

232.000

_________._____ _________._____

420

1190 62531

BRIDGE SUPERSTRUCTURE
FIBER REINFORCED
CONCRETE (FRC) FOR
LONGITUDINAL BRIDGE
DECK CLOSURE POURS

CY

40.200

_________._____ _________._____

ATTD

1200 62536

BRIDGE SUPERSTRUCTURE
PRE-PRODUCTION MIX
TESTING (FRC)

LUMP SUM _________._____LUMP SUM

ATTD

1210 64011

STRUCTURE EXCAVATION CY

1,602.400

_________._____ _________._____

401

1220 64015

SELECT BACKFILL
ABUTMENT ZONE

TON

6,419.000

_________._____ _________._____

401

1230 64032

GEOCOMPOSITE WALL
DRAIN

SY

128.300

_________._____ _________._____

401

1240 64036

PIPE UNDERDRAIN 6" LF

268.000

_________._____ _________._____

401
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1250 64038

PREBORING PILE FOR 12"
STEEL PILES (DRIVEN PILES)

LF

1,346.000

_________._____ _________._____

403

1260 64038

PREBORING PILE FOR 12"
STEEL PILES (WITH ROCK
SOCKET)

LF

1,780.000

_________._____ _________._____

ATTD

1270 64102

DYNAMIC PILE TEST END
BEARING PILES

EA

5.000

_________._____ _________._____

ATTD

1280 64112

STEEL PILES 12" LF

3,988.000

_________._____ _________._____

403

1290 64765

PILE POINT FOR 12" STEEL
PILE

EA

72.000

_________._____ _________._____

403

1300 65013

CONCRETE CLASS A3 CY

312.900

_________._____ _________._____

404

1310 65097

ELASTIC INCLUSION 15" SY

72.000

_________._____ _________._____

ATTD

1320 65200

REINF. STEEL LB

18,840.000

_________._____ _________._____

406

1330 65211

CORROSION RESISTANT
REINF. STEEL CL. I

LB

11,475.000

_________._____ _________._____

406

1340 66115

TEMP. CAUSEWAY LUMP SUM _________._____LUMP SUM

ATTD

1350 66120

COFFERDAM EA

4.000

_________._____ _________._____

401

1360 66239

DRY RIPRAP CL.II 38" TON

6,364.000

_________._____ _________._____

414
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1370 66922

BRIDGE SUBSTRUCTURE
RETAINING STRUCTURE MSE
WALL

SF

14,557.000

_________._____ _________._____

ATTD

1380 66927

BRIDGE SUBSTRUCTURE
EXISTING PIER
MODIFICATION

LUMP SUM _________._____LUMP SUM

ATTD

1390 66927

BRIDGE SUBSTRUCTURE
TEMPORARY SHORING

LUMP SUM _________._____LUMP SUM

ATTD

1400 67086

PED. FENCE 6' LF

508.000

_________._____ _________._____

507

1410 67900

DISM.& REM. EX. STR. (STR.
NO. 2035)

LUMP SUM _________._____LUMP SUM

413

1420 67900

DISM.& REM. EX. STR. (STR.
NO. 2036)

LUMP SUM _________._____LUMP SUM

413

1430 67910

NBIS ACCESS, UNDER
BRIDGE (B653)

DAY

2.000

_________._____ _________._____

430

1440 67910

NBIS ACCESS, UNDER
BRIDGE (B654)

DAY

1.000

_________._____ _________._____

430

1450 68476

ENV.& WORK. PROTECTION
(STR. NO. 2035)

LUMP SUM _________._____LUMP SUM

413

1460 68476

ENV.& WORK. PROTECTION
(STR. NO. 2036)

LUMP SUM _________._____LUMP SUM

413

1470 68492

MATERIAL DISPOSAL (STR.
NO. 2035, TYPE B)

LUMP SUM _________._____LUMP SUM

413
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1480 68492

MATERIAL DISPOSAL (STR.
NO. 2036, TYPE B)

LUMP SUM _________._____LUMP SUM

413

Section: 0001 _________._____Total:

Total Bid: _________._____


