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0010 00100

MOBILIZATION LUMP SUM _________._____LUMP SUM

513

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

LUMP SUM _________._____LUMP SUM

517

0030 00120

REGULAR EXCAVATION CY

610.000

_________._____ _________._____

303

0040 00140

BORROW EXCAVATION CY

235.000

_________._____ _________._____

305

0050 01302

30" CONC. PIPE LF

4.000

_________._____ _________._____

302

0060 07508

DROP INLET DI-7 EA

1.000

_________._____ _________._____

302

0070 08511

DROP INLET DI-14B TY. I,L=8' EA

2.000

_________._____ _________._____

302

0080 10121

AGGR. BASE MATL. TY. I NO.
21A OR 21B

TON

228.000

_________._____ _________._____

308

0090 10635

ASPHALT CONC.TY. SM-9.5A TON

119.000

_________._____ _________._____

315

0100 13268

REMOVE EXISTING
GUARDRAIL TERMINAL

EA

15.000

_________._____ _________._____

505

0110 13280

GUARDRAIL GR-MGS1 LF

2,675.000

_________._____ _________._____

505

0120 13286

GUARDRAIL TERMINAL GR-
MGS2

EA

12.000

_________._____ _________._____

505

0130 13287

GUARDRAIL END
ANCHORAGE GR-MGS3

EA

11.000

_________._____ _________._____

505
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0140 13288

GUARDRAIL HEIGHT
TRANSITION GR-MGS4

EA

13.000

_________._____ _________._____

505

0150 13392

FIXED OBJECT ATTACH. GR-
FOA-2 TY. I

EA

6.000

_________._____ _________._____

505

0160 13393

FIXED OBJECT ATTACH. GR-
FOA-2 TY. II

EA

3.000

_________._____ _________._____

505

0170 13460

MEDIAN BARRIER MB-7D LF

161.000

_________._____ _________._____

502

0180 13461

MEDIAN BARRIER MB-7E LF

799.000

_________._____ _________._____

502

0190 13475

MEDIAN BARRIER MB-12A LF

104.000

_________._____ _________._____

502

0200 13476

MEDIAN BARRIER MB-12B LF

519.000

_________._____ _________._____

502

0210 13604

IMPACT ATTEN. SER. TY. 1
TL-3, >=40 MPH

EA

1.000

_________._____ _________._____

512

0220 13604

IMPACT ATTEN. SER. TY. 1
TL-3, >=40 MPH

EA

28.000

_________._____ _________._____

512

0230 16242

AGGR. BASE MATL. TY. I OR II
NO. 21A OR 21B

TON

260.000

_________._____ _________._____

ATTD

0240 16387

MACHINING SHOULDERS LF

4,649.000

_________._____ _________._____

ATTD

0250 17386

GUARDRAIL TERMINAL SITE
PREPARATION (4-FT
MODERATE)

EA

3.000

_________._____ _________._____

ATTD
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0260 17386

GUARDRAIL TERMINAL SITE
PREPARATION (MINOR)

EA

9.000

_________._____ _________._____

ATTD

0270 24152

TYPE 3 BARRICADE 8' EA

6.000

_________._____ _________._____

512

0280 24160

TEMPORARY
(CONSTRUCTION) SIGN

SF

9,586.000

_________._____ _________._____

512

0290 24272

TRUCK MOUNTED
ATTENUATOR

HR

1,180.000

_________._____ _________._____

512

0300 24278

GROUP 2 CHANNELIZING
DEVICES

DAY

20,079.000

_________._____ _________._____

512

0310 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

HR

29,168.000

_________._____ _________._____

512

0320 24281

ELECTRONIC ARROW BOARD HR

1,756.000

_________._____ _________._____

512

0330 24288

WARNING LIGHT TY. B DAY

7,400.000

_________._____ _________._____

512

0340 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

LF

6,248.000

_________._____ _________._____

512

0350 24330

TRAFFIC CONTROL SIGN
COVERING AND
UNCOVERING

EA

52.000

_________._____ _________._____

ATTD

0360 24501

REMOVE EXIST. MEDIAN
BARRIER

LF

1,633.000

_________._____ _________._____

510

0370 24502

REMOVE EXIST. DMS EA

23.000

_________._____ _________._____

ATTD 510
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0380 24502

REMOVE EXIST. MVDS EA

10.000

_________._____ _________._____

ATTD 510

0390 24505

RELOCATE EXIST. DMS EA

2.000

_________._____ _________._____

510

0400 24600

REMOVE EXISTING
GUARDRAIL

LF

1,264.000

_________._____ _________._____

505

0410 24801

REMOVE EX. DROP INLET
REMOVE EXIST. DROP INLET

EA

1.000

_________._____ _________._____

510

0420 24825

MODIFY EXIST. ITS CABINET EA

28.000

_________._____ _________._____

510

0430 25505

FIELD OFFICE TY.I MO

19.000

_________._____ _________._____

514

0440 25565

PROGRESS SCHEDULE
BASELINE

LUMP SUM _________._____LUMP SUM

ATTD

0450 25567

PROGRESS SCHEDULE
UPDATES

EA

19.000

_________._____ _________._____

ATTD

0460 27415

CHECK DAM ROCK TY. II EA

32.000

_________._____ _________._____

303

0470 27430

SILTATION CONTROL
EXCAVATION

CY

4,240.000

_________._____ _________._____

303

0480 27451

INLET PROTECTION TYPE A EA

7.000

_________._____ _________._____

303

0490 27461

INLET PROTECTION TYPE B EA

46.000

_________._____ _________._____

303

0500 27505

TEMP. SILT FENCE TYPE A LF

23,322.000

_________._____ _________._____

303
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0510 49013

UTILITIES ELECTRICAL
POWER SERVICES
UPGRADES AND
CONNECTIONS

LUMP SUM _________._____LUMP SUM

ATTD

0520 50036

FLEXIBLE POST
DELINEATOR, SURFACE
MOUNT

EA

7,064.000

_________._____ _________._____

702

0530 50380

SIGN STRUCTURE,
OVERHEAD BUTTERFLY
ASSEMBLY

EA

2.000

_________._____ _________._____

700

0540 50381

SIGN STRUCTURE,
OVERHEAD SPAN 100'-120'

EA

6.000

_________._____ _________._____

700

0550 50381

SIGN STRUCTURE,
OVERHEAD SPAN 120'-140'

EA

1.000

_________._____ _________._____

700

0560 50381

SIGN STRUCTURE,
OVERHEAD SPAN 220'-240'

EA

2.000

_________._____ _________._____

700

0570 50381

SIGN STRUCTURE,
OVERHEAD SPAN 310'

EA

1.000

_________._____ _________._____

700

0580 50381

SIGN STRUCTURE,
OVERHEAD SPAN 60'-100'

EA

9.000

_________._____ _________._____

700

0590 50382

SIGN STRUCTURE,
OVERHEAD CANTILEVER 40'

EA

4.000

_________._____ _________._____

700

0600 50404

VA SIGN POST, W4 x 13 LF

14.000

_________._____ _________._____

700

0610 50406

VA SIGN POST, W6 x 12 LF

128.000

_________._____ _________._____

700
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0620 50410

VIA SIGN POST, W10 X 12 LF

33.000

_________._____ _________._____

700

0630 50411

VIA SIGN POST, W12 X 14 LF

36.000

_________._____ _________._____

700

0640 50414

VIA SIGN POST, W14 X 22 LF

246.000

_________._____ _________._____

700

0650 50415

VIA SIGN POST, W14 X 26 LF

43.000

_________._____ _________._____

700

0660 50419

VIA SIGN POST, W18 X 40 LF

165.000

_________._____ _________._____

700

0670 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

LF

72.000

_________._____ _________._____

700

0680 50485

CONCRETE SIGN
FOUNDATION STP-1, TYPE A

EA

6.000

_________._____ _________._____

700

0690 50502

CONC. SIGN FOUND., SSP-V
A 1'9" DIA. X 4'6" DEPTH

EA

1.000

_________._____ _________._____

700

0700 50503

CONC. FOUND., SSP-V A 2'6"
DIA. X 6' DEPTH

EA

6.000

_________._____ _________._____

700

0710 50506

CONC. SIGN FOUND., SSP-VI
A 2'3" DIA. X 4'6" DEPTH

EA

2.000

_________._____ _________._____

700

0720 50528

CONC. SIGN FOUND., SSP-VI
A 3'0" DIA. X 7' DEPTH

EA

18.000

_________._____ _________._____

700

0730 50558

CONC. SIGN FOUND., SSP-VI
A 4' DIA. X 9'6" DEPTH

EA

6.000

_________._____ _________._____

700

0740 50900

TRAFFIC SIGN MEDIAN
BARRIER MOUNTED

LF

42.000

_________._____ _________._____

700
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0750 50901

TRAFFIC SIGN GROUND
MOUNTED SIGN PANELS

SF

1,621.000

_________._____ _________._____

700

0760 50901

TRAFFIC SIGN TRAFFIC SIGN
OVERHEAD SIGN PANELS

SF

6,419.000

_________._____ _________._____

700

0770 51247

CONCRETE FOUNDATION
CF-3

EA

3.000

_________._____ _________._____

700

0780 51614

CONDUCTOR CABLE DMS
POWER CABLE

LF

4,808.000

_________._____ _________._____

700

0790 51930

REMOVE EXISTING SIGN
STRUCTURE DMS SIGN
STRUCTURE O/H SPAN

EA

7.000

_________._____ _________._____

700

0800 51930

REMOVE EXISTING SIGN
STRUCTURE MBM

EA

16.000

_________._____ _________._____

700

0810 51930

REMOVE EXISTING SIGN
STRUCTURE O/H BRIDGE MT

EA

6.000

_________._____ _________._____

700

0820 51930

REMOVE EXISTING SIGN
STRUCTURE O/H
CANTILEVER

EA

2.000

_________._____ _________._____

700

0830 51930

REMOVE EXISTING SIGN
STRUCTURE O/H SPAN

EA

1.000

_________._____ _________._____

700

0840 51930

REMOVE EXISTING SIGN
STRUCTURE TY. VA

EA

21.000

_________._____ _________._____

700

0850 51930

REMOVE EXISTING SIGN
STRUCTURE TY. VIA

EA

2.000

_________._____ _________._____

700
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0860 51930

REMOVE EXISTING SIGN
STRUCTURE TY. WP-1

EA

1.000

_________._____ _________._____

700

0870 51931

REMOVE EXISTING SIGN
PANEL TY.SP-1 FROM O/H
STR.

EA

7.000

_________._____ _________._____

700

0880 51931

REMOVE EXISTING SIGN
PANEL TY.SP-2 FROM O/H
STR.

EA

1.000

_________._____ _________._____

700

0890 51932

RELOCATE EXISTING SIGN
PANEL TY. SP-2

EA

1.000

_________._____ _________._____

700

0910 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

LF

113,257.000

_________._____ _________._____

704

0920 54078

TYPE B CLASS VI PVMT LINE
MRKG 12"

LF

6,865.000

_________._____ _________._____

704

0930 54105

ERADICATE EXIST. LINEAR
PVMT MARKING

LF

126,987.000

_________._____ _________._____

512

0940 54106

ERADICATE EXIST.
NONLINEAR PVMT MRKG

SF

8,580.000

_________._____ _________._____

512

0950 54219

INLAID PAVEMENT MARKER
ASPHALT

EA

1.000

_________._____ _________._____

ATTD

0960 54220

INLAID PAVEMENT MARKER
CONCRETE

EA

82.000

_________._____ _________._____

ATTD

0970 54240

TEMP. PAVE. MARKER 1 WAY EA

81.000

_________._____ _________._____

512
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0980 54393

PVMT MSG. MARK. “ONLY” TY
B, CL II, 6’

EA

10.000

_________._____ _________._____

704

0990 54402

PAVE. MESSAGE MARKING
SYMBOL "EZ PASS", TY B CL
II

EA

10.000

_________._____ _________._____

704

1000 54430

TEMP. PVMT MRKG, TY. A, 6" LF

1,090.000

_________._____ _________._____

512

1010 54432

TEMP. PVMT MRKG, TY. A, 8" LF

3,010.000

_________._____ _________._____

512

1020 55000

00 CONDUCTOR CABLE LF

2,985.000

_________._____ _________._____

700

1030 55001

0 CONDUCTOR CABLE LF

11,083.000

_________._____ _________._____

700

1040 55002

0000 CONDUCTOR CABLE LF

6,870.000

_________._____ _________._____

700

1050 55003

000 CONDUCTOR CABLE LF

5,600.000

_________._____ _________._____

700

1060 55010

1 CONDUCTOR CABLE LF

12,123.000

_________._____ _________._____

700

1070 55020

2 CONDUCTOR CABLE LF

9,435.000

_________._____ _________._____

700

1080 55040

4 CONDUCTOR CABLE LF

945.000

_________._____ _________._____

700

1090 55060

6 CONDUCTOR CABLE LF

2,526.000

_________._____ _________._____

700

1100 55080

8 CONDUCTOR CABLE LF

45.000

_________._____ _________._____

700

1110 55126

CONDUCTOR CABLE, NO. 8
EGC

LF

10.000

_________._____ _________._____

700
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1120 55140

CONCRETE FOUNDATION LF-
1 TY. A

EA

12.000

_________._____ _________._____

700

1130 55190

LIGHTING POLE LP-2 TYPE F EA

7.000

_________._____ _________._____

700

1140 55192

LIGHTING POLE LP-2 TYPE H EA

5.000

_________._____ _________._____

700

1150 55348

ELECT. SERVICE SE-9 TYPE
A

EA

7.000

_________._____ _________._____

700

1160 55505

LUMINAIRE CONVENTIONAL
LUMINAIRE (333 W AND
POLE-MOUNT)

EA

10.000

_________._____ _________._____

ATTD

1170 55580

JUNCTION BOX JB-R1 EA

39.000

_________._____ _________._____

700

1180 55581

JUNCTION BOX JB-R2 EA

21.000

_________._____ _________._____

700

1185 56028

1 1/2" METAL CONDUIT LF

5,255.000

_________._____ _________._____

700

1190 56032

2" METAL CONDUIT LF

360.000

_________._____ _________._____

700

1200 56040

4" METAL CONDUIT LF

360.000

_________._____ _________._____

700

1210 56053

2" PVC CONDUIT LF

15,486.000

_________._____ _________._____

700

1220 56055

4" PVC CONDUIT LF

11,184.000

_________._____ _________._____

700

1230 56200

TRENCH EXCAVATION ECI-1 LF

9,462.000

_________._____ _________._____

700
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1240 57012

ITS CONTROLLER CABINET
W/ SUNSHIELDS GROUND
MOUNTED

EA

3.000

_________._____ _________._____

801

1250 57013

ITS CONTROLLER CABINET
W/ SUNSHIELDS POLE
MOUNTED

EA

3.000

_________._____ _________._____

801

1260 57025

GENERATOR ASSEMBLY EA

6.000

_________._____ _________._____

801

1270 57050

UNINTERRUPTIBLE POWER
SUPPLY ITS-CC

EA

21.000

_________._____ _________._____

802

1280 57060

CCTV CAMERA DIGITAL EA

1.000

_________._____ _________._____

803

1290 57080

CCTV COMPOSITE CABLE
CABLE

LF

100.000

_________._____ _________._____

803

1300 57093

CCTV CAMERA POLE 60'
WITH LOWERING DEVICE

EA

1.000

_________._____ _________._____

803

1310 57104

DYNAMIC MESSAGE SIGN
TYPE 2A FULL COLOR

EA

16.000

_________._____ _________._____

804

1320 57140

DMS COMMUNICATION
CABLE

LF

4,808.000

_________._____ _________._____

804

1330 57165

VDS COMPOSITE CABLE LF

9,786.000

_________._____ _________._____

804

1340 57203

FIBER OPTIC DROP CABLE 12
STRAND

LF

31,912.000

_________._____ _________._____

808

1350 57215

FIBER DISTRIBUTION
CENTER

EA

30.000

_________._____ _________._____

808
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1360 57221

MANAGED FIELD ETHERNET
SWITCH Gbps

EA

26.000

_________._____ _________._____

809

1370 57228

DISTRIBUTION SFP MODULE
1Gbps, LC, AND MEDIUM
HAUL

EA

26.000

_________._____ _________._____

809

1380 57351

BORED ITS CONDUIT HDPE
2"

LF

3,827.000

_________._____ _________._____

812

1390 57353

BORED ITS CONDUIT HDPE
4"

LF

2,210.000

_________._____ _________._____

812

1395 59000

LIGHTING REMOVE EXISTING
LIGHT POLE AND
FOUNDATION

EA

5.000

_________._____ _________._____

700

1400 59050

COMMUNICATION EQUIP.
JUNCTION BOX

EA

39.000

_________._____ _________._____

700

1410 59050

COMMUNICATION EQUIP.
STEP-DOWN TRANSFORMER
DMS

EA

6.000

_________._____ _________._____

ATTD

1420 59050

COMMUNICATION EQUIP.
VDS DETECTOR

EA

45.000

_________._____ _________._____

805 ATTD

1430 65013

CONCRETE CLASS A3 CY

84.000

_________._____ _________._____

404

1440 65200

REINF. STEEL LB

253,540.000

_________._____ _________._____

406

1450 65710

PIER PROTECTION SYSTEM,
54"

LF

459.000

_________._____ _________._____

PLAN
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1460 66921

BRIDGE SUBSTRUCTURE NS
TRIAL DRILLED SHAFT 72"
DIA.

LF

52.000

_________._____ _________._____

ATTD

1470 66921

BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION
DRILLED SHAFT 48" DIA.

LF

1,474.000

_________._____ _________._____

ATTD

1480 66921

BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION
DRILLED SHAFT 72" DIA.

LF

836.000

_________._____ _________._____

ATTD

1490 66921

BRIDGE SUBSTRUCTURE
TRIAL DRILLED SHAFT 48"
DIA.

LF

22.000

_________._____ _________._____

ATTD

1500 66924

BRIDGE SUBSTRUCTURE
CSL TESTING

EA

87.000

_________._____ _________._____

ATTD

1510 68576

SAW CUTTING LF

3,266.000

_________._____ _________._____

412

Section: 0001 _________._____Total:

Total Bid: _________._____


