

Schedule of Items

Proposal ID: C0000109520C01      Oversight/State Project No.: 0022-054-772, C501  
 Order No.: D14      Federal Project No.: STP-054-7(055)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR ITEMS

Cat Alt Set ID:      Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0010	513	00100 MOBILIZATION	LUMP SUM	LUMP SUM			
0020	517	00101 CONSTRUCTION SURVEYING CONSTRUCTION	LUMP SUM	LUMP SUM			
0030	301	00110 CLEARING AND GRUBBING	LUMP SUM	LUMP SUM			
0040	303	00120 REGULAR EXCAVATION	24,090.000 CY				
0050	305	00140 BORROW EXCAVATION	11,116.000 CY				
0060	305	00270 SELECT MATL. TY. I MIN. CBR-30	1,532.000 TON				
0070	305	00355 GEOTEXTILE SUBGRADE STABILIZATION	2,361.000 SY				
0080	302	00506 BEDDING MATL. AGGR. NO. 57 STONE	40.000 TON				
0090	302 504	00525 CONCRETE CLASS A3 MISC.	55.000 CY				
0100	509	00529 FLOWABLE BACKFILL	5.000 CY				
0110	302 406	00540 REINF. STEEL	6,725.000 LB				
0120	302	00571 ENDWALL PIPE GRATE EW- 11 TYPE I	21.000 LF				
0130	302	00572 ENDWALL PIPE GRATE EW- 11 TYPE II	209.000 LF				

Schedule of Items

Proposal ID: C0000109520C01      Oversight/State Project No.: 0022-054-772, C501  
 Order No.: D14      Federal Project No.: STP-054-7(055)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR ITEMS

Cat Alt Set ID:      Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0140	302	00573 ENDWALL PIPE GRATE EW-11 TYPE III	60.000 LF	_____	_____	_____	_____
0150	302	00574 ENDWALL GRATE & FRAME EW-11A	2.000 EA	_____	_____	_____	_____
0160	501	00588 UNDERDRAIN UD-4	4,765.000 LF	_____	_____	_____	_____
0170	501	00590 CROSSDRAIN CD-1	66.000 LF	_____	_____	_____	_____
0180	501	00591 CROSSDRAIN CD-2	56.000 LF	_____	_____	_____	_____
0190	501	00595 OUTLET PIPE	239.000 LF	_____	_____	_____	_____
0200	302	00596 ENDWALL EW-12	15.000 EA	_____	_____	_____	_____
0210	302	01150 15" PIPE	318.000 LF	_____	_____	_____	_____
0220	302	01240 24" PIPE	126.000 LF	_____	_____	_____	_____
0230	302	01242 24" CONC. PIPE	29.000 LF	_____	_____	_____	_____
0240	302	01300 30" PIPE	36.000 LF	_____	_____	_____	_____
0250	302	01360 36" PIPE	60.000 LF	_____	_____	_____	_____
0260	302	01420 42" PIPE	68.000 LF	_____	_____	_____	_____
0270	302	02190 30" X 19" ELLIPTICAL PIPE	21.000 LF	_____	_____	_____	_____

## Schedule of Items

Proposal ID: C0000109520C01      Oversight/State Project No.: 0022-054-772, C501  
 Order No.: D14      Federal Project No.: STP-054-7(055)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR ITEMS

Cat Alt Set ID:      Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0280	302	04110 17" X 13" ARCH PIPE	153.000 LF	_____	_____	_____	_____
0290	302	06150 15" END SECTION ES-1 OR 2	2.000 EA	_____	_____	_____	_____
0300	302	06241 24" END SECTION ES-1	1.000 EA	_____	_____	_____	_____
0310	302	06300 30" END SECTION ES-1 OR 2	2.000 EA	_____	_____	_____	_____
0320	302	06502 30" X 19" END SECTION ES-1A	1.000 EA	_____	_____	_____	_____
0330	414	09148 EROSION CONTROL STONE CLASS A1 EC-1	5.000 TON	_____	_____	_____	_____
0340	414	09150 EROSION CONTROL STONE CLASS I, EC-1	59.000 TON	_____	_____	_____	_____
0350	308	10128 AGGR. BASE MATL. TY. I NO. 21B	8,848.000 TON	_____	_____	_____	_____
0360	303	10250 AGGR. MATERIAL NO. 3 STONE	492.000 TON	_____	_____	_____	_____
0370	315	10610 ASPHALT CONCRETE TY. IM- 19.0A	1,617.000 TON	_____	_____	_____	_____
0380	515	10628 FLEXIBLE PAVEMENT PLANING 0" - 2"	2,458.000 SY	_____	_____	_____	_____
0390	315	10635 ASPHALT CONC.TY. SM-9.5A	1,737.000 TON	_____	_____	_____	_____
0400	315	10642 ASPHALT CONCRETE TY. BM- 25.0A	4,487.000 TON	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000109520C01      Oversight/State Project No.: 0022-054-772, C501  
 Order No.: D14      Federal Project No.: STP-054-7(055)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR ITEMS

Cat Alt Set ID:      Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0410	315	11070 SAW-CUT ASPH CONC 1.5" DEPTH	196.000 LF	_____	_____	_____	_____
0420	315	11070 SAW-CUT ASPH CONC FULL DEPTH	1,987.000 LF	_____	_____	_____	_____
0430	521	13215 MAILBOX POST, SINGLE	3.000 EA	_____	_____	_____	_____
0440	504	13232 GEOTEXTILE DRAINAGE FABRIC	213.000 SY	_____	_____	_____	_____
0450	505	13480 CABLE BARRICADE CR-1	1.000 EA	_____	_____	_____	_____
0460	507	23570 HIGH VISIBILITY FENCE, 4'	1,962.000 LF	_____	_____	_____	_____
0470	511	24100 ALLAYING DUST	80.000 HR	_____	_____	_____	_____
0480	512	24150 TYPE 3 BARRICADE 4'	2.000 EA	_____	_____	_____	_____
0490	512	24152 TYPE 3 BARRICADE 8'	26.000 EA	_____	_____	_____	_____
0500	512	24160 TEMPORARY (CONSTRUCTION) SIGN	815.000 SF	_____	_____	_____	_____
0510	512	24260 CR. RUN AGGR. NO. 25 OR 26	464.000 TON	_____	_____	_____	_____
0520	ATTD	24262 PORTABLE TEMPORARY RUMBLE STRIP ARRAY	134.000 DAY	_____	_____	_____	_____
0530	512	24278 GROUP 2 CHANNELIZING DEVICES	15,000.000 DAY	_____	_____	_____	_____

## Schedule of Items

Proposal ID: C0000109520C01

Oversight/State Project No.: 0022-054-772, C501

Order No.: D14

Federal Project No.: STP-054-7(055)

Contractor: \_\_\_\_\_

SECTION: 0001

REGULAR ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0540	512	24279 PORTABLE CHANGEABLE MESSAGE SIGN	1,560.000 HR	_____	_____	_____	_____
0550	512	24282 FLAGGER SERVICE	1,700.000 HR	_____	_____	_____	_____
0560	512	24288 WARNING LIGHT TY. B	30.000 DAY	_____	_____	_____	_____
0570	508	24400 OBSCURING ROADWAY	50.000 UNIT	_____	_____	_____	_____
0580	508	24430 DEMOLITION OF PAVEMENT FLEXIBLE	6,109.000 SY	_____	_____	_____	_____
0590	ATTD	25508 FIELD OFFICE TYPE 1 MODIFIED	12.000 MO	_____	_____	_____	_____
0600	ATTD	25565 PROGRESS SCHEDULE BASELINE	LUMP SUM	LUMP SUM	_____	_____	_____
0610	ATTD	25567 PROGRESS SCHEDULE UPDATES	11.000 EA	_____	_____	_____	_____
0620	414	26117 DRY RIPRAP CL. AI	110.000 TON	_____	_____	_____	_____
0630	602	27012 TOPSOIL CLASS A 2"	6.900 ACRE	_____	_____	_____	_____
0640	603	27101 TEMPORARY SEED	688.000 LB	_____	_____	_____	_____
0650	603	27102 REGULAR SEED	2,408.000 LB	_____	_____	_____	_____
0660	603	27103 OVERSEEDING	1,926.000 LB	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000109520C01      Oversight/State Project No.: 0022-054-772, C501  
 Order No.: D14      Federal Project No.: STP-054-7(055)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR ITEMS

Cat Alt Set ID:      Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0670	603	27111 HYDRAULIC EROSION CONTROL PRODUCT TYPE 2	39,991.000 SY	_____	_____	_____	_____
0680	603	27112 HYDRAULIC EROSION CONTROL PRODUCT TYPE 3	34,933.000 SY	_____	_____	_____	_____
0690	603	27230 FERTILIZER NITROGEN - N	452.000 LB	_____	_____	_____	_____
0700	603	27231 FERTILIZER PHOSPHOROUS - P	903.000 LB	_____	_____	_____	_____
0710	603	27232 FERTILIZER POTASSIUM - K	452.000 LB	_____	_____	_____	_____
0720	603	27250 LIME	24.000 TON	_____	_____	_____	_____
0730	303	27284 EROSION CONTROL MULCH	23,193.000 SY	_____	_____	_____	_____
0740	606	27318 ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1	2,605.000 SY	_____	_____	_____	_____
0750	606	27319 ROLLED EROSION CTRL PRODUCT EC-2 TYPE 2	192.000 SY	_____	_____	_____	_____
0760	606	27320 ROLLED EROSION CTRL PRODUCT EC-2 TYPE 3	121.000 SY	_____	_____	_____	_____
0770	606	27325 ROLLED EROSION CTRL PRODUCT EC-3 TYPE 1	62.000 SY	_____	_____	_____	_____
0780	606	27326 ROLLED EROSION CTRL PRODUCT EC-3 TYPE 2	31.000 SY	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000109520C01      Oversight/State Project No.: 0022-054-772, C501  
 Order No.: D14      Federal Project No.: STP-054-7(055)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR ITEMS

Cat Alt Set ID:      Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0790	302	27336 TEMP. DIVERSION CHANNEL LINING CL. A	190.000 SY	_____	_____	_____	_____
0800	302	27340 TEMP. DIVERSION CHANNEL EXCAVATION	225.000 CY	_____	_____	_____	_____
0810	303	27415 CHECK DAM ROCK TY. II	78.000 EA	_____	_____	_____	_____
0820	303	27430 SILTATION CONTROL EXCAVATION	2,922.000 CY	_____	_____	_____	_____
0830	303	27504 TEMP. SILT FENCE TYPE B	2,073.000 LF	_____	_____	_____	_____
0840	303	27505 TEMP. SILT FENCE TYPE A	9,161.000 LF	_____	_____	_____	_____
0850	303	27545 STORM WATER MANAGEMENT BASIN EXCAVATION	1,847.000 CY	_____	_____	_____	_____
0860	302	27550 STORM WATER MANAGEMENT DRAINAGE STR. SWM-1	11.000 LF	_____	_____	_____	_____
0870	ATTD	27553 PERMANENT SWM FACILITY AS-BUILT DOCUMENTATION CONSTRUCTION RECORDS (2 PONDS)	LUMP SUM	LUMP SUM	_____	_____	_____
0880	520	40061 6" DI WATER MAIN	92.000 LF	_____	_____	_____	_____
0890	520	41006 6" GATE VALVE & BOX	3.000 EA	_____	_____	_____	_____
0900	520	41400 12"X6" TAPPING SLEEVE VALVE & BOX	3.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000109520C01      Oversight/State Project No.: 0022-054-772, C501  
 Order No.: D14      Federal Project No.: STP-054-7(055)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR ITEMS

Cat Alt Set ID:      Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0910	520	41820 FIRE HYDRANT	3.000 EA	_____	_____	_____	_____
0920	510	41977 ADJUST EXIST. WATER METER BOX	1.000 EA	_____	_____	_____	_____
0930	520	42000 SEWER PIPE 2" SANITARY SEWER FORCE MAIN	49.000 LF	_____	_____	_____	_____
0940	520	42044 4" SANITARY SERVICE LATERAL CONNECTION	86.000 LF	_____	_____	_____	_____
0950	520	42087 8" SANITARY SEWER FORCE MAIN	208.000 LF	_____	_____	_____	_____
0960	520	44300 SEWER UTILITY 4" PVC ENCASEMENT PIPE	49.000 LF	_____	_____	_____	_____
0970	ATTD	49001 SANITARY SEWER GRINDER PUMP AND STATION	1.000 EA	_____	_____	_____	_____
0980	701	50108 SIGN PANEL	278.000 SF	_____	_____	_____	_____
0990	700	50300 REMOVE EXISTING 1 POST SIGN STRUCTURE	12.000 EA	_____	_____	_____	_____
1000	700	50320 REMOVE EXISTING 1 POST SIGN PANEL	20.000 EA	_____	_____	_____	_____
1010	700	50430 SIGN POST STP-1, 2", 14 GAUGE	192.000 LF	_____	_____	_____	_____
1020	700	50432 SIGN POST STP-1, 2 3/16", 10 GAUGE	6.000 LF	_____	_____	_____	_____



Schedule of Items

Proposal ID: C0000109520C01      Oversight/State Project No.: 0022-054-772, C501  
 Order No.: D14      Federal Project No.: STP-054-7(055)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR ITEMS

Cat Alt Set ID:      Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
1030	700	50434 SIGN POST STP-1, 2 1/2", 10 GAUGE	135.000 LF	_____	_____	_____	_____
1040	700	50485 CONCRETE SIGN FOUNDATION STP-1, TYPE A	1.000 EA	_____	_____	_____	_____
1050	700	50486 CONCRETE SIGN FOUNDATION STP-1, TYPE B	11.000 EA	_____	_____	_____	_____
1060	700	50488 CONCRETE SIGN FOUNDATION STP-1, TYPE D	21.000 EA	_____	_____	_____	_____
1070	704	54032 TYPE B CLASS I PVMT LINE MRKG 4"	17,705.000 LF	_____	_____	_____	_____
1080	704	54034 TYPE B CLASS I PVMT LINE MRKG 6"	1,452.000 LF	_____	_____	_____	_____
1090	704	54048 TYPE B CLASS II PAVE. LINE MARKING 24"	233.000 LF	_____	_____	_____	_____
1100	512	54105 ERADICATE EXIST. LINEAR PVMT MARKING	5,652.000 LF	_____	_____	_____	_____
1110	510	54210 REMOVE EXIST. RAISED PAVEMENT MARKER	32.000 EA	_____	_____	_____	_____
1120	ATTD	54219 INLAID PAVEMENT MARKER ASPHALT	63.000 EA	_____	_____	_____	_____
1130	512	54242 TEMP. PAVE. MARKER 2 WAY	63.000 EA	_____	_____	_____	_____
1140	512	54428 TEMP. PVMT MRKG, TY. A, 4"	9,484.000 LF	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000109520C01      Oversight/State Project No.: 0022-054-772, C501  
 Order No.: D14      Federal Project No.: STP-054-7(055)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR ITEMS

Cat Alt Set ID:      Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
1150	512	54432 TEMP. PVMT MRKG, TY. A, 8"	1,814.000 LF	_____	_____	_____	_____
1160	512	54440 TEMP. PVMT MRKG, TY. A, 24"	114.000 LF	_____	_____	_____	_____
1170	704	54575 PVMT SYMB MRKG SGL TURN ARROW TY B, CL II	11.000 EA	_____	_____	_____	_____
1180	704	54578 PVMT SYMB MRKG DBL TURN ARROW THRU/LT OR RT TY B, CL II	2.000 EA	_____	_____	_____	_____
1190	704	54630 PVMT SYMB MRKG RAILROAD CROSSING TY B, CL II	3.000 EA	_____	_____	_____	_____
1200	704	54652 PVMT SYMB MRKG BICYCLE THRU ARROW TY B CL II	6.000 EA	_____	_____	_____	_____
1210	704	54660 PVMT SYMB MRKG HELMETED BICYCLIST TY B CL II	6.000 EA	_____	_____	_____	_____
<b>Section: 0001</b>				<b>Total:</b>	_____	_____	_____
				<b>Total Bid:</b>	_____	_____	_____