**Proposal ID:** C0000114092N01 **Oversight/State Project No.:** HSIP-006-662, N501, N502

**Order No.:** D68 **Federal Project No.:** HSIP-006-3(029)

**Contractor:** _____

**SECTION:** 0001 REGULAR ITEMS

**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 0010 | 513 | 00100<br>MOBILIZATION | LUMP SUM | LUMP SUM | | _____ | _____ |
| 0020 | ATTD | 10499<br>PAVEMENT LIQUID ASPHALT (FOG SEALING) | 2,624.000<br>SY | _____ | _____ | _____ | _____ |
| 0030 | 315 | 10608<br>ASPHALT CONCRETE TY. SM-12.5D | 11,824.000<br>TON | _____ | _____ | _____ | _____ |
| 0040 | 315 | 10700<br>RUMBLE STRIP CYLINDRICAL ASPHALT | 132,734.000<br>LF | _____ | _____ | _____ | _____ |
| 0050 | 315 | 10701<br>LIQUID ASPHALT RUMBLE STRIP COATING | 13,445.000<br>SY | _____ | _____ | _____ | _____ |
| 0060 | 505 ATTD | 13400<br>GUARDRAIL INSTALL SALVAGED GUARDRAIL W-BEAM AND OFFSET BLOCKS | 388.000<br>LF | _____ | _____ | _____ | _____ |
| 0070 | 505 ATTD | 13400<br>GUARDRAIL SALVAGE EXISTING GUARDRAIL W-BEAM AND OFFSET BLOCKS | 388.000<br>LF | _____ | _____ | _____ | _____ |
| 0080 | 315 | 15309<br>PAVEMENT LIQUID ASPHALT COATING (PAVEMENT MARKER GROOVES) | 275.000<br>SY | _____ | _____ | _____ | _____ |
| 0090 | 315 | 16395<br>ASPH. CONC. TY. BM-25.0A T | 13,299.000<br>TON | _____ | _____ | _____ | _____ |
| 0100 | 515 | 16522<br>FLEXIBLE PAVEMENT PLANING 0" - 2" | 92,693.000<br>SY | _____ | _____ | _____ | _____ |
| 0110 | 512 | 24160<br>TEMPORARY (CONSTRUCTION) SIGN | 501.000<br>SF | _____ | _____ | _____ | _____ |

**Proposal ID:** C0000114092N01 **Oversight/State Project No.:** HSIP-006-662, N501, N502

**Order No.:** D68 **Federal Project No.:** HSIP-006-3(029)

**Contractor:** _____

**SECTION:** 0001 REGULAR ITEMS

**Cat Alt Set ID:** **Cat Alt Mbr ID:**

| Proposal Line Number | Spec No. | Item ID / Description | Approximate Quantity and Units | Unit Price Dollars | Unit Price Cents | Bid Amount Dollars | Bid Amount Cents |
|---|---|---|---|---|---|---|---|
| 0120 | 512 | 24272<br>TRUCK MOUNTED ATTENUATOR | 1,700.000<br>HR | _____ | _____ | _____ | _____ |
| 0130 | 512 | 24278<br>GROUP 2 CHANNELIZING DEVICES | 8,426.000<br>DAY | _____ | _____ | _____ | _____ |
| 0140 | 512 | 24279<br>PORTABLE CHANGEABLE MESSAGE SIGN | 672.000<br>HR | _____ | _____ | _____ | _____ |
| 0150 | 512 | 24281<br>ELECTRONIC ARROW BOARD | 1,700.000<br>HR | _____ | _____ | _____ | _____ |
| 0160 | 704 | 54034<br>TYPE B CLASS I PVMT LINE MRKG 6" | 138,134.000<br>LF | _____ | _____ | _____ | _____ |
| 0170 | ATTD | 54219<br>INLAID PAVEMENT MARKER ASPHALT | 275.000<br>EA | _____ | _____ | _____ | _____ |
| 0180 | 512 | 54428<br>TEMP. PVMT MRKG, TY. A, 4" | 5,400.000<br>LF | _____ | _____ | _____ | _____ |
| 0190 | 512 | 54430<br>TEMP. PVMT MRKG, TY. A, 6" | 132,734.000<br>LF | _____ | _____ | _____ | _____ |
| 0200 | 512 | 54466<br>TYPE E TEMP. PVMT MRKG 6" | 1,200.000<br>LF | _____ | _____ | _____ | _____ |
| 0210 | 512 | 54543<br>TYPE D, CLASS III TEMP. PVMT MRKG 6" | 21,242.000<br>LF | _____ | _____ | _____ | _____ |
| 0220 | 512 | 54544<br>TYPE D, CLASS III TEMP. PVMT MRKG 8" | 1,720.000<br>LF | _____ | _____ | _____ | _____ |

**Section:** 0001 **Total:** _____.____

**Total Bid:** _____.____