

Schedule of Items

Proposal ID: C0000117952N01B Oversight/State Project No.: 9999-140-289, N501

Order No.: J75

Federal Project No.: STP-5140 (020)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0010	303	303SD20-0034 TEMP. SILT FENCE TYPE A	850.000 LF	_____	_____	_____	_____
0020	ATTD	303SX20-0012 UTILITY TEST PIT UNPAVED	13.000 EA	_____	_____	_____	_____
0030	ATTD	303SX20-0013 UTILITY TEST PIT ASPHALT CONCRETE	8.000 EA	_____	_____	_____	_____
0040	504	504SD20-0003 HYDR. CEMENT CONC. SIDEWALK 4"	25.000 SY	_____	_____	_____	_____
0050	504	504SX20-0009 SIDEWALK REMOVE AND REPLACE BRICK SIDEWALK	6.000 SY	_____	_____	_____	_____
0060	ATTD	510SX20-0031 MODIFY EXIST. CONTROLLER CABINET	2.000 EA	_____	_____	_____	_____
0070	ATTD	510SX20-0031 MODIFY EXIST. CONTROLLER CABINET FOUNDATION	2.000 EA	_____	_____	_____	_____
0080	701	510SX20-0038 REMOVE EXIST. SIDEWALK	31.000 SY	_____	_____	_____	_____
0090	ATTD	510SX20-0039 REMOVE EXIST. CABLE	12,250.000 LF	_____	_____	_____	_____
0100	ATTD	510SX20-0040 REMOVE EXIST. CAMERA (VIDEO DETECTION)	5.000 EA	_____	_____	_____	_____
0110	ATTD	510SX20-0040 REMOVE EXIST. LOOP DETECTION EQUIPMENT	14.000 EA	_____	_____	_____	_____
0120	ATTD	510SX20-0040 REMOVE EXIST. TRAFFIC SIGNAL CABINET	20.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000117952N01B Oversight/State Project No.: 9999-140-289, N501

Order No.: J75

Federal Project No.: STP-5140 (020)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0130	ATTD	510SX20-0040 REMOVE EXIST. TRAFFIC SIGNAL CABINET FOUNDATION	1.000 EA	_____	_____	_____	_____
0140	ATTD	510SX20-0040 REMOVE EXIST. TRAFFIC SIGNAL HEAD ASSEMBLY	9.000 EA	_____	_____	_____	_____
0150	ATTD	510SX20-0070 INSTALL CONTROLLER	1.000 EA	_____	_____	_____	_____
0160	ATTD	510SX20-0070 INSTALL FIELD OPERATIONS FIREWALL	1.000 EA	_____	_____	_____	_____
0170	ATTD	512PA20-0002 TRUCK MOUNTED ATTENUATOR	1,020.000 HR	_____	_____	_____	_____
0180	ATTD	512PA20-0006 GROUP 2 CHANNELIZING DEVICE	2,550.000 DAY	_____	_____	_____	_____
0190	ATTD	512PA20-0008 PORTABLE CHANGEABLE MESSAGE SIGN	1,428.000 HR	_____	_____	_____	_____
0200	512	512SD20-0026 ELECTRONIC ARROW BOARD	1,020.000 HR	_____	_____	_____	_____
0210	ATTD	512SX20-0045 SAFETY UNIFORM FLAGGER	916.000 HR	_____	_____	_____	_____
0220	513	513SD20-0001 MOBILIZATION	LUMP SUM	LUMP SUM	_____	_____	_____
0230	700	700SD20-0010 REMOVE EXIST OVERHEAD SIGNAL SIGN PANEL	9.000 EA	_____	_____	_____	_____
0240	700	700SD20-0071 CONC. FOUND. CF-1	2.000 EA	_____	_____	_____	_____
0250	700	700SD20-0084 WOOD POLE CL. 4, 40'	3.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000117952N01B Oversight/State Project No.: 9999-140-289, N501

Order No.: J75

Federal Project No.: STP-5140 (020)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0260	700	700SD20-0119 16/3c CONDUCTOR CABLE	13,910.000 LF	_____	_____	_____	_____
0270	700	700SD20-0124 CAT 5E DIRECT BURIAL CABLE	3,125.000 LF	_____	_____	_____	_____
0280	700	700SD20-0133 ELECTRICAL SERVICE SE-3, TY. B	3.000 EA	_____	_____	_____	_____
0290	700	700SD20-0144 8 CONDUCTOR CABLE	1,100.000 LF	_____	_____	_____	_____
0300	700	700SD20-0178 JUNCTION BOX JB-S2	8.000 EA	_____	_____	_____	_____
0310	700	700SD20-0179 JUNCTION BOX JB-S3	5.000 EA	_____	_____	_____	_____
0320	700	700SD20-0181 ELECT. SER. GRD. ELECTRODE 10'	15.000 EA	_____	_____	_____	_____
0330	700	700SD20-0192 BORED CONDUIT 3"	755.000 LF	_____	_____	_____	_____
0340	700	700SD20-0194 CONDUIT PVC 2"	90.000 LF	_____	_____	_____	_____
0350	700	700SD20-0195 CONDUIT PVC 3"	670.000 LF	_____	_____	_____	_____
0360	700	700SD20-0197 TRENCH EXCAVATION ECI-1	620.000 LF	_____	_____	_____	_____
0370	ATTD	700SX20-0007 CONDUCTOR CABLE MULTIMODE FIBER OPTIC COMMUNICATION & POWER CABLE	4,485.000 LF	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000117952N01B Oversight/State Project No.: 9999-140-289, N501

Order No.: J75

Federal Project No.: STP-5140 (020)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0380	700	700SX20-0010 TRAFFIC SIGNALIZATION DECORATIVE BLACK TRAFFIC SIGNAL HEAD SECT. (12", STANDARD BACKPLATE)	12.000 EA	_____	_____	_____	_____
0390	703	700SX20-0010 TRAFFIC SIGNALIZATION EVP CARD RACK	1.000 EA	_____	_____	_____	_____
0400	703 ATTD	700SX20-0010 TRAFFIC SIGNALIZATION LOCAL CONTROLLER CABINET, TYPE A, POLE MOUNTED, GALVANIZED	2.000 EA	_____	_____	_____	_____
0410	703	700SX20-0010 TRAFFIC SIGNALIZATION SETUP/CONFIGURE ATSPM	22.000 EA	_____	_____	_____	_____
0420	701	701SD20-0001 SIGN PANEL	81.000 SF	_____	_____	_____	_____
0430	703	703SD20-0003 LOCAL CONTROLLER TY. A	18.000 EA	_____	_____	_____	_____
0440	703	703SD20-0009 TRAF. SIG. HEAD SECT. 12" BLACK BACKPLATE	24.000 EA	_____	_____	_____	_____
0450	703	703SD20-0016 VIDEO DETECTION SYSTEM	16.000 EA	_____	_____	_____	_____
0460	703	703SD20-0022 EVP DETECTION SYSTEM 3- WAY	8.000 EA	_____	_____	_____	_____
0470	703	703SD20-0023 EVP DETECTION SYSTEM 4- WAY	15.000 EA	_____	_____	_____	_____
0480	703	703SD20-0024 EVP DETECTOR CABLE	13,960.000 LF	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000117952N01B Oversight/State Project No.: 9999-140-289, N501

Order No.: J75

Federal Project No.: STP-5140 (020)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0490	703	703SD20-0047 REMOVE EXISTING CONTROLLER	21.000 EA	_____	_____	_____	_____
0500	703	703SD20-0053 UNINTERRUPT. PWR SUPPLY TYPE 2	19.000 EA	_____	_____	_____	_____
0510	703	703SD20-0054 UNINTERRUPT. PWR SUPPLY BATTERY PAC	19.000 EA	_____	_____	_____	_____
0520	703	703SD20-0055 UNINTERRUPT. PWR SUPPLY CABINET ATT	19.000 EA	_____	_____	_____	_____
0530	ATTD	703SX20-0003 DETECTOR FIBER OPTIC MEDIA CONVERTER (CABINET)	25.000 EA	_____	_____	_____	_____
0540	ATTD	703SX20-0003 DETECTOR FIBER OPTIC MEDIA CONVERTER (CAMERA)	25.000 EA	_____	_____	_____	_____
0550	ATTD	703SX20-0003 DETECTOR VIDEO DETECTION CAMERA (360 DEG., FISHEYE)	25.000 EA	_____	_____	_____	_____
0560	ATTD	703SX20-0004 HANGER ASSEMBLY MAST ARM HANGER ASSEMBLY, SM-3 (IN-LINE)	9.000 EA	_____	_____	_____	_____
0570	ATTD	703SX20-0004 HANGER ASSEMBLY MAST ARM HANGER ASSEMBLY, SMD-2	9.000 EA	_____	_____	_____	_____
0580	801	801SD20-0002 ITS CONTROLLER CABINET POLE MOUNTED	3.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000117952N01B Oversight/State Project No.: 9999-140-289, N501
 Order No.: J75 Federal Project No.: STP-5140 (020)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0590	ATTD	801SX20-0001 COMMUNICATION EQUIP. FIELD ROUTER	1.000 EA	_____	_____	_____	_____
0600	809	801SX20-0001 COMMUNICATION EQUIP. MANAGED FIELD ETHERNET SWITCH Gbps	23.000 EA	_____	_____	_____	_____
0610	808 ATTD	801SX20-0001 COMMUNICATION EQUIP. PRETERMINATED FIBER PATCH PANEL (COMPACT)	4.000 EA	_____	_____	_____	_____
0620	802	802SD20-0001 UNINTERRUPTIBLE POWER SUPPLY ITS-CC	3.000 EA	_____	_____	_____	_____
0630	807	807SD20-0003 5.8 GHZ WIRELESS BROADBAND RADIO	40.000 EA	_____	_____	_____	_____
0640	808	808SD20-0001 FIBER OPTIC CABLE 24 STRAND	2,375.000 LF	_____	_____	_____	_____
0650	809	809SD20-0006 DIST.SFP MODULE 1Gbps, LC, MED. HAUL	13.000 EA	_____	_____	_____	_____
Section: 0001				Total:	_____	_____	_____
				Total Bid:	_____	_____	_____