

Schedule of Items

Proposal ID: C000116172C01

Oversight/State Project No.: 0081-095-095, C501

Order No.: J92

Federal Project No.: NHPP-081-1(414), (413)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0010	ATTD	108SP20-0001 BASELINE PROGRESS SCHEDULE	LUMP SUM	LUMP SUM			
0020	ATTD	108SP20-0002 PROGRESS SCHEDULE UPDATES	24.000 EA				
0030	301	301SD20-0001 CLEARING AND GRUBBING	LUMP SUM	LUMP SUM			
0040	ATTD	302SD20-0002 BEDDING MATL. AGGR. NO. 57	1.700 TON				
0050	302	302SD20-0013 ENDWALL EW-12	5.000 EA				
0060	302	302SD20-0028 18" PIPE	447.000 LF				
0070	302	302SD20-0032 18" STORM SEWER PIPE	18.000 LF				
0080	302	302SD20-0037 24" PIPE	240.000 LF				
0090	302	302SD20-0039 24" CONC. PIPE	106.000 LF				
0100	302	302SD20-0041 24" STORM SEWER PIPE	2,519.000 LF				
0110	302	302SD20-0047 30" PIPE	16.000 LF				
0120	302	302SD20-0067 48" PIPE	1,084.000 LF				
0130	302	302SD20-0243 DROP INLET DI-2B,L=8'	8.000 EA				
0140	302	302SD20-0245 DROP INLET DI-2B,L=12'	1.000 EA				

Schedule of Items

Proposal ID: C000116172C01

Oversight/State Project No.: 0081-095-095, C501

Order No.: J92

Federal Project No.: NHPP-081-1(414), (413)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0150	302	302SD20-0446 DROP INLET DI-5	1.000 EA	_____	_____	_____	_____
0160	302	302SD20-0449 DROP INLET DI-7B	1.000 EA	_____	_____	_____	_____
0170	302	302SD20-0662 MANHOLE MH-1 OR 2	62.700 LF	_____	_____	_____	_____
0180	302	302SD20-0663 FRAME & COVER MH-1	14.000 EA	_____	_____	_____	_____
0190	302	302SD20-0669 PIPE SPILLOUT PS-3	1.000 EA	_____	_____	_____	_____
0200	302	302SD20-0681 TEMP. SEDIMENT RISER PIPE 36"	6.500 LF	_____	_____	_____	_____
0210	ATTD	302SX20-0020 DRAINAGE LOW PERMEABILITY LINER GEOTEXTILE	322.000 SY	_____	_____	_____	_____
0220	303	303SD20-0001 REGULAR EXCAVATION	59,994.000 CY	_____	_____	_____	_____
0230	303	303SD20-0013 GEOTEXTILE EMBANKMENT STAB.	7,806.000 SY	_____	_____	_____	_____
0240	303	303SD20-0021 TEMPORARY DIVERSION DIKE	1,030.000 LF	_____	_____	_____	_____
0250	303	303SD20-0022 CHECK DAM ROCK TY. I	8.000 EA	_____	_____	_____	_____
0260	303	303SD20-0023 CHECK DAM ROCK TY. II	404.000 EA	_____	_____	_____	_____
0270	303	303SD20-0024 CHECK DAM SEDIMENT RETENTION ROLL 18"	105.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C000116172C01

Oversight/State Project No.: 0081-095-095, C501

Order No.: J92

Federal Project No.: NHPP-081-1(414), (413)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0280	303	303SD20-0028 DEWATERING BASIN EC-8	3.000 EA	_____	_____	_____	_____
0290	303	303SD20-0029 SILTATION CONTROL EXCAVATION	1,794.000 CY	_____	_____	_____	_____
0300	303	303SD20-0030 INLET PROTECTION TYPE A	2.000 EA	_____	_____	_____	_____
0310	303	303SD20-0031 INLET PROTECTION TYPE B	9.000 EA	_____	_____	_____	_____
0320	303	303SD20-0033 TEMP. SILT FENCE TYPE B	2,263.000 LF	_____	_____	_____	_____
0330	303	303SD20-0034 TEMP. SILT FENCE TYPE A	2,285.000 LF	_____	_____	_____	_____
0340	303	303SD20-0035 TEMP. SEDIMENT BASIN EXCAVATION	2,237.000 CY	_____	_____	_____	_____
0350	308	308SD20-0001 AGGR. MATL. NO. 1	42,240.800 TON	_____	_____	_____	_____
0360	308	308SD20-0007 AGGR. MATL. NO. 21B	22,373.000 TON	_____	_____	_____	_____
0370	ATTD	308SX20-0003 CRUSHER RUN AGGR. NO. 25 OR 26	210.000 TON	_____	_____	_____	_____
0380	310	310SD20-0001 TACK COAT	1,933.000 GAL	_____	_____	_____	_____
0390	315	315SD20-0003 ASPHALT CONCRETE TY. SM-12.5E CONST	9,452.000 TON	_____	_____	_____	_____
0400	315	315SD20-0006 ASPHALT CONCRETE TY. IM-19.0E CONST	3,602.000 TON	_____	_____	_____	_____

Schedule of Items

Proposal ID: C000116172C01

Oversight/State Project No.: 0081-095-095, C501

Order No.: J92

Federal Project No.: NHPP-081-1(414), (413)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0410	315	315SD20-0010 ASPHALT CONCRETE TY. BM-25.0A CONST	18,100.000 TON	_____	_____	_____	_____
0420	315	315SD20-0015 RUMBLE STRIP CYLINDRICAL ASPHALT	34,280.000 LF	_____	_____	_____	_____
0430	315	315SD20-0018 ASPH.CONC.CURB BACKUP MATL. CONST	91.000 TON	_____	_____	_____	_____
0440	315 ATTD	315SX20-0011 SAW-CUT ASPH CONC .	11,968.000 LF	_____	_____	_____	_____
0450	401	401SD20-0007 COFFERDAM	6.000 EA	_____	_____	_____	_____
0460	ATTD	401SX20-0012 PIPE UNDERDRAIN MODIFIED UD-4	5,348.000 LF	_____	_____	_____	_____
0470	ATTD	410SX20-0001 ARCHITECTURAL TREATMENT ARCHITECTURAL TREATMENT - RUSTIFICATION	850.000 SY	_____	_____	_____	_____
0480	414	414SD20-0001 EROSION CTRL. STONE CL. A1, EC-1	6.300 TON	_____	_____	_____	_____
0490	414	414SD20-0003 EROSION CTRL. STONE CL. I, EC-1	26.500 TON	_____	_____	_____	_____
0500	414	414SD20-0005 EROSION CTRL. STONE CL. II, EC-1	48.000 TON	_____	_____	_____	_____
0510	414	414SD20-0008 DRY RIPRAP CL. AI	18.000 TON	_____	_____	_____	_____
0520	414	414SD20-0012 DRY RIPRAP CL.I 26"	51.000 TON	_____	_____	_____	_____

Schedule of Items

Proposal ID: C000116172C01

Oversight/State Project No.: 0081-095-095, C501

Order No.: J92

Federal Project No.: NHPP-081-1(414), (413)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0530	501	501SD20-0004 UNDERDRAIN UD-4	752.000 LF	_____	_____	_____	_____
0540	501	501SD20-0009 OUTLET PIPE	76.000 LF	_____	_____	_____	_____
0550	502	502SD20-0001 ENERGY DISSIPATOR EG-1	2.000 EA	_____	_____	_____	_____
0560	502	502SD20-0003 PAVED DITCH PG-2A	1,116.500 SY	_____	_____	_____	_____
0570	502	502SD20-0004 PAVED DITCH PG-5	3,409.900 SY	_____	_____	_____	_____
0580	502	502SD20-0005 PAVED FLUME PG-4	33.800 SY	_____	_____	_____	_____
0590	502	502SD20-0009 PAVED FLUME PG-7	7.000 SY	_____	_____	_____	_____
0600	502	502SD20-0020 CURB, ASPHALT MC-3B	2,204.000 LF	_____	_____	_____	_____
0610	503	503SD20-0002 R/W MONUMENT RM-2	5.000 EA	_____	_____	_____	_____
0620	302 504	504SD20-0001 CONCRETE CLASS A3 MISC.	22.973 CY	_____	_____	_____	_____
0630	505	505SD20-0011 GUARDRAIL GR-MGS1	4,575.000 LF	_____	_____	_____	_____
0640	505	505SD20-0013 GUARDRAIL GR-MGS1, 9' POST	4,448.000 LF	_____	_____	_____	_____
0650	505	505SD20-0017 GUARDRAIL TERMINAL GR- MGS2	3.000 EA	_____	_____	_____	_____
0660	505	505SD20-0018 GUARDRAIL END ANCHORAGE GR-MGS3	4.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C000116172C01

Oversight/State Project No.: 0081-095-095, C501

Order No.: J92

Federal Project No.: NHPP-081-1(414), (413)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0670	505	505SD20-0019 GUARDRAIL HEIGHT TRANSITION GR-MGS4	3.000 EA	_____	_____	_____	_____
0680	505	505SD20-0040 GUARDRAIL GR-10	470.000 LF	_____	_____	_____	_____
0690	505	505SD20-0073 REMOVE EXISTING GUARDRAIL	5,370.000 LF	_____	_____	_____	_____
0700	506	506SD20-0002 RETAINING WALL RW-3	724.000 CY	_____	_____	_____	_____
0710	506	506SD20-0007 RETAINING WALL EXCAVATION	2,709.000 CY	_____	_____	_____	_____
0720	507	507SD20-0001 FENCE FE-W1	4,481.000 LF	_____	_____	_____	_____
0730	507	507SD20-0003 LINE BRACE UNIT FE-W1 OR FE-W2	13.000 EA	_____	_____	_____	_____
0740	507	507SD20-0004 CORNER BRACE UNIT FE-W1 OR FE-W2	18.000 EA	_____	_____	_____	_____
0750	508	508SD20-0004 DEMO. OF PAVEMENT FLEXIBLE	18,670.000 SY	_____	_____	_____	_____
0760	510 ATTD	510SX20-0016 REMOVE EXIST. FENCE .	4,420.000 LF	_____	_____	_____	_____
0770	511	511SD20-0001 ALLAYING DUST	1,728.000 HR	_____	_____	_____	_____
0780	512	512SD20-0003 TRAFFIC BARRIER SERVICE MB-11A	13,100.000 LF	_____	_____	_____	_____
0790	512	512SD20-0007 IMPACT ATTEN.SER. TY. 1 TL- 3, >=40 MPH	6.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C000116172C01

Oversight/State Project No.: 0081-095-095, C501

Order No.: J92

Federal Project No.: NHPP-081-1(414), (413)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0800	512	512SD20-0013 TYPE 3 BARRICADE 8'	2.000 EA	_____	_____	_____	_____
0810	512	512SD20-0014 TEMPORARY SIGN	2,002.000 SF	_____	_____	_____	_____
0820	512	512SD20-0023 TRUCK MOUNTED ATTENUATOR	1,192.000 HR	_____	_____	_____	_____
0830	512	512SD20-0024 GROUP 2 CHANNELIZING DEVICES	22,466.000 DAY	_____	_____	_____	_____
0840	512	512SD20-0025 PORT.CHANGEABLE MESS. SIGN	2,616.000 HR	_____	_____	_____	_____
0850	512	512SD20-0026 ELECTRONIC ARROW BOARD	1,144.000 HR	_____	_____	_____	_____
0860	512	512SD20-0027 FLAGGER SERVICE	120.000 HR	_____	_____	_____	_____
0870	512	512SD20-0029 WARNING LIGHT TY. B	4,552.000 DAY	_____	_____	_____	_____
0880	512	512SD20-0042 ERADICATE LINEAR PVMT MRKG	32,500.000 LF	_____	_____	_____	_____
0890	512	512SD20-0042 ERADICATE LINEAR PVMT MRKG	13,938.000 LF	_____	_____	_____	_____
0900	512	512SD20-0044 TEMP. PAVE. MARKER 1 WAY	168.000 EA	_____	_____	_____	_____
0910	512	512SD20-0062 TEMP. PVMT MRKG TY. D, CL. III, 6"	38,341.000 LF	_____	_____	_____	_____
0920	512	512SD20-0063 TEMP. PVMT MRKG TY. D, CL. III, 8"	3,960.000 LF	_____	_____	_____	_____

Schedule of Items

Proposal ID: C000116172C01

Oversight/State Project No.: 0081-095-095, C501

Order No.: J92

Federal Project No.: NHPP-081-1(414), (413)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0930	ATTD	512SP20-0001 PORTABLE TEMPORARY RUMBLE STRIP ARRAY	7.000 DAY	_____	_____	_____	_____
0940	ATTD	512SP20-0002 MAINTENANCE OF TRAFFIC TRUCK ENTERING HIGHWAY SYSTEM	LUMP SUM	LUMP SUM	_____	_____	_____
0950	513	513SD20-0001 MOBILIZATION	LUMP SUM	LUMP SUM	_____	_____	_____
0960	514	514SD20-0001 FIELD OFFICE TY.I	25.000 MO	_____	_____	_____	_____
0970	515	515SD20-0004 FLEXIBLE PAVE.PLANING 0"-2"	51,016.000 SY	_____	_____	_____	_____
0980	517	517SD20-0001 CONSTRUCTION SURVEYING CONSTR.	LUMP SUM	LUMP SUM	_____	_____	_____
0990	602	602SD20-0004 TOPSOIL CLASS B	1,205.000 CY	_____	_____	_____	_____
1000	603	603SD20-0002 TEMPORARY SEED	448.000 LB	_____	_____	_____	_____
1010	603	603SD20-0003 REGULAR SEED	813.000 LB	_____	_____	_____	_____
1020	603	603SD20-0004 OVERSEEDING	650.000 LB	_____	_____	_____	_____
1030	603	603SD20-0005 LEGUME SEED	46.000 LB	_____	_____	_____	_____
1040	603	603SD20-0006 LEGUME OVERSEEDING	37.000 LB	_____	_____	_____	_____
1050	603	603SD20-0007 HYDRAULIC EROSION CONTROL PRODUCT TYPE 1	4,719.000 SY	_____	_____	_____	_____

Schedule of Items

Proposal ID: C000116172C01

Oversight/State Project No.: 0081-095-095, C501

Order No.: J92

Federal Project No.: NHPP-081-1(414), (413)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
1060	603	603SD20-0009 HYDRAULIC EROSION CONTROL PRODUCT TYPE 3	44,101.000 SY	_____	_____	_____	_____
1070	603	603SD20-0014 FERTILIZER NITROGEN - N	448.000 LB	_____	_____	_____	_____
1080	603	603SD20-0015 FERTILIZER PHOSPHOROUS - P	314.000 LB	_____	_____	_____	_____
1090	603	603SD20-0016 FERTILIZER POTASSIUM - K	314.000 LB	_____	_____	_____	_____
1100	603	603SD20-0017 LIME	24.660 TON	_____	_____	_____	_____
1110	606	606SD20-0001 ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1	972.000 SY	_____	_____	_____	_____
1120	606	606SD20-0005 ROLLED EROSION CTRL PRODUCT EC-3 TYPE 1	900.000 SY	_____	_____	_____	_____
1130	700	700SD20-0003 REMOVE EXISTING 1 POST SIGN STRUCTURE	28.000 EA	_____	_____	_____	_____
1140	700	700SD20-0004 REMOVE EXISTING 2 POST SIGN STRUCTURE	2.000 EA	_____	_____	_____	_____
1150	700	700SD20-0022 VIA SIGN POST W12 X 16	39.000 LF	_____	_____	_____	_____
1160	700	700SD20-0024 VIA SIGN POST W14 X 22	47.000 LF	_____	_____	_____	_____
1170	700	700SD20-0034 SIGN POST STP-1, 2", 14 GAUGE	243.000 LF	_____	_____	_____	_____
1180	700	700SD20-0035 SIGN POST STP-1, 2 3/16", 10 GAUGE	84.000 LF	_____	_____	_____	_____

Schedule of Items

Proposal ID: C000116172C01

Oversight/State Project No.: 0081-095-095, C501

Order No.: J92

Federal Project No.: NHPP-081-1(414), (413)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: _____ Cat Alt Mbr ID: _____

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
1190	700	700SD20-0036 SIGN POST STP-1, 2 1/2", 10 GAUGE	209.000 LF	_____	_____	_____	_____
1200	700	700SD20-0037 SIGN POST STP-1, 2 1/2", 12 GAUGE	126.500 LF	_____	_____	_____	_____
1210	700	700SD20-0038 CONC. FOUND. STP-1, TY. A	33.000 EA	_____	_____	_____	_____
1220	700	700SD20-0039 CONC. FOUND. STP-1, TY. B	13.000 EA	_____	_____	_____	_____
1230	700	700SD20-0049 CONC. FOUND. SSP-VIA, 3' DIA. X 7' DEEP	4.000 EA	_____	_____	_____	_____
1240	701	701SD20-0001 SIGN PANEL	707.125 SF	_____	_____	_____	_____
1250	704	704SD20-0027 TYPE B CLASS VI PVMT LINE MRKG 6"	52,808.000 LF	_____	_____	_____	_____
1260	ATTD	704SD20-0032 INLAID PAVEMENT MARKER ASPHALT	258.000 EA	_____	_____	_____	_____
1270	704	704SD20-0060 SYMB MRKG LANE REDUCTION ARR TY B CL II	4.000 EA	_____	_____	_____	_____
1280	510	704SP20-0001 REMOVAL OF SRPM	180.000 EA	_____	_____	_____	_____

Section: 0001 Total: _____

Total Bid: _____