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Approximate
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Proposal

Line
Number Dollars Cents Dollars Cents

Spec
No.

0010 302SX20-0013

PIPE PIPE REHABILITATION
METHOD B, CATEGORY C,
ARCH 40.75" HEIGHT x 64.75"
WIDE

LF

150.000

_________._____ _________._____

ATTD

0020 303SD20-0001

REGULAR EXCAVATION CY

20.000

_________._____ _________._____

303

0030 303SD20-0028

DEWATERING BASIN EC-8 EA

2.000

_________._____ _________._____

303

0040 303SD20-0034

TEMP. SILT FENCE TYPE A LF

400.000

_________._____ _________._____

303

0050 309SD20-0006

AGGR. MATL. NO. 21B TON

106.000

_________._____ _________._____

309

0060 315SD20-0003

ASPHALT CONCRETE TY. SM-
12.5E CONST

TON

23.000

_________._____ _________._____

315

0070 315SD20-0100

ASPHALT CONCRETE BASE
COURSE BM-25.0A

TON

92.000

_________._____ _________._____

315

0080 315SD20-0104

SAW-CUT ASPHALT
CONCRETE

LF

36.000

_________._____ _________._____

315

0090 401SD20-0007

COFFERDAM EA

4.000

_________._____ _________._____

401

0100 410SX20-0014

BRIDGE INCIDENTALS
TEMPORARY SHORING

LUMP SUM _________._____LUMP SUM

ATTD

0110 414SD20-0012

DRY RIPRAP CL.I 26" TON

25.000

_________._____ _________._____

414

0120 425SD20-0003

TYPE A MILLING 1" SY

2,000.000

_________._____ _________._____

425
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0130 504SX20-0007

CONCRETE SPECIAL DESIGN
CONCRETE SLAB END
TREATMENT

EA

2.000

_________._____ _________._____

ATTD

0140 512SD20-0014

TEMPORARY SIGN SF

78.000

_________._____ _________._____

512

0150 512SD20-0024

GROUP 2 CHANNELIZING
DEVICES

DAY

360.000

_________._____ _________._____

512

0160 512SD20-0027

FLAGGER SERVICE HR

600.000

_________._____ _________._____

512

0170 512SP20-0001

PORTABLE TEMPORARY
RUMBLE STRIP ARRAY

DAY

60.000

_________._____ _________._____

ATTD

0180 513SD20-0001

MOBILIZATION LUMP SUM _________._____LUMP SUM

513

0190 700SD20-0003

REMOVE EXISTING 1 POST
SIGN STRUCTURE

EA

4.000

_________._____ _________._____

700

0200 700SD20-0034

SIGN POST STP-1, 2", 14
GAUGE

LF

32.000

_________._____ _________._____

700

0210 700SD20-0201

CONCRETE FOUNDATION
STP-2, TYPE A

EA

4.000

_________._____ _________._____

700

0220 701SD20-0001

SIGN PANEL SF

12.000

_________._____ _________._____

701

0230 704SD20-0001

TYPE A PVMT LINE MRKG 4" LF

200.000

_________._____ _________._____

704

Section: 0001 _________._____Total:

Total Bid: _________._____


