

Schedule of Items

Proposal ID: C0000121173C01
Order No.: L39

Oversight/State Project No.: 0264-122-491, B660, B661, C501
Federal Project No.: NONE

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0010	ATTD	108SP20-0001 BASELINE PROGRESS SCHEDULE	LUMP SUM	LUMP SUM			
0020	ATTD	108SP20-0002 PROGRESS SCHEDULE UPDATES	70.000 EA				
0030	ATTD	109SX20-0029 LABOR & EQUIPMENT MOVABLE BRIDGE PREVENTATIVE MAINTENANCE	1,500.000 DAY				
0040	303	303SD20-0029 SILTATION CONTROL EXCAVATION	85.000 CY				
0050	303	303SD20-0034 TEMP. SILT FENCE TYPE A	495.000 LF				
0060	404	404SD20-0016 CONCRETE CLASS A4, SPR. STRUCT. MAINT.	114.000 CY				
0070	406	406SD20-0013 CR REINF. STEEL CL. III SPR. STRUCT. MAINT.	15,070.000 LB				
0080	406	406SD20-0015 WELDED WIRE FABRIC SPR. STRUCT. MAINT.	4,780.000 LB				
0090	407	407SX20-0004 STRUCT. STEEL (ASTM A709 GR 50)	346,739.000 LB				
0100	407	407SX20-0004 STRUCT. STEEL STAINLESS	26,050.000 LB				
0110	409	409SD20-0001 STEEL GRID FLOOR 11.9 LB/SF	34.000 SF				
0120	409	409SD20-0001 STEEL GRID FLOOR 14.4 LB/SF	1,505.000 SF				

Schedule of Items

Proposal ID: C0000121173C01

Oversight/State Project No.: 0264-122-491, B660, B661, C501

Order No.: L39

Federal Project No.: NONE

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0130	409	409SD20-0001 STEEL GRID FLOOR 26.9 LB/SF	224.000 SF	_____	_____	_____	_____
0140	ATTD	410SX20-0007 BRIDGE SUPERSTRUCTURE SPAN BALANCE	LUMP SUM	LUMP SUM	_____	_____	_____
0150	ATTD	410SX20-0014 BRIDGE INCIDENTALS ARCHITECTURAL UPGRADES	LUMP SUM	LUMP SUM	_____	_____	_____
0160	ATTD	410SX20-0014 BRIDGE INCIDENTALS COMMISSIONING AND STARTUP	LUMP SUM	LUMP SUM	_____	_____	_____
0170	ATTD	410SX20-0014 BRIDGE INCIDENTALS CONTROL SYSTEM	LUMP SUM	LUMP SUM	_____	_____	_____
0180	ATTD	410SX20-0014 BRIDGE INCIDENTALS EASTBOUND BRIDGE SPAN DRIVE MACHINERY	LUMP SUM	LUMP SUM	_____	_____	_____
0190	ATTD	410SX20-0014 BRIDGE INCIDENTALS ELECTRICAL EQUIPMENT	LUMP SUM	LUMP SUM	_____	_____	_____
0200	ATTD	410SX20-0014 BRIDGE INCIDENTALS FIRE SUPPRESSION SYSTEM	LUMP SUM	LUMP SUM	_____	_____	_____
0210	ATTD	410SX20-0014 BRIDGE INCIDENTALS FRPL SUBMARINE CABLE SUPPORT FRAMING	LUMP SUM	LUMP SUM	_____	_____	_____
0220	ATTD	410SX20-0014 BRIDGE INCIDENTALS HVAC WORK	LUMP SUM	LUMP SUM	_____	_____	_____
0230	ATTD	410SX20-0014 BRIDGE INCIDENTALS MISCELLANEOUS ELECTRICAL	LUMP SUM	LUMP SUM	_____	_____	_____

Schedule of Items

Proposal ID: C0000121173C01 Oversight/State Project No.: 0264-122-491, B660, B661, C501
 Order No.: L39 Federal Project No.: NONE

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0240	ATTD	410SX20-0014 BRIDGE INCIDENTALS OPERATION AND MAINTENANCE MANUALS	LUMP SUM	LUMP SUM			
0250	ATTD	410SX20-0014 BRIDGE INCIDENTALS SPARE PARTS LIST	LUMP SUM	LUMP SUM			
0260	ATTD	410SX20-0014 BRIDGE INCIDENTALS SUBMARINE CABLE SYSTEM	LUMP SUM	LUMP SUM			
0270	ATTD	410SX20-0014 BRIDGE INCIDENTALS TEMPORARY OPERATING SYSTEM - ELECTRICAL WORK	LUMP SUM	LUMP SUM			
0280	ATTD	410SX20-0014 BRIDGE INCIDENTALS TEMPORARY OPERATING SYSTEM - MECHANICAL WORK	LUMP SUM	LUMP SUM			
0290	ATTD	410SX20-0014 BRIDGE INCIDENTALS WESTBOUND BRIDGE SPAN DRIVE MACHINERY	LUMP SUM	LUMP SUM			
0300	ATTD	410SX20-0017 BRIDGE INCIDENTALS BIKEWAY GATE ASSEMBLIES	2.000 EA				
0310	ATTD	410SX20-0017 BRIDGE INCIDENTALS LINE BORING FIELD WORK	8.000 EA				
0320	ATTD	410SX20-0017 BRIDGE INCIDENTALS WARNING GATE ASSEMBLIES	11.000 EA				
0330	411	411SX20-0003 PRE. & OVERCOAT EX. STR. (STR. # 20947 & 20962 CROSS GIRDERS)	LUMP SUM	LUMP SUM			

Schedule of Items

Proposal ID: C0000121173C01 Oversight/State Project No.: 0264-122-491, B660, B661, C501
 Order No.: L39 Federal Project No.: NONE

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0340	411	411SX20-0005 ENV. PROT. & HEALTH & SAFETY (STR. # 20947 & 20962)	LUMP SUM	LUMP SUM			
0350	ATTD	412SX20-0011 SUPERSTR. WID./REPAIR CONCRETE MASONRY UNIT BLOCK	2,310.000 SF				
0360	ATTD	412SX20-0012 SUPERSTR. WID./REPAIR STEEL SAFETY RAILING	5,200.000 LB				
0370	ATTD	412SX20-0018 BR. SUBSTR. WID./REPAIR PRECAST PRESTRESSED HOLLOW CORE SLAB	550.000 SF				
0380	413	413SX20-0003 ENV. & WORKER PROTECT. STR # 20947 & 20962	LUMP SUM	LUMP SUM			
0390	413	413SX20-0004 MATERIAL DISPOSAL STR # 20947 & 20962	LUMP SUM	LUMP SUM			
0400	413	413SX20-0005 REM. PORT.OF EX.STR. STR # 20947 & 20962	LUMP SUM	LUMP SUM			
0410	417	417SD20-0001 DAMP-PROOFING	230.000 SY				
0420	425	425SX20-0003 FURN. HIGH EARLY LATEX MOD.CONC. CLASS A4	25.500 CY				
0430	ATTD	512SX20-0019 TRAFFIC CONTROL I-264 (EASTBOUND) TEMPORARY ACCESS (OPTIONAL) MULTI-LANE CLOSURE OPERATION	40.000 EA				

Schedule of Items

Proposal ID: C0000121173C01
Order No.: L39

Oversight/State Project No.: 0264-122-491, B660, B661, C501
Federal Project No.: NONE

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0440	ATTD	512SX20-0019 TRAFFIC CONTROL I-264 (EASTBOUND) TEMPORARY ACCESS (PRIMARY) MULTI-LANE CLOSURE OPERATION	36.000 EA	_____	_____	_____	_____
0450	ATTD	512SX20-0019 TRAFFIC CONTROL I-264 (WESTBOUND) TEMPORARY ACCESS (OPTIONAL) MULTI-LANE CLOSURE OPERATION	37.000 EA	_____	_____	_____	_____
0460	ATTD	512SX20-0019 TRAFFIC CONTROL I-264 (WESTBOUND) TEMPORARY ACCESS (PRIMARY) MULTI-LANE CLOSURE OPERATION)	35.000 EA	_____	_____	_____	_____
0470	ATTD	512SX20-0035 MAINTENANCE MOVABLE BRIDGE OPERATOR	1,500.000 DAY	_____	_____	_____	_____
0480	513	513SD20-0001 MOBILIZATION	LUMP SUM	LUMP SUM		_____	_____
0490	ATTD	513SX20-0001 MOBILIZATION LINE BORING	4.000 EA	_____	_____	_____	_____
0500	514	514SD20-0001 FIELD OFFICE TY.I	71.000 MO	_____	_____	_____	_____
0510	517	517SD20-0001 CONSTRUCTION SURVEYING CONSTR.	LUMP SUM	LUMP SUM		_____	_____
0520	ATTD	522SX20-0005 ENVIR. PROTECTION MANAGEMENT AND DISPOSAL OF CONTAMINATED DREDGE SPOILS	4,800.000 CY	_____	_____	_____	_____

Section: 0001

Total: _____

Total Bid: _____