

Schedule of Items

Proposal ID: C0000120343N01

Oversight/State Project No.: 0066-000-929, N501

Order No.: G88

Federal Project No.: NONE

Contractor: _____

SECTION: 0001 REGULAR ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0010	513	00100 MOBILIZATION	LUMP SUM	LUMP SUM			
0020	ATTD	00181 UTILITY TEST PIT ASPHALT CONCRETE	7.000 EA				
0030	308	10121 AGGR. BASE MATL. TY. I NO. 21A OR 21B	15.000 TON				
0040	505	13280 GUARDRAIL GR-MGS1	363.000 LF				
0050	505	13286 GUARDRAIL TERMINAL GR-MGS2	1.000 EA				
0060	505	13287 GUARDRAIL END ANCHORAGE GR-MGS3	1.000 EA				
0070	505	13288 GUARDRAIL HEIGHT TRANSITION GR-MGS4	1.000 EA				
0080	505	13349 GUARDRAIL TERMINAL SITE PREPARATION	1.000 EA				
0090	505	13393 FIXED OBJECT ATTACH. GR-FOA-2 TY. II	1.000 EA				
0100	505 ATTD	13401 GUARDRAIL POST LEAVE OUT	50.000 EA				
0110	512	13604 IMPACT ATTEN. SER. TY. 1 TL-3, >=40 MPH	1.000 EA				
0120	ATTD	16387 MACHINING SHOULDERS	455.000 LF				

Schedule of Items

Proposal ID: C0000120343N01

Oversight/State Project No.: 0066-000-929, N501

Order No.: G88

Federal Project No.: NONE

Contractor: _____

SECTION: 0001

REGULAR ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0130	512	24160 TEMPORARY (CONSTRUCTION) SIGN	850.000 SF	_____	_____	_____	_____
0140	512	24272 TRUCK MOUNTED ATTENUATOR	1,582.000 HR	_____	_____	_____	_____
0150	512	24278 GROUP 2 CHANNELIZING DEVICES	3,742.000 DAY	_____	_____	_____	_____
0160	512	24279 PORTABLE CHANGEABLE MESSAGE SIGN	184.000 HR	_____	_____	_____	_____
0170	512	24281 ELECTRONIC ARROW BOARD	832.000 HR	_____	_____	_____	_____
0180	512	24290 TRAFFIC BARRIER SERVICE CONC. MB-7D PC	480.000 LF	_____	_____	_____	_____
0190	505	24600 REMOVE EXISTING GUARDRAIL	700.000 LF	_____	_____	_____	_____
0200	703	24825 MODIFY EXIST. CABINET	4.000 EA	_____	_____	_____	_____
0210	601	27000 SELECTIVE TREE REMOVAL TRIMMING AND CLEANUP	0.300 ACRE	_____	_____	_____	_____
0220	603	27102 REGULAR SEED	20.000 LB	_____	_____	_____	_____
0230	603	27230 FERTILIZER NITROGEN - N	4.000 LB	_____	_____	_____	_____
0240	603	27231 FERTILIZER PHOSPHOROUS - P	7.000 LB	_____	_____	_____	_____
0250	603	27232 FERTILIZER POTASSIUM - K	4.000 LB	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000120343N01

Oversight/State Project No.: 0066-000-929, N501

Order No.: G88

Federal Project No.: NONE

Contractor: _____

SECTION: 0001 REGULAR ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0260	303	27284 EROSION CONTROL MULCH	200.000 SY	_____	_____	_____	_____
0270	303	27451 INLET PROTECTION TYPE A	1.000 EA	_____	_____	_____	_____
0280	303	27505 TEMP. SILT FENCE TYPE A	975.000 LF	_____	_____	_____	_____
0290	701	50108 SIGN PANEL	1,295.000 SF	_____	_____	_____	_____
0300	703	50310 REMOVE EXIST. OVERHEAD SIGN STRUCTURE TY SPAN 140-145	1.000 EA	_____	_____	_____	_____
0310	700	50320 REMOVE EXISTING 1 POST SIGN PANEL	1.000 EA	_____	_____	_____	_____
0320	700	50380 SIGN STRUCTURE, OVERHEAD BUTTERFLY CANTILEVER COMBO 45'	1.000 EA	_____	_____	_____	_____
0330	700	50381 SIGN STRUCTURE, OVERHEAD SPAN 135'-140'	1.000 EA	_____	_____	_____	_____
0340	700	50382 SIGN STRUCTURE, OVERHEAD CANTILEVER 32'	1.000 EA	_____	_____	_____	_____
0350	700	50382 SIGN STRUCTURE, OVERHEAD CANTILEVER 41'	1.000 EA	_____	_____	_____	_____
0360	700	50575 CONC. FOUND. O/H SIGN STRUCTURE	150.000 CY	_____	_____	_____	_____
0370	700	51243 CONC FOUNDATION ITS CONTROLLER CABINET FOUNDATION CF-5	2.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000120343N01

Oversight/State Project No.: 0066-000-929, N501

Order No.: G88

Federal Project No.: NONE

Contractor: _____

SECTION: 0001 REGULAR ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0380	703	51934 REMOVE EXISTING FOUNDATION	2.000 EA	_____	_____	_____	_____
0390	510 ATTD	51960 INSTALL BLANKOUT SIGNS AND CONTROLLERS	3.000 EA	_____	_____	_____	_____
0400	510 ATTD	51960 INSTALL LCS AND LCS CONTROLLERS	10.000 EA	_____	_____	_____	_____
0410	510 ATTD	51960 INSTALL SDMS AND SDMS CONTROLLERS	2.000 EA	_____	_____	_____	_____
0420	703	51961 MODIFY EXISTING ELECTRICAL/COMM JB	2.000 EA	_____	_____	_____	_____
0430	700	55060 6 CONDUCTOR CABLE	14,440.000 LF	_____	_____	_____	_____
0440	700	55587 JUNCTION BOX JB-S2	15.000 EA	_____	_____	_____	_____
0450	700	56026 1 1/4" METAL CONDUIT	145.000 LF	_____	_____	_____	_____
0460	700	56053 2" PVC CONDUIT	1,250.000 LF	_____	_____	_____	_____
0470	700	56054 3" PVC CONDUIT	530.000 LF	_____	_____	_____	_____
0480	700	56200 TRENCH EXCAVATION ECI-1	1,090.000 LF	_____	_____	_____	_____
0490	700	56205 TEST BORE	5.000 EA	_____	_____	_____	_____
0500	801	57010 ITS CONTROLLER CABINET GROUND MOUNTED	6.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000120343N01

Oversight/State Project No.: 0066-000-929, N501

Order No.: G88

Federal Project No.: NONE

Contractor: _____

SECTION: 0001

REGULAR ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0510	802	57050 UNINTERRUPTIBLE POWER SUPPLY ITS-CC	4.000 EA	_____	_____	_____	_____
0520	ATTD	57080 CCTV COMPOSITE CABLE CAT5	125.000 LF	_____	_____	_____	_____
0530	804	57104 DYNAMIC MESSAGE SIGN TYPE 2A FULL COLOR	3.000 EA	_____	_____	_____	_____
0540	804	57140 DMS COMMUNICATION CABLE	1,595.000 LF	_____	_____	_____	_____
0550	805	57160 VDS DETECTOR	1.000 EA	_____	_____	_____	_____
0560	804	57165 VDS COMPOSITE CABLE	90.000 LF	_____	_____	_____	_____
0570	808	57204 PRE-TERMINATED FIBER PATCH PANEL	2.000 EA	_____	_____	_____	_____
0580	808	57210 UNDERGROUND SPLICE ENCLOSURE	2.000 EA	_____	_____	_____	_____
0590	809	57221 MANAGED FIELD ETHERNET SWITCH Gbps	4.000 EA	_____	_____	_____	_____
0600	812	57351 BORED ITS CONDUIT HDPE 2"	640.000 LF	_____	_____	_____	_____
0610	700	59050 COMMUNICATION EQUIP. ELECTRICAL SERVICE SE-9 TY-A FOUND. AND PEDESTAL	3.000 EA	_____	_____	_____	_____
0620	ATTD	59071 COMMUNICATION EQUIP. CAT 6E OUTDOOR CABLE	985.000 LF	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000120343N01

Oversight/State Project No.: 0066-000-929, N501

Order No.: G88

Federal Project No.: NONE

Contractor: _____

SECTION: 0001 REGULAR ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0630	ATTD	59071 COMMUNICATION EQUIP. DMS CABLE (RS-485 FOR TRS DDMS)	480.000 LF	_____	_____	_____	_____
Section: 0001				Total:		_____	_____
				Total Bid:		_____	_____