

Schedule of Items

Proposal ID: C0000120311C01

Oversight/State Project No.: 0066-000-921,C501

Order No.: G97

Federal Project No.: NONE

Contractor: _____

SECTION: 0001

REGULAR ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0010	513	00100 MOBILIZATION	LUMP SUM	LUMP SUM			
0020	517	00101 CONSTRUCTION SURVEYING CONSTRUCTION	LUMP SUM	LUMP SUM			
0030	315	10609 ASPHALT CONCRETE TY. SM- 12.5E	3,459.000 TON				
0040	315	10636 ASPHALT CONC.TY. SM-9.5D	46.000 TON				
0050	315	10642 ASPHALT CONCRETE TY. BM- 25.0A	3,342.000 TON				
0060	315	11070 SAW-CUT ASPH CONC FULL DEPTH	10,500.000 LF				
0070	512	13496 TRAF. BARR. SER. CONC. DOUBLE FACE PAR.MB-11A	4,000.000 LF				
0080	512	13710 IMPACT ATTENUATOR SERVICE STD. IA-LM, TL- 3>=40 MPH DES.SP.	4.000 EA				
0090	515	16522 FLEXIBLE PAVEMENT PLANING 0" - 2"	11,563.000 SY				
0100	515	16523 FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4"	2,892.000 SY				
0110	512	24150 TYPE 3 BARRICADE 4'	12.000 EA				
0120	512	24152 TYPE 3 BARRICADE 8'	4.000 EA				

Schedule of Items

Proposal ID: C0000120311C01

Oversight/State Project No.: 0066-000-921,C501

Order No.: G97

Federal Project No.: NONE

Contractor: _____

SECTION: 0001

REGULAR ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0130	512	24160 TEMPORARY (CONSTRUCTION) SIGN	8,184.000 SF	_____	_____	_____	_____
0140	512	24272 TRUCK MOUNTED ATTENUATOR	1,836.000 HR	_____	_____	_____	_____
0150	512	24278 GROUP 2 CHANNELIZING DEVICES	205,290.000 DAY	_____	_____	_____	_____
0160	512	24279 PORTABLE CHANGEABLE MESSAGE SIGN	1,500.000 HR	_____	_____	_____	_____
0170	512	24281 ELECTRONIC ARROW BOARD	2,214.000 HR	_____	_____	_____	_____
0180	512	24282 FLAGGER SERVICE	400.000 HR	_____	_____	_____	_____
0190	508	24430 DEMOLITION OF PAVEMENT FLEXIBLE	14,102.000 SY	_____	_____	_____	_____
0200	ATTD	24503 REMOVE EXIST. CCTV EQUIPMENT	LUMP SUM	LUMP SUM		_____	_____
0210	ATTD	24503 REMOVE EXIST. ELECTRICAL SYSTEM	LUMP SUM	LUMP SUM		_____	_____
0220	ATTD	25565 PROGRESS SCHEDULE BASELINE	LUMP SUM	LUMP SUM		_____	_____
0230	ATTD	25567 PROGRESS SCHEDULE UPDATES	35.000 EA	_____	_____	_____	_____
0240	602	27022 TOPSOIL CLASS B 2"	0.400 ACRE	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000120311C01

Oversight/State Project No.: 0066-000-921,C501

Order No.: G97

Federal Project No.: NONE

Contractor: _____

SECTION: 0001

REGULAR ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0250	603	27102 REGULAR SEED	128.000 LB	_____	_____	_____	_____
0260	603	27103 OVERSEEDING	40.000 LB	_____	_____	_____	_____
0270	603	27230 FERTILIZER NITROGEN - N	19.200 LB	_____	_____	_____	_____
0280	603	27231 FERTILIZER PHOSPHOROUS - P	38.400 LB	_____	_____	_____	_____
0290	603	27232 FERTILIZER POTASSIUM - K	19.200 LB	_____	_____	_____	_____
0300	603	27250 LIME	1.500 TON	_____	_____	_____	_____
0310	303	27430 SILTATION CONTROL EXCAVATION	186.000 CY	_____	_____	_____	_____
0320	303	27451 INLET PROTECTION TYPE A	2.000 EA	_____	_____	_____	_____
0330	303	27461 INLET PROTECTION TYPE B	26.000 EA	_____	_____	_____	_____
0340	303	27505 TEMP. SILT FENCE TYPE A	273.000 LF	_____	_____	_____	_____
0350	701	50974 TRAFFIC EGRESS SIGNS	LUMP SUM	LUMP SUM	_____	_____	_____
0360	704	54060 TYPE B CLASS IV PVMT LINE MRKG 24"	30.000 LF	_____	_____	_____	_____
0370	704	54076 TYPE B CLASS VI PVMT LINE MRKG 6"	9,503.000 LF	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000120311C01

Oversight/State Project No.: 0066-000-921,C501

Order No.: G97

Federal Project No.: NONE

Contractor: _____

SECTION: 0001

REGULAR ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0380	704	54077 TYPE B CLASS VI PVMT LINE MRKG 8"	189.000 LF	_____	_____	_____	_____
0390	512	54105 ERADICATE EXIST. LINEAR PVMT MARKING	20,381.000 LF	_____	_____	_____	_____
0400	510	54210 REMOVE EXIST. RAISED PAVEMENT MARKER	54.000 EA	_____	_____	_____	_____
0410	ATTD	54219 INLAID PAVEMENT MARKER ASPHALT	54.000 EA	_____	_____	_____	_____
0420	512	54240 TEMP. PAVE. MARKER 1 WAY	190.000 EA	_____	_____	_____	_____
0430	512	54543 TYPE D, CLASS III TEMP. PVMT MRKG 6"	14,272.000 LF	_____	_____	_____	_____
0440	512	54544 TYPE D, CLASS III TEMP. PVMT MRKG 8"	8,146.000 LF	_____	_____	_____	_____
0450	700	55588 JUNCTION BOX JB-S3	1.000 EA	_____	_____	_____	_____
0460	700	56028 1 1/2" METAL CONDUIT	1,890.000 LF	_____	_____	_____	_____
0470	700	56032 2" METAL CONDUIT	350.000 LF	_____	_____	_____	_____
0480	ATTD	56042 CONDUIT LIQUID-TIGHT FLEXIBLE METAL 1"	40.000 LF	_____	_____	_____	_____
0490	810	57273 SFP MODULE 1 Gbps, LC, SHORT HAUL	5.000 EA	_____	_____	_____	_____
0500	ATTD	59003 LIGHTING CONTROL SYSTEM	LUMP SUM	LUMP SUM	_____	_____	_____

Schedule of Items

Proposal ID: C0000120311C01 Oversight/State Project No.: 0066-000-921,C501

Order No.: G97

Federal Project No.: NONE

Contractor: _____

SECTION: 0001 REGULAR ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0510	ATTD	59003 LIGHTING EMERGENCY POWER SYSTEM	LUMP SUM	LUMP SUM		_____.	_____.
0520	ATTD	59003 LIGHTING TUNNEL LIGHTING AND ELECTRICAL DISTRIBUTION SYSTEM	LUMP SUM	LUMP SUM		_____.	_____.
0530	ATTD	59050 COMMUNICATION EQUIP. CCTV CAMERA (PTZ)	4.000 EA		_____.	_____.	_____.
0540	809 ATTD	59050 COMMUNICATION EQUIP. MANAGED FIELD ETHERNET SWITCH Gbps	2.000 EA		_____.	_____.	_____.
0550	ATTD	59050 COMMUNICATION EQUIP. METAL JUNCTION BOX, SS, NEMA 4X, 12" X 12" X 12"	14.000 EA		_____.	_____.	_____.
0560	ATTD	59050 COMMUNICATION EQUIP. METAL JUNCTION BOX, SS, NEMA 4X, 24" X 24" X 12"	5.000 EA		_____.	_____.	_____.
0570	ATTD	59050 COMMUNICATION EQUIP. PoE INJECTOR	4.000 EA		_____.	_____.	_____.
0580	ATTD	59050 COMMUNICATION EQUIP. SURGE PROTECTION DEVICE	4.000 EA		_____.	_____.	_____.
0590	ATTD	59060 COMMUNICATION EQUIP. FIRE-PROOF MAT	LUMP SUM	LUMP SUM		_____.	_____.
0600	ATTD	59071 COMMUNICATION EQUIP. ETHERNET CABLE	1,810.000 LF		_____.	_____.	_____.

Schedule of Items

Proposal ID: C0000120311C01 Oversight/State Project No.: 0066-000-921,C501

Order No.: G97

Federal Project No.: NONE

Contractor: _____

SECTION: 0001 REGULAR ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0610	ATTD	59071 COMMUNICATION EQUIP. FIBER OPTIC CABLE (12- STRAND SMFO)	1,730.000 LF	_____	_____	_____	_____
0620	430	67910 NBIS ACCESS, UNDER BRIDGE NTIS ACCESS STR. 2100	4.000 DAY	_____	_____	_____	_____
0630	430	67910 NBIS ACCESS, UNDER BRIDGE STR. 5057	1.000 DAY	_____	_____	_____	_____
0640	430	67910 NBIS ACCESS, UNDER BRIDGE STR. 5058	1.000 DAY	_____	_____	_____	_____
0650	430	67910 NBIS ACCESS, UNDER BRIDGE STR. 5059	1.000 DAY	_____	_____	_____	_____
0660	412	68172 CRACK REPAIR TYPE B	1,090.000 LF	_____	_____	_____	_____
0670	412	68190 CONCRETE SURFACE COLOR COATING	2,987.000 SY	_____	_____	_____	_____
0680	426	68192 REPLACE BEARING	50.000 EA	_____	_____	_____	_____
0690	426	68201 MODIFY STEEL BEAM/GIRDER END	15.000 EA	_____	_____	_____	_____
0700	412	68339 DECK SLAB CLOSURE	221.000 SY	_____	_____	_____	_____
0710	411	68472 RECOAT EX. STR. 2100	LUMP SUM	LUMP SUM	_____	_____	_____
0720	411	68474 ENV. PROT. & HEALTH & SAFETY STR. 2100	LUMP SUM	LUMP SUM	_____	_____	_____

Schedule of Items

Proposal ID: C0000120311C01 Oversight/State Project No.: 0066-000-921,C501

Order No.: G97

Federal Project No.: NONE

Contractor: _____

SECTION: 0001

REGULAR ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0730	411 ATTD	68490 DISPOSAL OF MATERIAL STR. 2100 FIREPROOFING AND COATING	LUMP SUM	LUMP SUM			
0740	426	68591 JACKING AND BLOCKING BEAM	50.000 EA				
0750	413 ATTD	68900 REM. PORT. OF EX. STR. STR. 2100 TUNNEL	LUMP SUM	LUMP SUM			
0760	ATTD	68904 SUPERSTR. WID./REPAIR MANHOLE CLOSURE	2.000 EA				
0770	ATTD	68904 SUPERSTR. WID./REPAIR VENTILATION DUCT RETROFIT	4.000 EA				
0780	ATTD	68908 SUPERSTR. WID./REPAIR EXPANSION JOINT DRAINAGE SYSTEM	LUMP SUM	LUMP SUM			
0790	ATTD	68908 SUPERSTR. WID./REPAIR FIREPROOF EXISTING STR. 2100	LUMP SUM	LUMP SUM			
0800	ATTD	68908 SUPERSTR. WID./REPAIR IRRIGATION LINE REPLACEMENT	LUMP SUM	LUMP SUM			
0810	ATTD	68908 SUPERSTR. WID./REPAIR UTILITY SUPPORTS	LUMP SUM	LUMP SUM			
0820	412	69002 EMBEDDED GALVANIC ANODES	370.000 EA				
0830	412	69030 CONCRETE CLASS A3	10.700 CY				

Schedule of Items

Proposal ID: C0000120311C01

Oversight/State Project No.: 0066-000-921,C501

Order No.: G97

Federal Project No.: NONE

Contractor: _____

SECTION: 0001 REGULAR ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0840	406	69091 CORROSION RESISTANT REINF. STEEL CL. I	4,100.000 LB	_____	_____	_____	_____
0850	412	69500 CONCRETE SUBSTRUCT. SURFACE REPAIR	78.000 SY	_____	_____	_____	_____
0860	ATTD	69908 BR. SUBSTR. WID./REPAIR TUNNEL CERAMIC TILE REPAIR	565.000 SY	_____	_____	_____	_____

Section: 0001

Total: _____

Total Bid: _____