

Schedule of Items

Proposal ID: C0000117436C01 Oversight/State Project No.: 0064-002-001,C501

Order No.: J71

Federal Project No.: NHPP-002-7(063)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0010 | 513 | 00100 MOBILIZATION | LUMP SUM | LUMP SUM | | | |
| 0020 | 301 | 00110 CLEARING AND GRUBBING | LUMP SUM | LUMP SUM | | | |
| 0030 | 505 | 13260 SALVAGE EXIST. GUARDRAIL | 64.000 LF | | | | |
| 0040 | 505 | 13263 INSTALL SALVAGED GUARDRAIL | 64.000 LF | | | | |
| 0050 | 505 | 13280 GUARDRAIL GR-MGS1 | 150.000 LF | | | | |
| 0060 | 505 | 13286 GUARDRAIL TERMINAL GR-MGS2 | 1.000 EA | | | | |
| 0070 | 505 | 13287 GUARDRAIL END ANCHORAGE GR-MGS3 | 1.000 EA | | | | |
| 0080 | ATTD | 24265 MAINTENANCE OF TRAFFIC ... | LUMP SUM | LUMP SUM | | | |
| 0090 | 510 | 24502 REMOVE EXIST. ELECTRICAL SERVICE | 1.000 EA | | | | |
| 0100 | 303 | 27505 TEMP. SILT FENCE TYPE A | 2,500.000 LF | | | | |
| 0110 | 701 | 50108 SIGN PANEL | 235.000 SF | | | | |
| 0120 | 700 | 50382 SIGN STRUCTURE, OVERHEAD CANTILEVER ... | 1.000 EA | | | | |
| 0130 | 700 | 50575 CONC. FOUND. O/H SIGN STRUCTURE | 5.000 CY | | | | |

Schedule of Items

Proposal ID: C0000117436C01

Oversight/State Project No.: 0064-002-001,C501

Order No.: J71

Federal Project No.: NHPP-002-7(063)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------------|-------------|--|--------------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0140 | 703 | 51184 TRAFFIC SIGNAL HEAD SECTION 12" LED | 2.000 EA | _____ | _____ | _____ | _____ |
| 0150 | 700 | 51246 CONCRETE FOUND. CF-2 | 1.000 EA | _____ | _____ | _____ | _____ |
| 0160 | 700 | 51247 CONCRETE FOUNDATION CF- 3 | 3.000 EA | _____ | _____ | _____ | _____ |
| 0170 | 700 | 51425 SIGNAL POLE WOOD POLE CL. 4 25' | 1.000 EA | _____ | _____ | _____ | _____ |
| 0180 | 700 | 51450 WOOD POLE CL. 4 35' | 2.000 EA | _____ | _____ | _____ | _____ |
| 0190 | 700 | 51470 WOOD POLE CL. 4 45' | 2.000 EA | _____ | _____ | _____ | _____ |
| 0200 | 703 | 51540 LOOP DETECTOR AMPLIFIER | 2.000 EA | _____ | _____ | _____ | _____ |
| 0210 | 703 | 51541 DETECTOR PIEZOELECTRIC AXLE DETECTOR SENSOR (10', CLASS II) | 4.000 EA | _____ | _____ | _____ | _____ |
| 0220 | 700 | 51601 14/3 CONDUCTOR CABLE | 60.000 LF | _____ | _____ | _____ | _____ |
| 0230 | 700 | 51614 CONDUCTOR CABLE 2 CONDUCTOR CABLE MEDIUM VOLTAGE | 11,472.000 LF | _____ | _____ | _____ | _____ |
| 0240 | 700 | 51700 14/2 CONDUCTOR CABLE SHIELDED | 326.000 LF | _____ | _____ | _____ | _____ |
| 0250 | 703 | 51911 SAW CUT LOOP SAW CUT 3/4" | 232.000 LF | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000117436C01 Oversight/State Project No.: 0064-002-001,C501

Order No.: J71

Federal Project No.: NHPP-002-7(063)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0260 | 703 | 51913 LOOP SAWCUT 5/8" | 144.000 LF | _____ | _____ | _____ | _____ |
| 0270 | 510 | 51960 INSTALL POST-MOUNTED SAFETY SWITCH | 4.000 EA | _____ | _____ | _____ | _____ |
| 0280 | ATTD | 52002 TRAFFIC SIGNALIZATION AUTOMATED TRAFFIC RECORDER (ATR) | 2.000 EA | _____ | _____ | _____ | _____ |
| 0290 | ATTD | 52002 TRAFFIC SIGNALIZATION EXISTING ELECTRICAL SYSTEM SPLICING | 1.000 EA | _____ | _____ | _____ | _____ |
| 0300 | ATTD | 52002 TRAFFIC SIGNALIZATION MODIFY EXISTING ITS CONTROLLER CABINET | 6.000 EA | _____ | _____ | _____ | _____ |
| 0310 | ATTD | 52002 TRAFFIC SIGNALIZATION MODIFY EXISTING TRANSFORMER CONNECTION | 3.000 EA | _____ | _____ | _____ | _____ |
| 0320 | 700 | 55060 6 CONDUCTOR CABLE | 11,619.000 LF | _____ | _____ | _____ | _____ |
| 0330 | 700 | 55120 14 CONDUCTOR CABLE | 192.000 LF | _____ | _____ | _____ | _____ |
| 0340 | 700 | 55586 JUNCTION BOX JB-S1 | 17.000 EA | _____ | _____ | _____ | _____ |
| 0350 | 700 | 55587 JUNCTION BOX JB-S2 | 3.000 EA | _____ | _____ | _____ | _____ |
| 0360 | 700 | 56014 ELECT. SER. GRD. ELECTRODE 10' | 9.000 EA | _____ | _____ | _____ | _____ |
| 0370 | 700 | 56021 1" PVC CONDUIT | 297.000 LF | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000117436C01 Oversight/State Project No.: 0064-002-001,C501
 Order No.: J71 Federal Project No.: NHPP-002-7(063)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0380 | 700 | 56032 2" METAL CONDUIT | 178.000 LF | _____ | _____ | _____ | _____ |
| 0390 | 700 | 56050 BORED CONDUIT 2" | 448.000 LF | _____ | _____ | _____ | _____ |
| 0400 | 700 | 56053 2" PVC CONDUIT | 5,021.000 LF | _____ | _____ | _____ | _____ |
| 0410 | 700 | 56200 TRENCH EXCAVATION ECI-1 | 5,032.000 LF | _____ | _____ | _____ | _____ |
| 0420 | 700 | 56202 TRENCH EXCAVATION ECI-2 | 88.000 LF | _____ | _____ | _____ | _____ |
| 0430 | 801 | 57010 ITS CONTROLLER CABINET GROUND MOUNTED | 3.000 EA | _____ | _____ | _____ | _____ |
| 0440 | 802 | 57050 UNINTERRUPTIBLE POWER SUPPLY ITS-CC | 3.000 EA | _____ | _____ | _____ | _____ |
| 0450 | 805 | 57160 VDS DETECTOR | 6.000 EA | _____ | _____ | _____ | _____ |
| 0460 | 804 | 57165 VDS COMPOSITE CABLE | 1,276.000 LF | _____ | _____ | _____ | _____ |
| 0470 | 808 | 57200 FIBER OPTIC CABLE 24 STRAND | 912.000 LF | _____ | _____ | _____ | _____ |
| 0480 | 808 | 57204 PRE-TERMINATED FIBER PATCH PANEL | 3.000 EA | _____ | _____ | _____ | _____ |
| 0490 | 808 | 57210 UNDERGROUND SPLICE ENCLOSURE | 3.000 EA | _____ | _____ | _____ | _____ |
| 0500 | 809 | 57221 MANAGED FIELD ETHERNET SWITCH Gbps | 3.000 EA | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000117436C01 Oversight/State Project No.: 0064-002-001,C501

Order No.: J71

Federal Project No.: NHPP-002-7(063)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|---|--------------------------------|---------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0510 | 809 | 57227 DISTRIBUTION SFP MODULE 1Gbps, LC, AND SHORT HAUL | 6.000 EA | _____ | _____ | _____ | _____ |
| 0520 | ATTD | 59000 LIGHTING MEDIUM VOLTAGE TRANSFORMER (2.5 kVA) | 1.000 EA | _____ | _____ | _____ | _____ |
| 0530 | ATTD | 59050 COMMUNICATION EQUIP. CWS CONTROLLER | 1.000 EA | _____ | _____ | _____ | _____ |
| Section: 0001 | | | | Total: | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000117436C01

Oversight/State Project No.: 0064-002-001,C501

Order No.: J71

Federal Project No.: NHPP-002-7(063)

Contractor: _____

SECTION: 0002 ADDITIVE A ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0540 A1 A | 505 | 13260 SALVAGE EXIST. GUARDRAIL | 64.000 LF | _____ | _____ | _____ | _____ |
| 0550 A1 A | 505 | 13263 INSTALL SALVAGED GUARDRAIL | 64.000 LF | _____ | _____ | _____ | _____ |
| 0560 A1 A | 701 | 50108 SIGN PANEL | 235.000 SF | _____ | _____ | _____ | _____ |
| 0570 A1 A | 700 | 50382 SIGN STRUCTURE, OVERHEAD CANTILEVER ... | 1.000 EA | _____ | _____ | _____ | _____ |
| 0580 A1 A | 700 | 50575 CONC. FOUND. O/H SIGN STRUCTURE | 5.000 CY | _____ | _____ | _____ | _____ |
| 0590 A1 A | 703 | 51184 TRAFFIC SIGNAL HEAD SECTION 12" LED | 2.000 EA | _____ | _____ | _____ | _____ |
| 0600 A1 A | 700 | 51247 CONCRETE FOUNDATION CF-3 | 1.000 EA | _____ | _____ | _____ | _____ |
| 0610 A1 A | 703 | 51540 LOOP DETECTOR AMPLIFIER | 1.000 EA | _____ | _____ | _____ | _____ |
| 0620 A1 A | 703 | 51541 DETECTOR PIEZOELECTRIC AXLE DETECTOR SENSOR (10', CLASS II) | 2.000 EA | _____ | _____ | _____ | _____ |
| 0630 A1 A | 700 | 51601 14/3 CONDUCTOR CABLE | 66.000 LF | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000117436C01

Oversight/State Project No.: 0064-002-001,C501

Order No.: J71

Federal Project No.: NHPP-002-7(063)

Contractor: _____

SECTION: 0002 ADDITIVE A ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0640 | 700 | 51700 | 330.000 | | | | |
| A1 | | 14/2 CONDUCTOR CABLE SHIELDED | LF | _____ | _____ | _____ | _____ |
| A | | | | | | | |
| 0650 | 703 | 51911 | 116.000 | | | | |
| A1 | | SAW CUT LOOP SAW CUT 3/4" | LF | _____ | _____ | _____ | _____ |
| A | | | | | | | |
| 0660 | 703 | 51913 | 72.000 | | | | |
| A1 | | LOOP SAWCUT 5/8" | LF | _____ | _____ | _____ | _____ |
| A | | | | | | | |
| 0670 | ATTD | 52002 | 1.000 | | | | |
| A1 | | TRAFFIC SIGNALIZATION AUTOMATED TRAFFIC RECORDER (ATR) | EA | _____ | _____ | _____ | _____ |
| A | | | | | | | |
| 0680 | ATTD | 52002 | 1.000 | | | | |
| A1 | | TRAFFIC SIGNALIZATION MODIFY EXISTING ITS CONTROLLER CABINET | EA | _____ | _____ | _____ | _____ |
| A | | | | | | | |
| 0690 | 700 | 55060 | 33.000 | | | | |
| A1 | | 6 CONDUCTOR CABLE | LF | _____ | _____ | _____ | _____ |
| A | | | | | | | |
| 0700 | 700 | 55120 | 96.000 | | | | |
| A1 | | 14 CONDUCTOR CABLE | LF | _____ | _____ | _____ | _____ |
| A | | | | | | | |
| 0710 | 700 | 55343 | 1.000 | | | | |
| A1 | | ELECT. SERVICE SE-6 | EA | _____ | _____ | _____ | _____ |
| A | | | | | | | |
| 0720 | 700 | 55385 | 1.000 | | | | |
| A1 | | ELECTRICAL SERVICE WORK PAD | EA | _____ | _____ | _____ | _____ |
| A | | | | | | | |
| 0730 | 700 | 55586 | 2.000 | | | | |
| A1 | | JUNCTION BOX JB-S1 | EA | _____ | _____ | _____ | _____ |
| A | | | | | | | |

Schedule of Items

Proposal ID: C0000117436C01

Oversight/State Project No.: 0064-002-001,C501

Order No.: J71

Federal Project No.: NHPP-002-7(063)

Contractor: _____

SECTION: 0002 ADDITIVE A ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0740 A1 A | 700 | 55587 JUNCTION BOX JB-S2 | 1.000 EA | _____ | _____ | _____ | _____ |
| 0750 A1 A | 700 | 56014 ELECT. SER. GRD. ELECTRODE 10' | 3.000 EA | _____ | _____ | _____ | _____ |
| 0760 A1 A | 700 | 56021 1" PVC CONDUIT | 195.000 LF | _____ | _____ | _____ | _____ |
| 0770 A1 A | 700 | 56032 2" METAL CONDUIT | 40.000 LF | _____ | _____ | _____ | _____ |
| 0780 A1 A | 700 | 56050 BORED CONDUIT 2" | 352.000 LF | _____ | _____ | _____ | _____ |
| 0790 A1 A | 700 | 56053 2" PVC CONDUIT | 133.000 LF | _____ | _____ | _____ | _____ |
| 0800 A1 A | 700 | 56200 TRENCH EXCAVATION ECI-1 | 198.000 LF | _____ | _____ | _____ | _____ |
| 0810 A1 A | 801 | 57010 ITS CONTROLLER CABINET GROUND MOUNTED | 1.000 EA | _____ | _____ | _____ | _____ |
| 0820 A1 A | 802 | 57050 UNINTERRUPTIBLE POWER SUPPLY ITS-CC | 1.000 EA | _____ | _____ | _____ | _____ |
| 0830 A1 A | 805 | 57160 VDS DETECTOR | 4.000 EA | _____ | _____ | _____ | _____ |
| 0840 A1 A | 804 | 57165 VDS COMPOSITE CABLE | 735.000 LF | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000117436C01 Oversight/State Project No.: 0064-002-001,C501

Order No.: J71

Federal Project No.: NHPP-002-7(063)

Contractor: _____

SECTION: 0002 ADDITIVE A ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|---|--------------------------------|-------------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0850 | 808 | 57200 | 260.000 | | | | |
| A1 | | FIBER OPTIC CABLE 24 STRAND | LF | _____ | _____ | _____ | _____ |
| A | | | | | | | |
| 0860 | 808 | 57204 | 1.000 | | | | |
| A1 | | PRE-TERMINATED FIBER PATCH PANEL | EA | _____ | _____ | _____ | _____ |
| A | | | | | | | |
| 0870 | 808 | 57210 | 1.000 | | | | |
| A1 | | UNDERGROUND SPLICE ENCLOSURE | EA | _____ | _____ | _____ | _____ |
| A | | | | | | | |
| 0880 | 809 | 57221 | 1.000 | | | | |
| A1 | | MANAGED FIELD ETHERNET SWITCH Gbps | EA | _____ | _____ | _____ | _____ |
| A | | | | | | | |
| 0890 | 809 | 57227 | 2.000 | | | | |
| A1 | | DISTRIBUTION SFP MODULE 1Gbps, LC, AND SHORT HAUL | EA | _____ | _____ | _____ | _____ |
| A | | | | | | | |
| 0900 | ATTD | 59050 | 1.000 | | | | |
| A1 | | COMMUNICATION EQUIP. CWS CONTROLLER | EA | _____ | _____ | _____ | _____ |
| A | | | | | | | |
| Section: 0002 | | | | Total: | | _____ | |
| | | | | Total Bid: | | _____ | |