

Schedule of Items

Proposal ID: C0000111317M01      Oversight/State Project No.: EN17-080-921,M501  
 Order No.: J86      Federal Project No.: STP-5128(501)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS

Cat Alt Set ID:      Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0010	302	302SD20-0025 15" CONC. PIPE	50.000 LF	_____	_____	_____	_____
0020	302	302SD20-0237 DROP INLET DI-1	1.000 EA	_____	_____	_____	_____
0030	302	302SD20-0662 MANHOLE MH-1 OR 2	3.500 LF	_____	_____	_____	_____
0040	302	302SD20-0663 FRAME & COVER MH-1	1.000 EA	_____	_____	_____	_____
0050	302	302SD20-0665 DI-PRECAST TOP VARIOUS TYPES CONST	1.000 EA	_____	_____	_____	_____
0060	303	303SD20-0001 REGULAR EXCAVATION	378.000 CY	_____	_____	_____	_____
0070	303	303SD20-0007 BORROW EXCAVATION	21.000 CY	_____	_____	_____	_____
0080	303	303SD20-0029 SILTATION CONTROL EXCAVATION	169.000 CY	_____	_____	_____	_____
0090	303	303SD20-0030 INLET PROTECTION TYPE A	9.000 EA	_____	_____	_____	_____
0100	303	303SD20-0031 INLET PROTECTION TYPE B	6.000 EA	_____	_____	_____	_____
0110	303	303SD20-0034 TEMP. SILT FENCE TYPE A	553.000 LF	_____	_____	_____	_____
0120	305	305SD20-0012 AGGR.BASE MAT.TY. I NO.21A OR 21B	740.000 TON	_____	_____	_____	_____
0130	315	315SD20-0008 ASPHALT CONCRETE TY. SM-9.5D CONST	56.000 TON	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000111317M01 Oversight/State Project No.: EN17-080-921,M501

Order No.: J86

Federal Project No.: STP-5128(501)

Contractor: \_\_\_\_\_

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0140	315	315SD20-0010 ASPHALT CONCRETE TY. BM-25.0A CONST	150.000 TON	_____	_____	_____	_____
0150	315	315SX20-0011 SAW-CUT ASPH CONC PAVEMENT	437.000 LF	_____	_____	_____	_____
0160	502	502SD20-0011 CURB, STD. CG-2	369.000 LF	_____	_____	_____	_____
0170	502	502SD20-0012 CURB, RADIAL CG-2	18.000 LF	_____	_____	_____	_____
0180	502	502SX20-0010 SAW CUT H.C.C. ITEMS CURB, GUTTER, & ENTRANCE	8.000 LF	_____	_____	_____	_____
0190	504	504SD20-0003 HYDR. CEMENT CONC. SIDEWALK 4"	738.000 SY	_____	_____	_____	_____
0200	504	504SD20-0004 HYDR. CEMENT CONC. SIDEWALK 7"	144.000 SY	_____	_____	_____	_____
0210	504-ATTD	504SD20-0012 BLACK POWDER COAT GALVANIZED HR-1 TYPE II	43.000 LF	_____	_____	_____	_____
0220	508	508SD20-0004 DEMO. OF PAVEMENT FLEXIBLE	809.000 SY	_____	_____	_____	_____
0230	510	510SD20-0041 RELOCATE EXIST. FIRE HYDRANT	1.000 EA	_____	_____	_____	_____
0240	510	510SD20-0046 ADJUST EXIST. WATER METER & BOX	4.000 EA	_____	_____	_____	_____
0250	510	510SD20-0050 ADJUST EXIST FRAME & COVER	6.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000111317M01      Oversight/State Project No.: EN17-080-921,M501  
 Order No.: J86      Federal Project No.: STP-5128(501)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS

Cat Alt Set ID:      Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0260	510	510SX20-0031 MODIFY EXIST. INLET	2.000 EA	_____	_____	_____	_____
0270	511	511SD20-0001 ALLAYING DUST	20.000 HR	_____	_____	_____	_____
0280	512	512SD20-0012 TYPE 3 BARRICADE 4'	2.000 EA	_____	_____	_____	_____
0290	512	512SD20-0013 TYPE 3 BARRICADE 8'	2.000 EA	_____	_____	_____	_____
0300	512	512SD20-0014 TEMPORARY SIGN	140.000 SF	_____	_____	_____	_____
0310	512	512SD20-0024 GROUP 2 CHANNELIZING DEVICES	19,560.000 DAY	_____	_____	_____	_____
0320	512	512SD20-0025 PORT.CHANGEABLE MESS. SIGN	5,160.000 HR	_____	_____	_____	_____
0330	512	512SD20-0026 ELECTRONIC ARROW BOARD	1,250.000 HR	_____	_____	_____	_____
0340	512	512SD20-0027 FLAGGER SERVICE	75.000 HR	_____	_____	_____	_____
0350	512	512SD20-0042 ERADICATE LINEAR PVMT MRKG	63.000 LF	_____	_____	_____	_____
0360	512	512SD20-0043 ERADICATE NONLINEAR PVMT MRKG	28.000 SF	_____	_____	_____	_____
0370	513	513SD20-0001 MOBILIZATION	LUMP SUM	LUMP SUM		_____	_____
0380	517	517SD20-0002 CONSTRUCTION SURVEYING MIN. PLAN	LUMP SUM	LUMP SUM		_____	_____

Schedule of Items

Proposal ID: C0000111317M01 Oversight/State Project No.: EN17-080-921,M501

Order No.: J86

Federal Project No.: STP-5128(501)

Contractor: \_\_\_\_\_

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0390	520	520SX20-0086 WATER UTILITY REMOVE EX METER BOX/VAULT & REPLACE WITH WVWA WATER STD W-5	1.000 EA	_____	_____	_____	_____
0400	602	602SD20-0004 TOPSOIL CLASS B	40.000 CY	_____	_____	_____	_____
0410	603	603SD20-0002 TEMPORARY SEED	5.000 LB	_____	_____	_____	_____
0420	603	603SD20-0003 REGULAR SEED	27.000 LB	_____	_____	_____	_____
0430	603	603SD20-0004 OVERSEEDING	22.000 LB	_____	_____	_____	_____
0440	603	603SD20-0005 LEGUME SEED	1.000 LB	_____	_____	_____	_____
0450	603	603SD20-0006 LEGUME OVERSEEDING	1.000 LB	_____	_____	_____	_____
0460	603	603SD20-0007 HYDRAULIC EROSION CONTROL PRODUCT TYPE 1	605.000 SY	_____	_____	_____	_____
0470	603	603SD20-0009 HYDRAULIC EROSION CONTROL PRODUCT TYPE 3	242.000 SY	_____	_____	_____	_____
0480	603	603SD20-0014 FERTILIZER NITROGEN - N	9.000 LB	_____	_____	_____	_____
0490	603	603SD20-0015 FERTILIZER PHOSPHOROUS - P	6.000 LB	_____	_____	_____	_____
0500	603	603SD20-0016 FERTILIZER POTASSIUM - K	6.000 LB	_____	_____	_____	_____
0510	603	603SD20-0017 LIME	0.500 TON	_____	_____	_____	_____

## Schedule of Items

Proposal ID: C0000111317M01 Oversight/State Project No.: EN17-080-921,M501

Order No.: J86

Federal Project No.: STP-5128(501)

Contractor: \_\_\_\_\_

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0520	700	700SD20-0003 REMOVE EXISTING 1 POST SIGN STRUCTURE	5.000 EA	_____	_____	_____	_____
0530	700	700SD20-0004 REMOVE EXISTING 2 POST SIGN STRUCTURE	2.000 EA	_____	_____	_____	_____
0540	700	700SD20-0008 REMOVE EXISTING 2 POST SIGN PANEL	11.000 EA	_____	_____	_____	_____
0550	700	700SD20-0012 RELOCATE EX. 1 POST GRND MOUNT SGN PANEL	12.000 EA	_____	_____	_____	_____
0560	700	700SD20-0013 RELOCATE EX. 2 POST GRND MOUNT SGN PANEL	16.000 EA	_____	_____	_____	_____
0570	700	700SD20-0034 SIGN POST STP-1, 2", 14 GAUGE	69.000 LF	_____	_____	_____	_____
0580	700	700SD20-0036 SIGN POST STP-1, 2 1/2", 10 GAUGE	25.000 LF	_____	_____	_____	_____
0590	700	700SD20-0038 CONC. FOUND. STP-1, TY. A	6.000 EA	_____	_____	_____	_____
0600	700	700SD20-0039 CONC. FOUND. STP-1, TY. B	2.000 EA	_____	_____	_____	_____
0610	701	701SD20-0001 SIGN PANEL	5.000 SF	_____	_____	_____	_____
0620	704	704SD20-0006 TYPE B CLASS I PVMT LINE MRKG 4"	179.000 LF	_____	_____	_____	_____
0630	704	704SD20-0045 PVMT SYMB MRKG THRU ARROW TY B, CL II	3.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000111317M01      Oversight/State Project No.: EN17-080-921,M501  
 Order No.: J86      Federal Project No.: STP-5128(501)

Contractor: \_\_\_\_\_

SECTION: 0001      REGULAR BID ITEMS

Cat Alt Set ID:      Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0640	704	704SD20-0048 PVMT SYMB MRKG SGL TURN ARR. TY B CL II	4.000 EA	_____	_____	_____	_____
<b>Section: 0001</b>				<b>Total:</b>		_____	_____
				<b>Total Bid:</b>		_____	_____