

Schedule of Items

Proposal ID: C000122869N01C Oversight/State Project No.: 0460-962-829, N501
 Order No.: K89 Federal Project No.: HSIP-962-2(143)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0010	303	303SD20-0001 REGULAR EXCAVATION	11,100.000 CY	_____	_____	_____	_____
0020	303	303SD20-0013 GEOTEXTILE EMBANKMENT STAB.	73.000 SY	_____	_____	_____	_____
0030	303	303SD20-0023 CHECK DAM ROCK TY. II	73.000 EA	_____	_____	_____	_____
0040	303	303SD20-0029 SILTATION CONTROL EXCAVATION	228.000 CY	_____	_____	_____	_____
0050	303	303SD20-0034 TEMP. SILT FENCE TYPE A	1,204.000 LF	_____	_____	_____	_____
0060	ATTD	303SX20-0008 GEOTEXTILE (GEOGRID)	544.000 SY	_____	_____	_____	_____
0070	305	305SD20-0005 SELECT MATL. TY. I MIN. CBR-30	152.000 TON	_____	_____	_____	_____
0080	305	305SD20-0012 AGGR.BASE MAT.TY. I NO.21A OR 21B	5,326.000 TON	_____	_____	_____	_____
0090	ATTD, 308	306SX20-0001 AGGR. MATERIAL (NO. 3)	5,841.000 TON	_____	_____	_____	_____
0100	ATTD	306SX20-0001 AGGR. MATERIAL (NO. 57)	3,883.000 TON	_____	_____	_____	_____
0110	ATTD	308SX20-0003 CRUSHER RUN AGGR. NO. 25 OR 26	1,800.000 TON	_____	_____	_____	_____
0120	315	315SD20-0005 ASPHALT CONCRETE TY. IM-19.0D CONST	4,269.000 TON	_____	_____	_____	_____
0130	315	315SD20-0015 RUMBLE STRIP CYLINDRICAL ASPHALT	58,431.000 LF	_____	_____	_____	_____

Schedule of Items

Proposal ID: C000122869N01C Oversight/State Project No.: 0460-962-829, N501
 Order No.: K89 Federal Project No.: HSIP-962-2(143)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0140	315	315SD20-0016 LIQUID ASPHALT COATING (RUMBLE STRIP)	4,870.000 SY	_____	_____	_____	_____
0150	315	315SD20-0018 ASPH.CONC.CURB BACKUP MATL. CONST	103.000 TON	_____	_____	_____	_____
0160	321	321SD20-0002 ASPH. CONC. TY. IM-19.0D T MAINT	11,903.000 TON	_____	_____	_____	_____
0170	322	322SD20-0002 CRACK SEALANT/FILLER TYPE B	9,400.000 LB	_____	_____	_____	_____
0180	414	414SD20-0001 EROSION CTRL. STONE CL. A1, EC-1	30.000 TON	_____	_____	_____	_____
0190	414	414SD20-0012 DRY RIPRAP CL.I 26"	105.000 TON	_____	_____	_____	_____
0200	502	502SD20-0020 CURB, ASPHALT MC-3B	2,500.000 LF	_____	_____	_____	_____
0210	505	505SD20-0009 REMOVE EX. GUARDRAIL TERMINAL	31.000 EA	_____	_____	_____	_____
0220	505	505SD20-0011 GUARDRAIL GR-MGS1	14,550.000 LF	_____	_____	_____	_____
0230	505	505SD20-0013 GUARDRAIL GR-MGS1, 9' POST	24,775.000 LF	_____	_____	_____	_____
0240	505	505SD20-0014 RADIAL GUARDRAIL GR- MGS1	150.000 LF	_____	_____	_____	_____
0250	505	505SD20-0017 GUARDRAIL TERMINAL GR- MGS2	22.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C000122869N01C Oversight/State Project No.: 0460-962-829, N501
 Order No.: K89 Federal Project No.: HSIP-962-2(143)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0260	505	505SD20-0018 GUARDRAIL END ANCHORAGE GR-MGS3	5.000 EA	_____	_____	_____	_____
0270	505	505SD20-0019 GUARDRAIL HEIGHT TRANSITION GR-MGS4	17.000 EA	_____	_____	_____	_____
0280	505	505SD20-0073 REMOVE EXISTING GUARDRAIL	27,041.000 LF	_____	_____	_____	_____
0290	505	505SX20-0044 SP. DES. GR.BR.ATTACH BR-GR (BR-GR-20C)	1.000 EA	_____	_____	_____	_____
0300	ATTD	505SX20-0058 GUARDRAIL POST LEAVE-OUT	400.000 EA	_____	_____	_____	_____
0310	ATTD	505SX20-0058 GUARDRAIL TERMINAL SITE PREPARATION, 6' MODERATE	22.000 EA	_____	_____	_____	_____
0320	512	512SD20-0003 TRAFFIC BARRIER SERVICE MB-11A	700.000 LF	_____	_____	_____	_____
0330	512	512SD20-0007 IMPACT ATTEN.SER. TY. 1 TL-3, >=40 MPH	1.000 EA	_____	_____	_____	_____
0340	512	512SD20-0014 TEMPORARY SIGN	1,300.000 SF	_____	_____	_____	_____
0350	512	512SD20-0023 TRUCK MOUNTED ATTENUATOR	4,320.000 HR	_____	_____	_____	_____
0360	512	512SD20-0024 GROUP 2 CHANNELIZING DEVICES	124,875.000 DAY	_____	_____	_____	_____
0370	512	512SD20-0025 PORT.CHANGEABLE MESS. SIGN	2,016.000 HR	_____	_____	_____	_____

Schedule of Items

Proposal ID: C000122869N01C Oversight/State Project No.: 0460-962-829, N501
 Order No.: K89 Federal Project No.: HSIP-962-2(143)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0380	512	512SD20-0026 ELECTRONIC ARROW BOARD	4,320.000 HR	_____	_____	_____	_____
0390	512	512SD20-0027 FLAGGER SERVICE	400.000 HR	_____	_____	_____	_____
0400	512	512SD20-0029 WARNING LIGHT TY. B	180.000 DAY	_____	_____	_____	_____
0410	512	512SD20-0062 TEMP. PVMT MRKG TY. D, CL. III, 6"	17,500.000 LF	_____	_____	_____	_____
0420	512	512SD20-0063 TEMP. PVMT MRKG TY. D, CL. III, 8"	1,000.000 LF	_____	_____	_____	_____
0430	513	513SD20-0001 MOBILIZATION	LUMP SUM	LUMP SUM	_____	_____	_____
0440	515	515SD20-0005 FLEXIBLE PAVE. PLANING ABOVE 2"-4"	10,576.000 SY	_____	_____	_____	_____
0450	602	602SD20-0004 TOPSOIL CLASS B	511.000 CY	_____	_____	_____	_____
0460	603	603SD20-0002 TEMPORARY SEED	157.000 LB	_____	_____	_____	_____
0470	603	603SD20-0003 REGULAR SEED	285.000 LB	_____	_____	_____	_____
0480	603	603SD20-0004 OVERSEEDING	228.000 LB	_____	_____	_____	_____
0490	603	603SD20-0005 LEGUME SEED	29.000 LB	_____	_____	_____	_____
0500	603	603SD20-0006 LEGUME OVERSEEDING	24.000 LB	_____	_____	_____	_____
0510	603	603SD20-0007 HYDRAULIC EROSION CONTROL PRODUCT TYPE 1	5,748.000 SY	_____	_____	_____	_____

Schedule of Items

Proposal ID: C000122869N01C Oversight/State Project No.: 0460-962-829, N501
 Order No.: K89 Federal Project No.: HSIP-962-2(143)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0520	603	603SD20-0009 HYDRAULIC EROSION CONTROL PRODUCT TYPE 3	4,598.000 SY	_____	_____	_____	_____
0530	603	603SD20-0014 FERTILIZER NITROGEN - N	95.000 LB	_____	_____	_____	_____
0540	603	603SD20-0015 FERTILIZER PHOSPHOROUS - P	67.000 LB	_____	_____	_____	_____
0550	603	603SD20-0016 FERTILIZER POTASSIUM - K	67.000 LB	_____	_____	_____	_____
0560	603	603SD20-0017 LIME	5.230 TON	_____	_____	_____	_____
0570	606	606SD20-0007 ROLLED EROSION CTRL PRODUCT EC-3 TYPE 3	1,300.000 SY	_____	_____	_____	_____
0580	700	700SD20-0003 REMOVE EXISTING 1 POST SIGN STRUCTURE	2.000 EA	_____	_____	_____	_____
0590	700	700SD20-0012 RELOCATE EX. 1 POST GRND MOUNT SGN PANEL	27.000 EA	_____	_____	_____	_____
0600	700	700SD20-0034 SIGN POST STP-1, 2", 14 GAUGE	312.000 LF	_____	_____	_____	_____
0610	700	700SD20-0037 SIGN POST STP-1, 2 1/2", 12 GAUGE	12.000 LF	_____	_____	_____	_____
0620	700	700SD20-0038 CONC. FOUND. STP-1, TY. A	27.000 EA	_____	_____	_____	_____

Section: 0001

Total: _____

Total Bid: _____