

Schedule of Items

Proposal ID: CM525PMZ123767 Oversight/State Project No.: PM5Z-047-F25, P401

Order No.: R92

Federal Project No.: PM05537

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0010	ATTD	108SP20-0001 BASELINE PROGRESS SCHEDULE	LUMP SUM	LUMP SUM			
0020	ATTD	108SP20-0002 PROGRESS SCHEDULE UPDATES	31.000 EA				
0030	302	302SD20-0023 15" PIPE	1,451.000 LF				
0040	302	302SD20-0237 DROP INLET DI-1	2.000 EA				
0050	302	302SD20-0447 DROP INLET DI-7	2.000 EA				
0060	302	302SD20-0662 MANHOLE MH-1 OR 2	10.000 LF				
0070	302	302SD20-0663 FRAME & COVER MH-1	3.000 EA				
0080	303	303SD20-0001 REGULAR EXCAVATION	4,230.000 CY				
0090	303	303SD20-0021 TEMPORARY DIVERSION DIKE	200.000 LF				
0100	303	303SD20-0022 CHECK DAM ROCK TY. I	169.000 EA				
0110	303	303SD20-0028 DEWATERING BASIN EC-8	2.000 EA				
0120	303	303SD20-0029 SILTATION CONTROL EXCAVATION	1,670.000 CY				
0130	303	303SD20-0030 INLET PROTECTION TYPE A	40.000 EA				
0140	303	303SD20-0034 TEMP. SILT FENCE TYPE A	29,325.000 LF				

Schedule of Items

Proposal ID: CM525PMZ123767 Oversight/State Project No.: PM5Z-047-F25, P401

Order No.: R92

Federal Project No.: PM05537

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0150	ATTD	303SX20-0008 GEOTEXTILE GEOTEXTILE INTERLAYER	68,192.000 SY	_____	_____	_____	_____
0160	ATTD	305SP20-0003 AGR. BASE MAT. TY.I OR II NO. 21A OR 21B	832.000 TON	_____	_____	_____	_____
0170	ATTD	305SP20-0005 MACHINING SHOULDERS	107,865.000 LF	_____	_____	_____	_____
0180	305	305SX20-0005 BORROW EXCAVATION MIN CBR 10	500.000 CY	_____	_____	_____	_____
0190	308	308SD20-0007 AGGR. MATL. NO. 21B	146.000 TON	_____	_____	_____	_____
0200	ATTD	308SX20-0003 CRUSHER RUN AGGR. NO. 25 OR 26	32,525.000 TON	_____	_____	_____	_____
0210	315	315SD20-0010 ASPHALT CONCRETE BM-25.0	1,584.000 TON	_____	_____	_____	_____
0220	315	315SD20-0029 ASPH. CONC. TY. SM-9.5D MAINT	792.000 TON	_____	_____	_____	_____
0230	315	315SD20-0034 ASPH. CONC. TY. SM-12.5D MAINT	980.000 TON	_____	_____	_____	_____
0240	315	315SD20-0104 SAW-CUT ASPHALT CONCRETE SAWCUT ASPHALT	500.000 LF	_____	_____	_____	_____
0250	ATTD	315SX20-0006 PAVEMENT TRIAL SECTION	LUMP SUM	LUMP SUM	_____	_____	_____
0260	316	316SX20-0001 HYDRAULIC CEMENT PLAIN HYDR. CEM. CONC. PAVE (11")	3,376.000 SY	_____	_____	_____	_____

Schedule of Items

Proposal ID: CM525PMZ123767 Oversight/State Project No.: PM5Z-047-F25, P401

Order No.: R92

Federal Project No.: PM05537

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0270	ATTD	316SX20-0004 PAVEMENT ROLLER- COMP. CONC. PAVE 7.5 INCH UNBONDED WITH TROWEL FINISHED SURFACE	148,276.000 SY	_____	_____	_____	_____
0280	ATTD	316SX20-0008 GRIND CONCRETE PAVEMENT	151,652.000 SY	_____	_____	_____	_____
0290	316	316SX20-0010 SAW-CUT HYDR.CEM.CONC.PAVE. 11" JPCP AND RESEAL JOINTS	7,376.000 LF	_____	_____	_____	_____
0300	316	316SX20-0010 SAW-CUT HYDR.CEM.CONC.PAVE. CONTRACTION JOINTS 1/3 RD DEPTH	391,776.000 LF	_____	_____	_____	_____
0310	ATTD	404SX20-0001 CONCRETE RCC PATCHES	225.000 CY	_____	_____	_____	_____
0320	414	414SD20-0003 EROSION CTRL. STONE CL. I, EC-1	100.000 TON	_____	_____	_____	_____
0330	414	414SD20-0008 DRY RIPRAP CL. AI	60.000 TON	_____	_____	_____	_____
0340	502	502SD20-0003 PAVED DITCH PG-2A	413.000 SY	_____	_____	_____	_____
0350	502	502SD20-0022 COMB. CURB & GUTTER, STD. CG-6	312.000 LF	_____	_____	_____	_____
0360	505	505SD20-0009 REMOVE EX. GUARDRAIL TERMINAL	15.000 EA	_____	_____	_____	_____
0370	505	505SD20-0011 GUARDRAIL GR-MGS1	13,425.000 LF	_____	_____	_____	_____

Schedule of Items

Proposal ID: CM525PMZ123767 Oversight/State Project No.: PM5Z-047-F25, P401

Order No.: R92

Federal Project No.: PM05537

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0380	505	505SD20-0017 GUARDRAIL TERMINAL GR-MGS2	40.000 EA	_____	_____	_____	_____
0390	505	505SD20-0018 GUARDRAIL END ANCHORAGE GR-MGS3	12.000 EA	_____	_____	_____	_____
0400	505	505SD20-0019 GUARDRAIL HEIGHT TRANSITION GR-MGS4	12.000 EA	_____	_____	_____	_____
0410	505	505SD20-0040 GUARDRAIL GR-10	25.000 LF	_____	_____	_____	_____
0420	505	505SD20-0047 FIXED OBJECT ATTACH. GR-FOA-3 TY. I	4.000 EA	_____	_____	_____	_____
0430	505	505SD20-0053 FIXED OBJECT ATTACH. GR-FOA-2 TY. I	4.000 EA	_____	_____	_____	_____
0440	505	505SD20-0073 REMOVE EXISTING GUARDRAIL	5,463.000 LF	_____	_____	_____	_____
0450	ATTD	505SX20-0001 HAND DIG GUARDRAIL POST HAND DIG	1,215.000 EA	_____	_____	_____	_____
0460	ATTD	505SX20-0058 GUARDRAIL MGS2 END TERMINAL SITE PREP., 4' MODERATE	5.000 EA	_____	_____	_____	_____
0470	ATTD	505SX20-0058 GUARDRAIL MGS2 END TERMINAL SITE PREP., 6' MODERATE	19.000 EA	_____	_____	_____	_____
0480	ATTD	505SX20-0058 GUARDRAIL TERMINAL SITE PREP. MINOR	16.000 EA	_____	_____	_____	_____
0490	508	508SD20-0003 DEMO. OF PAVEMENT RIGID	3,376.000 SY	_____	_____	_____	_____

Schedule of Items

Proposal ID: CM525PMZ123767 Oversight/State Project No.: PM5Z-047-F25, P401

Order No.: R92

Federal Project No.: PM05537

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0500	508	508SD20-0004 DEMO. OF PAVEMENT FLEXIBLE	22,576.000 SY	_____	_____	_____	_____
0510	ATTD	510SX20-0002 REMOVE COMB. CURB AND GUTTER	312.000 LF	_____	_____	_____	_____
0520	510	510SX20-0015 REM. EXIST. PAVED DITCH -	413.000 SY	_____	_____	_____	_____
0530	510	510SX20-0026 REMOVE EXIST. DROP INLET -	1.000 EA	_____	_____	_____	_____
0540	510	510SX20-0027 REMOVE EXIST. MANHOLE -	3.000 EA	_____	_____	_____	_____
0550	510	510SX20-0031 MODIFY EXIST. DROP INLET	4.000 EA	_____	_____	_____	_____
0560	521	510SX20-0031 MODIFY EXIST. EXISTING MAILBOX	110.000 EA	_____	_____	_____	_____
0570	510	510SX20-0039 REMOVE EXIST. PIPE	2,000.000 LF	_____	_____	_____	_____
0580	512	512SD20-0013 TYPE 3 BARRICADE 8'	387.000 EA	_____	_____	_____	_____
0590	512	512SD20-0014 TEMPORARY SIGN CONSTRUCTION SIGN	7,860.000 SF	_____	_____	_____	_____
0600	512	512SD20-0023 TRUCK MOUNTED ATTENUATOR	8,060.000 HR	_____	_____	_____	_____
0610	512	512SD20-0024 GROUP 2 CHANNELIZING DEVICES	29,460.000 DAY	_____	_____	_____	_____
0620	512	512SD20-0025 PORT.CHANGEABLE MESS. SIGN	10,000.000 HR	_____	_____	_____	_____

Schedule of Items

Proposal ID: CM525PMZ123767 Oversight/State Project No.: PM5Z-047-F25, P401

Order No.: R92

Federal Project No.: PM05537

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0630	512	512SD20-0026 ELECTRONIC ARROW BOARD	11,760.000 HR	_____	_____	_____	_____
0640	512	512SD20-0027 FLAGGER SERVICE	250.000 HR	_____	_____	_____	_____
0650	512	512SD20-0042 ERADICATE LINEAR PVMT MRKG	321,800.000 LF	_____	_____	_____	_____
0660	512	512SD20-0043 ERADICATE NONLINEAR PVMT MRKG	250.000 SF	_____	_____	_____	_____
0670	512	512SD20-0044 TEMP. PAVE. MARKER 1 WAY	200.000 EA	_____	_____	_____	_____
0680	512	512SD20-0045 TEMP. PAVE. MARKER 2 WAY	660.000 EA	_____	_____	_____	_____
0690	512	512SD20-0046 TEMP. PVMT MRKG TY. A, 4"	108,664.000 LF	_____	_____	_____	_____
0700	512	512SD20-0049 TEMP. PVMT MRKG TY. A, 12"	200.000 LF	_____	_____	_____	_____
0710	512	512SD20-0066 TRAFFIC BARRIER SERVICE CONC.	240.000 LF	_____	_____	_____	_____
0720	512	512SX20-0005 TEMP. PVMT MRKG TY D CL. III 4"	160,600.000 LF	_____	_____	_____	_____
0730	ATTD	512SX20-0025 TEMPORARY TRAFFIC CONTROL SIGNAL -	LUMP SUM	LUMP SUM	_____	_____	_____
0740	513	513SD20-0001 MOBILIZATION	LUMP SUM	LUMP SUM	_____	_____	_____
0750	515	515SD20-0004 FLEXIBLE PAVE.PLANING 0"-2"	32,047.000 SY	_____	_____	_____	_____

Schedule of Items

Proposal ID: CM525PMZ123767 Oversight/State Project No.: PM5Z-047-F25, P401

Order No.: R92

Federal Project No.: PM05537

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0760	515	515SD20-0005 FLEXIBLE PAVE. PLANING ABOVE 2"-4"	44,555.000 SY	_____	_____	_____	_____
0770	517	517SD20-0002 CONSTRUCTION SURVEYING MIN. PLAN	LUMP SUM	LUMP SUM	_____	_____	_____
0780	601	601SD20-0001 SEL TREE REMOVAL TRIM AND CLEAN	0.400 ACRE	_____	_____	_____	_____
0790	602	602SD20-0004 TOPSOIL CLASS B	17,600.000 CY	_____	_____	_____	_____
0800	603	603SD20-0002 TEMPORARY SEED	2,953.000 LB	_____	_____	_____	_____
0810	603	603SD20-0003 REGULAR SEED	4,725.000 LB	_____	_____	_____	_____
0820	603	603SD20-0004 OVERSEEDING	3,780.000 LB	_____	_____	_____	_____
0830	603	603SD20-0007 HYDRAULIC EROSION CONTROL PRODUCT TYPE 1	72,600.000 SY	_____	_____	_____	_____
0840	603	603SD20-0009 HYDRAULIC EROSION CONTROL PRODUCT TYPE 3	23,232.000 SY	_____	_____	_____	_____
0850	603	603SD20-0014 FERTILIZER NITROGEN - N	5,131.000 LB	_____	_____	_____	_____
0860	603	603SD20-0015 FERTILIZER PHOSPHOROUS - P	6,751.000 LB	_____	_____	_____	_____
0870	603	603SD20-0016 FERTILIZER POTASSIUM - K	1,876.000 LB	_____	_____	_____	_____
0880	603	603SD20-0017 LIME	122.000 TON	_____	_____	_____	_____

Schedule of Items

Proposal ID: CM525PMZ123767 Oversight/State Project No.: PM5Z-047-F25, P401

Order No.: R92

Federal Project No.: PM05537

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0890	606	606SD20-0004 ROLLED EROSION CTRL PRODUCT EC-2 TYPE 4	500.000 SY	_____	_____	_____	_____
0900	606	606SD20-0007 ROLLED EROSION CTRL PRODUCT EC-3 TYPE 3	180.000 SY	_____	_____	_____	_____
0910	700	700SD20-0003 REMOVE EXISTING 1 POST SIGN STRUCTURE	69.000 EA	_____	_____	_____	_____
0920	700	700SD20-0004 REMOVE EXISTING 2 POST SIGN STRUCTURE	2.000 EA	_____	_____	_____	_____
0930	700	700SD20-0034 SIGN POST STP-1, 2", 14 GAUGE	2,755.000 LF	_____	_____	_____	_____
0940	700	700SD20-0035 SIGN POST STP-1, 2 3/16", 10 GAUGE	100.000 LF	_____	_____	_____	_____
0950	700	700SD20-0036 SIGN POST STP-1, 2 1/2", 10 GAUGE	170.000 LF	_____	_____	_____	_____
0960	700	700SD20-0037 SIGN POST STP-1, 2 1/2", 12 GAUGE	150.000 LF	_____	_____	_____	_____
0970	700	700SD20-0038 CONC. FOUND. STP-1, TY. A	71.000 EA	_____	_____	_____	_____
0980	700	700SD20-0040 CONC. FOUND. STP-1, TY. C	115.000 EA	_____	_____	_____	_____
0990	700	700SD20-0118 14/1 CONDUCTOR CABLE ENCLOSED	514.000 LF	_____	_____	_____	_____
1000	700	700SD20-0182 CONDUIT PVC 1"	25.000 LF	_____	_____	_____	_____

Schedule of Items

Proposal ID: CM525PMZ123767 Oversight/State Project No.: PM5Z-047-F25, P401

Order No.: R92

Federal Project No.: PM05537

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
1010	701	701SD20-0001 SIGN PANEL	837.000 SF	_____	_____	_____	_____
1020	703	703SD20-0042 LOOP SAW CUT 3/8"	180.000 LF	_____	_____	_____	_____
1030	703	703SD20-0043 LOOP SAW CUT 5/8"	25.000 LF	_____	_____	_____	_____
1040	704	704SD20-0006 TYPE B CLASS I PVMT LINE MRKG 4"	165,800.000 LF	_____	_____	_____	_____
1050	704	704SD20-0007 TYPE B CLASS I PVMT LINE MRKG 6"	12,837.000 LF	_____	_____	_____	_____
1060	704	704SD20-0030 TYPE B CLASS VI CONTRAST PVMT LINE MRKG 4"	69,970.000 LF	_____	_____	_____	_____
1070	704	704SD20-0031 TYPE B CLASS VI CONTRAST PVMT LINE MRKG 6"	55,970.000 LF	_____	_____	_____	_____
1080	ATTD	704SD20-0032 INLAID PAVEMENT MARKER ASPHALT	24.000 EA	_____	_____	_____	_____
1090	ATTD	704SD20-0033 INLAID PAVEMENT MARKER CONCRETE	660.000 EA	_____	_____	_____	_____
1100	704	704SD20-0047 PVMT SYMB MRKG SGL TURN ARR. TY B CL I	8.000 EA	_____	_____	_____	_____

Section: 0001

Total: _____

Total Bid: _____