

Schedule of Items

Proposal ID: C0000119430N01B

Oversight/State Project No.: 0460-148-545, N501

Order No.: L37

Federal Project No.: STP-5146(119), NHPP-5148(117)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------------|-------------|---|--------------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0010 | 303 | 303SD20-0031 INLET PROTECTION TYPE B | 2.000 EA | _____ | _____ | _____ | _____ |
| 0020 | 303 | 303SD20-0034 TEMP. SILT FENCE TYPE A | 500.000 LF | _____ | _____ | _____ | _____ |
| 0030 | ATTD | 303SX20-0012 UTILITY TEST PIT UNPAVED | 4.000 EA | _____ | _____ | _____ | _____ |
| 0040 | ATTD | 303SX20-0013 UTILITY TEST PIT ASPHALT CONCRETE | 4.000 EA | _____ | _____ | _____ | _____ |
| 0050 | 315 | 315SD20-0003 ASPHALT CONCRETE TY. SM- 12.5E CONST | 175.000 TON | _____ | _____ | _____ | _____ |
| 0060 | 315 | 315SX20-0011 SAW-CUT ASPH CONC FULL DEPTH | 264.000 LF | _____ | _____ | _____ | _____ |
| 0070 | 502 | 502SD20-0058 MEDIAN STRIP MS-2 | 207.000 LF | _____ | _____ | _____ | _____ |
| 0080 | ATTD | 502SX20-0004 CURB REMOVE EXISTING CONCRETE CURB | 16.000 LF | _____ | _____ | _____ | _____ |
| 0090 | ATTD | 502SX20-0010 SAW CUT H.C.C. ITEMS FULL DEPTH | 1.000 LF | _____ | _____ | _____ | _____ |
| 0100 | 508 | 508SD20-0004 DEMO. OF PAVEMENT FLEXIBLE | 144.000 SY | _____ | _____ | _____ | _____ |
| 0110 | 703 ATTD | 510SX20-0031 MODIFY EXIST. CONTROLLER CABINET | 3.000 EA | _____ | _____ | _____ | _____ |
| 0120 | 510 | 510SX20-0039 REMOVE EXIST. CONCRETE CURB | 112.000 LF | _____ | _____ | _____ | _____ |
| 0130 | ATTD | 510SX20-0040 REMOVE EXIST. BOLLARD | 1.000 EA | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000119430N01B

Oversight/State Project No.: 0460-148-545, N501

Order No.: L37

Federal Project No.: STP-5146(119), NHPP-5148(117)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0140 | 703 ATTD | 510SX20-0040 REMOVE EXIST. CAMERA (VIDEO DETECTION OR CCTV) | 11.000 EA | _____ | _____ | _____ | _____ |
| 0150 | 512 | 512SD20-0012 TYPE 3 BARRICADE 4' | 12.000 EA | _____ | _____ | _____ | _____ |
| 0160 | 512 | 512SD20-0014 TEMPORARY SIGN | 344.000 SF | _____ | _____ | _____ | _____ |
| 0170 | 512 | 512SD20-0015 AGGREGATE MATERIAL NO. 25 OR 26 | 10.000 TON | _____ | _____ | _____ | _____ |
| 0180 | 512 | 512SD20-0023 TRUCK MOUNTED ATTENUATOR | 908.000 HR | _____ | _____ | _____ | _____ |
| 0190 | 512 | 512SD20-0024 GROUP 2 CHANNELIZING DEVICES | 2,790.000 DAY | _____ | _____ | _____ | _____ |
| 0200 | 512 | 512SD20-0025 PORT.CHANGEABLE MESS. SIGN | 476.000 HR | _____ | _____ | _____ | _____ |
| 0210 | 512 | 512SD20-0026 ELECTRONIC ARROW BOARD | 1,580.000 HR | _____ | _____ | _____ | _____ |
| 0220 | 512 | 512SD20-0027 FLAGGER SERVICE | 128.000 HR | _____ | _____ | _____ | _____ |
| 0230 | ATTD | 512SX20-0045 SAFETY UNIFORM FLAGGER | 656.000 HR | _____ | _____ | _____ | _____ |
| 0240 | 513 | 513SD20-0001 MOBILIZATION | LUMP SUM | LUMP SUM | _____ | _____ | _____ |
| 0250 | 515 | 515SD20-0004 FLEXIBLE PAVE.PLANING 0"- 2" | 1,590.000 SY | _____ | _____ | _____ | _____ |
| 0260 | 602 | 602SD20-0004 TOPSOIL CLASS B | 3.000 CY | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000119430N01B

Oversight/State Project No.: 0460-148-545, N501

Order No.: L37

Federal Project No.: STP-5146(119), NHPP-5148(117)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0270 | 603 | 603SD20-0003 REGULAR SEED | 2.000 LB | _____ | _____ | _____ | _____ |
| 0280 | 603 | 603SD20-0004 OVERSEEDING | 1.000 LB | _____ | _____ | _____ | _____ |
| 0290 | 603 | 603SD20-0014 FERTILIZER NITROGEN - N | 6.000 LB | _____ | _____ | _____ | _____ |
| 0300 | 603 | 603SD20-0015 FERTILIZER PHOSPHOROUS - P | 6.000 LB | _____ | _____ | _____ | _____ |
| 0310 | 603 | 603SD20-0016 FERTILIZER POTASSIUM - K | 6.000 LB | _____ | _____ | _____ | _____ |
| 0320 | 603 | 603SD20-0017 LIME | 1.000 TON | _____ | _____ | _____ | _____ |
| 0330 | 700 | 700SD20-0003 REMOVE EXISTING 1 POST SIGN STRUCTURE | 2.000 EA | _____ | _____ | _____ | _____ |
| 0340 | 700 | 700SD20-0012 RELOCATE EX. 1 POST GRND MOUNT SGN PANEL | 1.000 EA | _____ | _____ | _____ | _____ |
| 0350 | 700 | 700SD20-0034 SIGN POST STP-1, 2", 14 GAUGE | 56.000 LF | _____ | _____ | _____ | _____ |
| 0360 | 700 | 700SD20-0037 SIGN POST STP-1, 2 1/2", 12 GAUGE | 22.000 LF | _____ | _____ | _____ | _____ |
| 0370 | 700 | 700SD20-0038 CONC. FOUND. STP-1, TY. A | 8.000 EA | _____ | _____ | _____ | _____ |
| 0380 | 700 | 700SD20-0112 14/4 CONDUCTOR CABLE | 4,065.000 LF | _____ | _____ | _____ | _____ |
| 0390 | 700 | 700SD20-0178 JUNCTION BOX JB-S2 | 7.000 EA | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000119430N01B

Oversight/State Project No.: 0460-148-545, N501

Order No.: L37

Federal Project No.: STP-5146(119), NHPP-5148(117)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0400 | 700 | 700SD20-0191 BORED CONDUIT 2" | 190.000 LF | _____ | _____ | _____ | _____ |
| 0410 | 700 | 700SD20-0194 CONDUIT PVC 2" | 1,380.000 LF | _____ | _____ | _____ | _____ |
| 0420 | 700 | 700SD20-0197 TRENCH EXCAVATION ECI-1 | 1,380.000 LF | _____ | _____ | _____ | _____ |
| 0430 | 700 | 700SX20-0007 CONDUCTOR CABLE 16/3 | 770.000 LF | _____ | _____ | _____ | _____ |
| 0440 | 700 ATTD | 700SX20-0010 TRAFFIC SIGNALIZATION GPS TIME CLOCK | 7.000 EA | _____ | _____ | _____ | _____ |
| 0450 | ATTD | 700SX20-0010 TRAFFIC SIGNALIZATION MODIFY EXISTING SIGNAL CABINET | 1.000 EA | _____ | _____ | _____ | _____ |
| 0460 | 700 ATTD | 700SX20-0010 TRAFFIC SIGNALIZATION RELOCATE EXIST. SIGNAL EQUIPMENT | 7.000 EA | _____ | _____ | _____ | _____ |
| 0470 | ATTD | 700SX20-0010 TRAFFIC SIGNALIZATION SETUP/CONFIGURE ATSPM | 3.000 EA | _____ | _____ | _____ | _____ |
| 0480 | 701 | 701SD20-0001 SIGN PANEL | 68.000 SF | _____ | _____ | _____ | _____ |
| 0490 | 703 | 703SD20-0003 LOCAL CONTROLLER TY. A | 10.000 EA | _____ | _____ | _____ | _____ |
| 0500 | 703 | 703SD20-0005 FLASHING BEACON FB-2 | 4.000 EA | _____ | _____ | _____ | _____ |
| 0510 | 703 | 703SD20-0006 FLASHER | 4.000 EA | _____ | _____ | _____ | _____ |
| 0520 | 703 | 703SD20-0047 REMOVE EXISTING CONTROLLER | 10.000 EA | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000119430N01B Oversight/State Project No.: 0460-148-545, N501
 Order No.: L37 Federal Project No.: STP-5146(119), NHPP-5148(117)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0530 | 703 | 703SD20-0053 UNINTERRUPT. PWR SUPPLY TYPE 2 | 3.000 EA | _____ | _____ | _____ | _____ |
| 0540 | 703 | 703SD20-0054 UNINTERRUPT. PWR SUPPLY BATTERY PAC | 3.000 EA | _____ | _____ | _____ | _____ |
| 0550 | 703 | 703SD20-0055 UNINTERRUPT. PWR SUPPLY CABINET ATT | 3.000 EA | _____ | _____ | _____ | _____ |
| 0560 | 703 | 703SX20-0003 DETECTOR VIDEO DETECTION CAMERA, VIDEO SENSOR UNIT, TYPE II | 11.000 EA | _____ | _____ | _____ | _____ |
| 0570 | 703 | 703SX20-0003 DETECTOR VIDEO DETECTION SYSTEM, VIDEO DETECTION, TYPE II | 3.000 EA | _____ | _____ | _____ | _____ |
| 0580 | 704 | 704SD20-0011 TYPE B CLASS II PVMT LINE MRKG 4" | 146.000 LF | _____ | _____ | _____ | _____ |
| 0590 | 704 | 704SD20-0012 TYPE B CLASS II PVMT LINE MRKG 6" | 812.000 LF | _____ | _____ | _____ | _____ |
| 0600 | 704 | 704SD20-0015 TYPE B CLASS II PVMT LINE MRKG 24" | 48.000 LF | _____ | _____ | _____ | _____ |
| 0610 | 704 | 704SD20-0048 PVMT SYMB MRKG SGL TURN ARR. TY B CL II | 3.000 EA | _____ | _____ | _____ | _____ |
| 0620 | 809 | 809SD20-0002 MANAGED FIELD ETHERNET SWITCH Gbps | 3.000 EA | _____ | _____ | _____ | _____ |

Section: 0001

Total: _____

Total Bid: _____