Proposal ID: C0000125211N01 **Oversight/State Project No.:** 0023-084-808, N501

Order No.: A26 **Federal Project No.:** HSIP-084-1(196)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0010	302	302SD20-0013 ENDWALL EW-12	1.000 EA	_____.	_____	_____.	_____
0020	ATTD	302SX20-0026 DROP INLET PRECAST TOP UNIT (DI-5)	14.000 EA	_____.	_____	_____.	_____
0030	303	303SD20-0024 CHECK DAM SEDIMENT RETENTION ROLL 18"	82.000 EA	_____.	_____	_____.	_____
0040	303	303SD20-0029 SILTATION CONTROL EXCAVATION	183.000 CY	_____.	_____	_____.	_____
0050	303	303SD20-0030 INLET PROTECTION TYPE A	28.000 EA	_____.	_____	_____.	_____
0060	303	303SD20-0034 TEMP. SILT FENCE TYPE A	100.000 LF	_____.	_____	_____.	_____
0070	308	308SD20-0007 AGGR. MATL. NO. 21B	15.000 TON	_____.	_____	_____.	_____
0080	315	315SD20-0001 ASPHALT CONCRETE TY. SM-12.5A CONST	50.000 TON	_____.	_____	_____.	_____
0090	315	315SD20-0015 RUMBLE STRIP CYLINDRICAL ASPHALT	26,900.000 LF	_____.	_____	_____.	_____
0100	315	315SD20-0016 LIQUID ASPHALT COATING (RUMBLE STRIP)	5,000.000 SY	_____.	_____	_____.	_____
0110	315	315SD20-0104 SAW-CUT ASPHALT CONCRETE FULL DEPTH	480.000 LF	_____.	_____	_____.	_____
0120	501	501SD20-0009 OUTLET PIPE	10.000 LF	_____.	_____	_____.	_____
0130	501	501SD20-0010 UNDERDRAIN UD-7	100.000 LF	_____.	_____	_____.	_____

Proposal ID: C0000125211N01 **Oversight/State Project No.:** 0023-084-808, N501

Order No.: A26 **Federal Project No.:** HSIP-084-1(196)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0140	502	502SD20-0003 PAVED DITCH PG-2A	227.100 SY	_____	_____	_____	_____
0150	505	505SD20-0046 FIXED OBJECT ATTACH. GR-FOA-1 TY. II	1.000 EA	_____	_____	_____	_____
0160	505	505SD20-0059 MEDIAN BARRIER MB-3	12,850.000 LF	_____	_____	_____	_____
0170	505	505SD20-0073 REMOVE EXISTING GUARDRAIL	190.000 LF	_____	_____	_____	_____
0180	ATTD	505SX20-0058 GUARDRAIL MATT - SS 6287 TRANSITION	1.000 EA	_____	_____	_____	_____
0190	ATTD	505SX20-0058 GUARDRAIL MEDIAN ATTENUATING TREND TERMINAL (MATT)	1.000 EA	_____	_____	_____	_____
0200	508	508SD20-0004 DEMO. OF PAVEMENT FLEXIBLE	200.000 SY	_____	_____	_____	_____
0210	ATTD	512SP20-0002 MAINTENANCE OF TRAFFIC TEMPORARY TRAFFIC CONTROL	LUMP SUM	LUMP SUM		_____	_____
0220	513	513SD20-0001 MOBILIZATION	LUMP SUM	LUMP SUM		_____	_____
0230	515	515SD20-0004 FLEXIBLE PAVE.PLANING 0"-2"	250.000 SY	_____	_____	_____	_____
0240	606	606SD20-0004 ROLLED EROSION CTRL PRODUCT EC-2 TYPE 4	918.000 SY	_____	_____	_____	_____
0250	704	704SD20-0007 TYPE B CLASS I PVMT LINE MRKG 6"	450.000 LF	_____	_____	_____	_____

Proposal ID: C0000125211N01 **Oversight/State Project No.:** 0023-084-808, N501

Order No.: A26 **Federal Project No.:** HSIP-084-1(196)

Contractor: _____

Section: 0001 **Total:** _____._____

Total Bid: _____._____