Proposal ID: C0000127852N01 **Oversight/State Project No.:** 0042-007-081, N501

Order No.: A35 **Federal Project No.:** HSIP-007-8(186)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0010	303	303SD20-0029 SILTATION CONTROL EXCAVATION	225.000 CY	_____.	_____	_____.	_____
0020	303	303SD20-0034 TEMP. SILT FENCE TYPE A	1,500.000 LF	_____.	_____	_____.	_____
0030	ATTD	305SP20-0005 MACHINING SHOULDERS	3,162.000 LF	_____.	_____	_____.	_____
0040	309	309SD20-0010 AGGR. BASE MATL. TY. I NO. 21B	6,896.000 TON	_____.	_____	_____.	_____
0050	315	315SD20-0008 ASPHALT CONCRETE TY. SM-9.5D CONST	3,206.000 TON	_____.	_____	_____.	_____
0060	315	315SD20-0010 ASPHALT CONCRETE BM-25.0 (T)	5,802.000 TON	_____.	_____	_____.	_____
0070	315	315SD20-0015 RUMBLE STRIP CYLINDRICAL ASPHALT	116,522.000 LF	_____.	_____	_____.	_____
0080	505	505SD20-0011 GUARDRAIL GR-MGS1	2,200.000 LF	_____.	_____	_____.	_____
0090	505	505SD20-0013 GUARDRAIL GR-MGS1, 9' POST	212.500 LF	_____.	_____	_____.	_____
0100	505	505SD20-0014 RADIAL GUARDRAIL GR-MGS1	50.000 LF	_____.	_____	_____.	_____
0110	505	505SD20-0017 GUARDRAIL TERMINAL GR-MGS2	25.000 EA	_____.	_____	_____.	_____
0120	505	505SD20-0018 GUARDRAIL END ANCHORAGE GR-MGS3	2.000 EA	_____.	_____	_____.	_____

Proposal ID: C0000127852N01 **Oversight/State Project No.:** 0042-007-081, N501

Order No.: A35 **Federal Project No.:** HSIP-007-8(186)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0130	505	505SD20-0019 GUARDRAIL HEIGHT TRANSITION GR-MGS4	18.000 EA	_____.	_____	_____.	_____
0140	505	505SD20-0027 GUARDRAIL TERMINAL GR-6 NCHRP 350	37.500 LF	_____.	_____	_____.	_____
0150	505	505SD20-0030 GUARDRAIL GR-2	425.000 LF	_____.	_____	_____.	_____
0160	505	505SD20-0038 ALT.BREAKAWAY CABLE TERM. GR-9	4.000 EA	_____.	_____	_____.	_____
0170	505	505SD20-0040 GUARDRAIL GR-10	50.000 LF	_____.	_____	_____.	_____
0180	505	505SD20-0073 REMOVE EXISTING GUARDRAIL	4,900.000 LF	_____.	_____	_____.	_____
0190	ATTD	505SX20-0004 GUARDRAIL GUARDRAIL END TERMINAL SITE PREPARATION, 4' MODERATE	29.000 EA	_____.	_____	_____.	_____
0200	512	512SD20-0023 TRUCK MOUNTED ATTENUATOR	200.000 HR	_____.	_____	_____.	_____
0210	512	512SD20-0024 GROUP 2 CHANNELIZING DEVICES	100.000 DAY	_____.	_____	_____.	_____
0220	512	512SD20-0025 PORT.CHANGEABLE MESS. SIGN	2,000.000 HR	_____.	_____	_____.	_____
0230	512	512SD20-0026 ELECTRONIC ARROW BOARD	200.000 HR	_____.	_____	_____.	_____
0240	512	512SD20-0027 FLAGGER SERVICE	1,200.000 HR	_____.	_____	_____.	_____

Proposal ID: C0000127852N01 **Oversight/State Project No.:** 0042-007-081, N501

Order No.: A35 **Federal Project No.:** HSIP-007-8(186)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0250	512	512SD20-0047 TEMP. PVMT MRKG TY. A, 6"	140,343.000 LF	_____.	_____	_____.	_____
0260	ATTD	512SP20-0001 PORTABLE TEMPORARY RUMBLE STRIP ARRAY	100.000 DAY	_____.	_____	_____.	_____
0270	513	513SD20-0001 MOBILIZATION	LUMP SUM	LUMP SUM		_____.	_____
0280	515	515SD20-0013 FLEXIBLE PAVE.PLANING 0"-2"	12,947.000 SY	_____.	_____	_____.	_____
0290	521	521SD20-0001 MAILBOX POST, SINGLE	8.000 EA	_____.	_____	_____.	_____
0300	704	704SD20-0007 TYPE B CLASS I PVMT LINE MRKG 6"	140,343.000 LF	_____.	_____	_____.	_____

Section: 0001 **Total:** _____._____

Total Bid: _____._____