

Schedule of Items

Proposal ID: C0000119192C01 Oversight/State Project No.: 0076-964-121, C501
 Order No.: A54 Federal Project No.: STP-5A27(883)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0010	301	301SD20-0001 CLEARING AND GRUBBING	LUMP SUM	LUMP SUM			
0020	ATTD	302SD20-0002 BEDDING MATL. AGGR. NO. 57	39.000 TON				
0030	302	302SD20-0004 CONCRETE CLASS A4 BOX CULVERT	33.300 CY				
0040	302, 406	302SD20-0005 REINF. STEEL	3,551.800 LB				
0050	302	302SD20-0013 ENDWALL EW-12	9.000 EA				
0060	302	302SD20-0027 15" STORM SEWER PIPE	159.000 LF				
0070	302	302SD20-0064 42" CONC. PIPE	14.000 LF				
0080	302	302SD20-0069 48" CONC. PIPE	31.000 LF				
0090	302	302SD20-0198 15" END SECTION ES-1 OR 2	1.000 EA				
0100	302	302SD20-0212 42" END SECTION ES-1 OR 2	1.000 EA				
0110	302	302SD20-0243 DROP INLET DI-2B,L=8'	4.000 EA				
0120	302	302SD20-0662 MANHOLE MH-1 OR 2	31.200 LF				
0130	302	302SD20-0663 FRAME & COVER MH-1	4.000 EA				
0140	303	303SD20-0001 REGULAR EXCAVATION	13,323.000 CY				

Schedule of Items

Proposal ID: C0000119192C01 Oversight/State Project No.: 0076-964-121, C501
 Order No.: A54 Federal Project No.: STP-5A27(883)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0150	303	303SD20-0007 BORROW EXCAVATION	10,729.000 CY	_____	_____	_____	_____
0160	303	303SD20-0016 MINOR STR. EXCAV. PIPE CULVERT	74.000 CY	_____	_____	_____	_____
0170	303	303SD20-0017 MINOR STR. EXCAV. BOX CULVERT	188.000 CY	_____	_____	_____	_____
0180	303	303SD20-0022 CHECK DAM ROCK TY. I	7.000 EA	_____	_____	_____	_____
0190	303	303SD20-0023 CHECK DAM ROCK TY. II	42.000 EA	_____	_____	_____	_____
0200	303	303SD20-0028 DEWATERING BASIN EC-8	2.000 EA	_____	_____	_____	_____
0210	303	303SD20-0029 SILTATION CONTROL EXCAVATION	4,448.000 CY	_____	_____	_____	_____
0220	303	303SD20-0030 INLET PROTECTION TYPE A	3.000 EA	_____	_____	_____	_____
0230	303	303SD20-0031 INLET PROTECTION TYPE B	6.000 EA	_____	_____	_____	_____
0240	303	303SD20-0034 TEMP. SILT FENCE TYPE A	25,414.000 LF	_____	_____	_____	_____
0250	305	305SD20-0011 AGGR. MATL. NO. 25 OR 26	12.000 TON	_____	_____	_____	_____
0260	308	308SD20-0012 AGGR. BASE MATL. TY. I NO. 21B	2,567.000 TON	_____	_____	_____	_____
0270	315	315SD20-0001 ASPHALT CONCRETE TY. SM- 12.5A CONST	365.000 TON	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000119192C01 Oversight/State Project No.: 0076-964-121, C501

Order No.: A54

Federal Project No.: STP-5A27(883)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0280	315	315SD20-0005 ASPHALT CONCRETE TY. IM-19.0D CONST	1,630.000 TON	_____	_____	_____	_____
0290	315	315SD20-0011 ASPHALT CONCRETE TY. BM-25.0D CONST	731.000 TON	_____	_____	_____	_____
0300	315	315SD20-0015 RUMBLE STRIP CYLINDRICAL ASPHALT	5,666.000 LF	_____	_____	_____	_____
0310	315	315SD20-0016 LIQUID ASPHALT COATING (RUMBLE STRIP)	532.000 SY	_____	_____	_____	_____
0320	315	315SD20-0018 ASPH.CONC.CURB BACKUP MATL. CONST	17.000 TON	_____	_____	_____	_____
0330	ATTD	315SX20-0004 PAVEMENT LIQUID ASPHALT COATING (PAVEMENT MARKER GROOVE)	86.000 SY	_____	_____	_____	_____
0340	ATTD	315SX20-0007 ASPHALT CONCRETE PAVEMENT TY. BM-25.0A	2,304.000 TON	_____	_____	_____	_____
0350	315	315SX20-0011 SAW-CUT ASPH CONC FULL DEPTH	11,896.000 LF	_____	_____	_____	_____
0360	317, 315	317SD20-0002 STONE MATRIX ASPH. SMA-9.5 64E-22	2,264.000 TON	_____	_____	_____	_____
0370	410	410SD20-0056 CONCRETE PARAPET BPB-4	454.000 LF	_____	_____	_____	_____
0380	414	414SD20-0001 EROSION CTRL. STONE CL. A1, EC-1	34.500 TON	_____	_____	_____	_____
0390	501	501SD20-0004 UNDERDRAIN UD-4	2,768.000 LF	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000119192C01 Oversight/State Project No.: 0076-964-121, C501
 Order No.: A54 Federal Project No.: STP-5A27(883)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0400	501	501SD20-0009 OUTLET PIPE	96.000 LF	_____	_____	_____	_____
0410	502	502SD20-0020 CURB, ASPHALT MC-3B	395.000 LF	_____	_____	_____	_____
0420	502	502SD20-0038 MEDIAN BARRIER MB-7F	30.000 LF	_____	_____	_____	_____
0430	302, 504	504SD20-0001 CONCRETE CLASS A3 MISC.	10.100 CY	_____	_____	_____	_____
0440	505	505SD20-0013 GUARDRAIL GR-MGS1, 9' POST	6,008.000 LF	_____	_____	_____	_____
0450	505	505SD20-0017 GUARDRAIL TERMINAL GR- MGS2	4.000 EA	_____	_____	_____	_____
0460	505	505SD20-0018 GUARDRAIL END ANCHORAGE GR-MGS3	2.000 EA	_____	_____	_____	_____
0470	505	505SD20-0019 GUARDRAIL HEIGHT TRANSITION GR-MGS4	10.000 EA	_____	_____	_____	_____
0480	505	505SD20-0047 FIXED OBJECT ATTACH. GR- FOA-3 TY. I	3.000 EA	_____	_____	_____	_____
0490	505	505SD20-0048 FIXED OBJECT ATTACH. GR- FOA-3 TY.II	4.000 EA	_____	_____	_____	_____
0500	505	505SD20-0073 REMOVE EXISTING GUARDRAIL	5,969.000 LF	_____	_____	_____	_____
0510	ATTD	506SX20-0007 RETAINING STRUCTURE (MSE WALL)	3,185.000 SF	_____	_____	_____	_____
0520	508	508SD20-0003 DEMO. OF PAVEMENT RIGID	112.000 SY	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000119192C01 Oversight/State Project No.: 0076-964-121, C501

Order No.: A54

Federal Project No.: STP-5A27(883)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0530	508	508SD20-0004 DEMO. OF PAVEMENT FLEXIBLE	4,302.000 SY	_____	_____	_____	_____
0540	ATTD	510SX20-0028 REMOVE EXIST. ENDWALL (DRAINAGE)	3.000 EA	_____	_____	_____	_____
0550	ATTD	510SX20-0031 MODIFY EXIST. MODIFY EXISTING DRAINAGE STRUCTURES	1.000 EA	_____	_____	_____	_____
0560	ATTD	510SX20-0039 REMOVE EXIST. (CONDUIT)	444.000 LF	_____	_____	_____	_____
0570	ATTD	510SX20-0039 REMOVE EXIST. REMOVE EXIST CONCRETE JERSEY WALL	82.000 LF	_____	_____	_____	_____
0580	ATTD	510SX20-0046 ADJUST EXIST. ADJUST EXISTING DRAINAGE STRUCTURES	1.000 EA	_____	_____	_____	_____
0590	512	512SD20-0007 IMPACT ATTEN.SER. TY. 1 TL-3, >=40 MPH	3.000 EA	_____	_____	_____	_____
0600	512	512SD20-0013 TYPE 3 BARRICADE 8'	2.000 EA	_____	_____	_____	_____
0610	512	512SD20-0014 TEMPORARY SIGN	2,110.000 SF	_____	_____	_____	_____
0620	512	512SD20-0023 TRUCK MOUNTED ATTENUATOR	4,910.000 HR	_____	_____	_____	_____
0630	512	512SD20-0024 GROUP 2 CHANNELIZING DEVICES	15,175.000 DAY	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000119192C01 Oversight/State Project No.: 0076-964-121, C501
 Order No.: A54 Federal Project No.: STP-5A27(883)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0640	512	512SD20-0025 PORT.CHANGEABLE MESS. SIGN	10,675.000 HR	_____	_____	_____	_____
0650	512	512SD20-0026 ELECTRONIC ARROW BOARD	4,240.000 HR	_____	_____	_____	_____
0660	512	512SD20-0031 TRAFFIC BARRIER SER. CONC. MB-7D PC	4,265.000 LF	_____	_____	_____	_____
0670	512	512SD20-0042 ERADICATE LINEAR PVMT MRKG	23,130.000 LF	_____	_____	_____	_____
0680	512	512SD20-0043 ERADICATE NONLINEAR PVMT MRKG	190.000 SF	_____	_____	_____	_____
0690	512	512SD20-0044 TEMP. PAVE. MARKER 1 WAY	547.000 EA	_____	_____	_____	_____
0700	512	512SD20-0046 TEMP. PVMT MRKG TY. A, 4"	14,350.000 LF	_____	_____	_____	_____
0710	512	512SD20-0048 TEMP. PVMT MRKG TY. A, 8"	990.000 LF	_____	_____	_____	_____
0720	512	512SD20-0062 TEMP. PVMT MRKG TY. D, CL. III, 6"	14,415.000 LF	_____	_____	_____	_____
0730	512	512SD20-0063 TEMP. PVMT MRKG TY. D, CL. III, 8"	5,815.000 LF	_____	_____	_____	_____
0740	512	512SD20-0064 TEMP. PVMT MRKG TY. D, CL. III, 12"	3,745.000 LF	_____	_____	_____	_____
0750	513	513SD20-0001 MOBILIZATION	LUMP SUM	LUMP SUM	_____	_____	_____
0760	514	514SD20-0001 FIELD OFFICE TY.I	18.000 MO	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000119192C01 Oversight/State Project No.: 0076-964-121, C501

Order No.: A54

Federal Project No.: STP-5A27(883)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0770	515	515SD20-0004 FLEXIBLE PAVE.PLANING 0"-2"	16,187.000 SY	_____	_____	_____	_____
0780	517	517SD20-0001 CONSTRUCTION SURVEYING CONSTR.	LUMP SUM	LUMP SUM	_____	_____	_____
0790	602	602SD20-0003 TOPSOIL CLASS B 2"	1.640 ACRE	_____	_____	_____	_____
0800	603	603SD20-0002 TEMPORARY SEED	164.000 LB	_____	_____	_____	_____
0810	603	603SD20-0003 REGULAR SEED	236.000 LB	_____	_____	_____	_____
0820	603	603SD20-0004 OVERSEEDING	189.000 LB	_____	_____	_____	_____
0830	603	603SD20-0005 LEGUME SEED	1.000 LB	_____	_____	_____	_____
0840	603	603SD20-0006 LEGUME OVERSEEDING	1.000 LB	_____	_____	_____	_____
0850	603	603SD20-0014 FERTILIZER NITROGEN - N	157.000 LB	_____	_____	_____	_____
0860	603	603SD20-0015 FERTILIZER PHOSPHOROUS - P	215.000 LB	_____	_____	_____	_____
0870	603	603SD20-0016 FERTILIZER POTASSIUM - K	108.000 LB	_____	_____	_____	_____
0880	603	603SD20-0017 LIME	7.380 TON	_____	_____	_____	_____
0890	606	606SD20-0004 ROLLED EROSION CTRL PRODUCT EC-2 TYPE 4	94.000 SY	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000119192C01 Oversight/State Project No.: 0076-964-121, C501
 Order No.: A54 Federal Project No.: STP-5A27(883)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0900	606	606SD20-0005 ROLLED EROSION CTRL PRODUCT EC-3 TYPE 1	269.000 SY	_____	_____	_____	_____
0910	700	700SD20-0003 REMOVE EXISTING 1 POST SIGN STRUCTURE	11.000 EA	_____	_____	_____	_____
0920	700	700SD20-0004 REMOVE EXISTING 2 POST SIGN STRUCTURE	1.000 EA	_____	_____	_____	_____
0930	700	700SD20-0013 RELOCATE EX. 2 POST GRND MOUNT SGN PANEL	1.000 EA	_____	_____	_____	_____
0940	700	700SD20-0035 SIGN POST STP-1, 2 3/16", 10 GAUGE	12.000 LF	_____	_____	_____	_____
0950	700	700SD20-0036 SIGN POST STP-1, 2 1/2", 10 GAUGE	30.000 LF	_____	_____	_____	_____
0960	700	700SD20-0037 SIGN POST STP-1, 2 1/2", 12 GAUGE	300.000 LF	_____	_____	_____	_____
0970	700	700SD20-0038 CONC. FOUND. STP-1, TY. A	12.000 EA	_____	_____	_____	_____
0980	700	700SD20-0039 CONC. FOUND. STP-1, TY. B	2.000 EA	_____	_____	_____	_____
0990	700	700SD20-0056 CONC. FOUND. O/H SIGN STRUCTURE	25.000 CY	_____	_____	_____	_____
1000	700	700SD20-0149 CONC. FOUND. LF-1, TY. A	2.000 EA	_____	_____	_____	_____
1010	700	700SD20-0177 JUNCTION BOX JB-S1	2.000 EA	_____	_____	_____	_____
1020	700	700SD20-0178 JUNCTION BOX JB-S2	1.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000119192C01 Oversight/State Project No.: 0076-964-121, C501
 Order No.: A54 Federal Project No.: STP-5A27(883)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
1030	700	700SD20-0195 CONDUIT PVC 3"	211.000 LF	_____	_____	_____	_____
1040	700	700SD20-0197 TRENCH EXCAVATION ECI-1	211.000 LF	_____	_____	_____	_____
1050	700	700SD20-0199 TEST BORE	1.000 EA	_____	_____	_____	_____
1060	ATTD	700SX20-0003 SIGN STRUCTURE, OVERHEAD CANT. NS SIGN STRUCTURE, OVERHEAD CANTILEVER, 36' ARM	1.000 EA	_____	_____	_____	_____
1070	ATTD	700SX20-0013 LIGHTING #1/0 BARE COPPER EGC	230.000 LF	_____	_____	_____	_____
1080	ATTD	700SX20-0013 LIGHTING #1/0 COPPER XHHW CONDUCTOR	500.000 LF	_____	_____	_____	_____
1090	ATTD	700SX20-0014 LIGHTING MODIFY LIGHTING CIRCUIT	LUMP SUM	LUMP SUM	_____	_____	_____
1100	ATTD	700SX20-0017 REMOVE EXIST. OVERHEAD SIGN STRUCTURE NS REMOVE EXISTING OVERHEAD SIGN STRUCTURE	1.000 EA	_____	_____	_____	_____
1110	701	701SD20-0001 SIGN PANEL	477.000 SF	_____	_____	_____	_____
1120	704	704SD20-0027 TYPE B CLASS VI PVMT LINE MRKG 6"	13,555.000 LF	_____	_____	_____	_____
1130	704	704SD20-0029 TYPE B CLASS VI PVMT LINE MRKG 12"	990.000 LF	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000119192C01 Oversight/State Project No.: 0076-964-121, C501
 Order No.: A54 Federal Project No.: STP-5A27(883)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
1140	704	704SD20-0031 TYPE B CLASS VI CONTRAST PVMT LINE MRKG 6"	1,070.000 LF	_____	_____	_____	_____
1150	ATTD	704SD20-0032 INLAID PAVEMENT MARKER ASPHALT	249.000 EA	_____	_____	_____	_____
1160	704	704SD20-0060 SYMB MRKG LANE REDUCTION ARR TY B CL II	3.000 EA	_____	_____	_____	_____
1170	704	704SD20-0108 PVMT MSG. MARK. "ONLY" TY B, CL II, 8'	13.000 EA	_____	_____	_____	_____
1180	ATTD	704SX20-0004 PAVEMENT MARKING NS PVMT MSG. MARK. "EZ-PASS" TY B, CL II	13.000 EA	_____	_____	_____	_____
1190	ATTD	705SX20-0002 LIGHTING #1/0 IN LINE SPLICES	12.000 EA	_____	_____	_____	_____
1200	ATTD	705SX20-0002 LIGHTING 250W HPS LAMP	2.000 EA	_____	_____	_____	_____
1210	ATTD	705SX20-0002 LIGHTING TAPE AND LABELS	24.000 EA	_____	_____	_____	_____
Section: 0001				Total:		_____	
				Total Bid:		_____	