

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0010 | ATTD | 105SP20-0002 CONST REC DOCS SWM FACILITY AS-BUILT DOCUMENTATION | LUMP SUM | LUMP SUM | | _____ | _____ |
| 0020 | ATTD | 108SP20-0001 BASELINE PROGRESS SCHEDULE | LUMP SUM | LUMP SUM | | _____ | _____ |
| 0030 | ATTD | 108SP20-0002 PROGRESS SCHEDULE UPDATES | 25.000 EA | | _____ | _____ | _____ |
| 0040 | 301 | 301SD20-0001 CLEARING AND GRUBBING | LUMP SUM | LUMP SUM | | _____ | _____ |
| 0050 | 302 | 302SD20-0004 CONCRETE CLASS A4 BOX CULVERT | 234.000 CY | | _____ | _____ | _____ |
| 0060 | 302, 406 | 302SD20-0005 REINF. STEEL | 35,504.000 LB | | _____ | _____ | _____ |
| 0070 | 302 | 302SD20-0008 STRUCTURAL STEEL JB-1 | 90.000 LB | | _____ | _____ | _____ |
| 0080 | 302 | 302SD20-0012 ENDWALL GRATE & FRAME EW-11A | 3.000 EA | | _____ | _____ | _____ |
| 0090 | 302 | 302SD20-0022 12" STORM SEWER PIPE | 13.000 LF | | _____ | _____ | _____ |
| 0100 | 302 | 302SD20-0025 15" CONC. PIPE | 12.000 LF | | _____ | _____ | _____ |
| 0110 | 302 | 302SD20-0027 15" STORM SEWER PIPE | 2,274.000 LF | | _____ | _____ | _____ |
| 0120 | 302 | 302SD20-0030 18" CONC. PIPE | 19.000 LF | | _____ | _____ | _____ |
| 0130 | 302 | 302SD20-0032 18" STORM SEWER PIPE | 659.000 LF | | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0140 | 302 | 302SD20-0038 24" JACKED & BORED PIPE | 67.000 LF | _____ | _____ | _____ | _____ |
| 0150 | 302 | 302SD20-0039 24" CONC. PIPE | 397.000 LF | _____ | _____ | _____ | _____ |
| 0160 | 302 | 302SD20-0041 24" STORM SEWER PIPE | 308.000 LF | _____ | _____ | _____ | _____ |
| 0170 | 302 | 302SD20-0049 30" CONC. PIPE | 37.000 LF | _____ | _____ | _____ | _____ |
| 0180 | 302 | 302SD20-0051 30" STORM SEWER PIPE | 93.000 LF | _____ | _____ | _____ | _____ |
| 0190 | 302 | 302SD20-0133 23" X 14" ELLIPTICAL CONC. PIPE | 24.000 LF | _____ | _____ | _____ | _____ |
| 0200 | 302 | 302SD20-0139 38" X 24" ELLIPTICAL CONC. PIPE | 41.000 LF | _____ | _____ | _____ | _____ |
| 0210 | 302 | 302SD20-0199 15" END SECTION ES-1 | 1.000 EA | _____ | _____ | _____ | _____ |
| 0220 | 302 | 302SD20-0205 24" END SECTION ES-1 | 2.000 EA | _____ | _____ | _____ | _____ |
| 0230 | 302 | 302SD20-0223 38" X 24" END SECTION ES-1A | 1.000 EA | _____ | _____ | _____ | _____ |
| 0240 | 302 | 302SD20-0309 DROP INLET DI-3A | 3.000 EA | _____ | _____ | _____ | _____ |
| 0250 | 302 | 302SD20-0311 DROP INLET DI-3B,L=4' | 3.000 EA | _____ | _____ | _____ | _____ |
| 0260 | 302 | 302SD20-0312 DROP INLET DI-3B,L=6' | 7.000 EA | _____ | _____ | _____ | _____ |
| 0270 | 302 | 302SD20-0313 DROP INLET DI-3B,L=8' | 1.000 EA | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0280 | 302 | 302SD20-0314 DROP INLET DI-3B,L=10' | 3.000 EA | _____ | _____ | _____ | _____ |
| 0290 | 302 | 302SD20-0315 DROP INLET DI-3B,L=12' | 7.000 EA | _____ | _____ | _____ | _____ |
| 0300 | 302 | 302SD20-0317 DROP INLET DI-3B,L=16' | 2.000 EA | _____ | _____ | _____ | _____ |
| 0310 | 302 | 302SD20-0318 DROP INLET DI-3B,L=18' | 1.000 EA | _____ | _____ | _____ | _____ |
| 0320 | 302 | 302SD20-0319 DROP INLET DI-3B,L=20' | 2.000 EA | _____ | _____ | _____ | _____ |
| 0330 | 302 | 302SD20-0322 DROP INLET DI-3BB,L=8' | 1.000 EA | _____ | _____ | _____ | _____ |
| 0340 | 302 | 302SD20-0324 DROP INLET DI-3BB,L=12' | 3.000 EA | _____ | _____ | _____ | _____ |
| 0350 | 302 | 302SD20-0326 DROP INLET DI-3BB,L=16' | 2.000 EA | _____ | _____ | _____ | _____ |
| 0360 | 302 | 302SD20-0328 DROP INLET DI-3BB,L=20' | 2.000 EA | _____ | _____ | _____ | _____ |
| 0370 | 302 | 302SD20-0329 DROP INLET DI-3C,L=6' | 3.000 EA | _____ | _____ | _____ | _____ |
| 0380 | 302 | 302SD20-0332 DROP INLET DI-3C,L=12' | 1.000 EA | _____ | _____ | _____ | _____ |
| 0390 | 302 | 302SD20-0446 DROP INLET DI-5 | 2.000 EA | _____ | _____ | _____ | _____ |
| 0400 | 302 | 302SD20-0447 DROP INLET DI-7 | 3.000 EA | _____ | _____ | _____ | _____ |
| 0410 | 302 | 302SD20-0448 DROP INLET DI-7A | 7.000 EA | _____ | _____ | _____ | _____ |
| 0420 | 302 | 302SD20-0662 MANHOLE MH-1 OR 2 | 109.700 LF | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------------|-------------|--|--------------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0430 | 302 | 302SD20-0663 FRAME & COVER MH-1 | 27.000 EA | _____ | _____ | _____ | _____ |
| 0440 | ATTD | 302SX20-0013 PIPE REHABILITATION (18" CIPP (CURED IN PLACE PIPE) , METHOD B, CATEGORY A) | 127.000 LF | _____ | _____ | _____ | _____ |
| 0450 | ATTD | 302SX20-0013 PIPE REHABILITATION (24" CIPP (CURED IN PLACE PIPE), METHOD B, CATEGORY A) | 172.000 LF | _____ | _____ | _____ | _____ |
| 0460 | ATTD | 302SX20-0022 DRAINAGE JUNCTION BOX STD. JB-1 STR. 8-17 | 1.000 EA | _____ | _____ | _____ | _____ |
| 0470 | ATTD | 302SX20-0026 DROP INLET MODIFIED DI-3B | 1.000 EA | _____ | _____ | _____ | _____ |
| 0480 | 303 | 303SD20-0001 REGULAR EXCAVATION | 11,102.000 CY | _____ | _____ | _____ | _____ |
| 0490 | 303 | 303SD20-0016 MINOR STR. EXCAV. PIPE CULVERT | 223.000 CY | _____ | _____ | _____ | _____ |
| 0500 | 303 | 303SD20-0017 MINOR STR. EXCAV. BOX CULVERT | 1,885.000 CY | _____ | _____ | _____ | _____ |
| 0510 | 303 | 303SD20-0018 SLOPE DRAIN | 11.000 EA | _____ | _____ | _____ | _____ |
| 0520 | 303 | 303SD20-0023 CHECK DAM ROCK TY. II | 125.000 EA | _____ | _____ | _____ | _____ |
| 0530 | 303 | 303SD20-0025 CHECK DAM SEDIMENT RETENTION ROLL 20" | 8.000 EA | _____ | _____ | _____ | _____ |
| 0540 | 303 | 303SD20-0028 DEWATERING BASIN EC-8 | 2.000 EA | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0550 | 303 | 303SD20-0029 SILTATION CONTROL EXCAVATION | 2,467.000 CY | _____ | _____ | _____ | _____ |
| 0560 | 303 | 303SD20-0030 INLET PROTECTION TYPE A | 26.000 EA | _____ | _____ | _____ | _____ |
| 0570 | 303 | 303SD20-0031 INLET PROTECTION TYPE B | 45.000 EA | _____ | _____ | _____ | _____ |
| 0580 | 303 | 303SD20-0032 GEOTEXTILE FABRIC | 42.500 SY | _____ | _____ | _____ | _____ |
| 0590 | 303 | 303SD20-0033 TEMP. SILT FENCE TYPE B | 5,046.000 LF | _____ | _____ | _____ | _____ |
| 0600 | 303 | 303SD20-0034 TEMP. SILT FENCE TYPE A | 5,716.000 LF | _____ | _____ | _____ | _____ |
| 0610 | 303 | 303SD20-0036 STORM WATER MAN. BASIN EXCAV. | 63.000 CY | _____ | _____ | _____ | _____ |
| 0620 | ATTD | 303SX20-0008 GEOTEXTILE GEOGRID SUBGRADE STABILIZATION | 600.000 SY | _____ | _____ | _____ | _____ |
| 0630 | ATTD | 303SX20-0010 ACCESS ROAD CHURCH BMP ACCESS ROAD | LUMP SUM | LUMP SUM | _____ | _____ | _____ |
| 0640 | ATTD | 303SX20-0012 UTILITY TEST PIT UNPAVED | 2.000 EA | _____ | _____ | _____ | _____ |
| 0650 | ATTD | 303SX20-0013 UTILITY TEST PIT ASPHALT CONCRETE | 2.000 EA | _____ | _____ | _____ | _____ |
| 0660 | 305 | 305SD20-0001 BORROW EXCAVATION | 2,904.000 CY | _____ | _____ | _____ | _____ |
| 0670 | 305 | 305SD20-0009 GEOTEXTILE SUBGRADE STAB. | 8,820.000 SY | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0680 | 305 | 305SD20-0013 AGGR. MATL. NO. 3 | 8,276.000 TON | _____ | _____ | _____ | _____ |
| 0690 | 308 | 308SD20-0012 AGGR. BASE MATL. TY. I NO. 21B | 8,232.000 TON | _____ | _____ | _____ | _____ |
| 0700 | ATTD | 308SX20-0003 CRUSHER RUN AGGR. NO. 25 OR 26 | 266.000 TON | _____ | _____ | _____ | _____ |
| 0710 | 315 | 315SD20-0003 ASPHALT CONCRETE TY. SM-12.5E CONST | 1,880.000 TON | _____ | _____ | _____ | _____ |
| 0720 | 315 | 315SD20-0005 ASPHALT CONCRETE TY. IM-19.0D CONST | 5,639.000 TON | _____ | _____ | _____ | _____ |
| 0730 | 315 | 315SD20-0008 ASPHALT CONCRETE TY. SM-9.5D CONST | 947.000 TON | _____ | _____ | _____ | _____ |
| 0740 | 315 | 315SD20-0010 ASPHALT CONCRETE BM-25.0 | 4,722.000 TON | _____ | _____ | _____ | _____ |
| 0750 | 315 | 315SD20-0018 ASPH.CONC.CURB BACKUP MATL. CONST | 30.000 TON | _____ | _____ | _____ | _____ |
| 0760 | 315 | 315SD20-0104 SAW-CUT ASPHALT CONCRETE SAW-CUT | 17,945.000 LF | _____ | _____ | _____ | _____ |
| 0770 | 401 | 401SD20-0007 COFFERDAM | 1.000 EA | _____ | _____ | _____ | _____ |
| 0780 | ATTD | 402SX20-0002 TEMP SUPPORT OF EXCAVATION TEMPORARY SHORING | LUMP SUM | LUMP SUM | _____ | _____ | _____ |
| 0790 | 414 | 414SD20-0001 EROSION CTRL. STONE CL. A1, EC-1 | 4.000 TON | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0800 | 414 | 414SD20-0003 EROSION CTRL. STONE CL. I, EC-1 | 9.300 TON | _____ | _____ | _____ | _____ |
| 0810 | 414 | 414SD20-0012 DRY RIPRAP CL.I 26" | 31.500 TON | _____ | _____ | _____ | _____ |
| 0820 | ATTD | 414SX20-0002 DRY RIPRAP CL I | 2,419.000 TON | _____ | _____ | _____ | _____ |
| 0830 | 502 | 502SD20-0003 PAVED DITCH PG-2A | 504.200 SY | _____ | _____ | _____ | _____ |
| 0840 | 502 | 502SD20-0003 PAVED DITCH PG-2A MOD. | 82.200 SY | _____ | _____ | _____ | _____ |
| 0850 | 502 | 502SD20-0004 PAVED DITCH PG-5 | 675.000 SY | _____ | _____ | _____ | _____ |
| 0860 | 502 | 502SD20-0014 CURB, STD. CG-3 | 3,922.000 LF | _____ | _____ | _____ | _____ |
| 0870 | 502 | 502SD20-0015 CURB, RADIAL CG-3 | 994.000 LF | _____ | _____ | _____ | _____ |
| 0880 | 502 | 502SD20-0020 CURB, ASPHALT MC-3B | 704.000 LF | _____ | _____ | _____ | _____ |
| 0890 | 502 | 502SD20-0022 COMB. CURB & GUTTER, STD. CG-6 | 35.000 LF | _____ | _____ | _____ | _____ |
| 0900 | 502 | 502SD20-0024 COMB. CURB & GUTTER, STD. CG-7 | 1,200.000 LF | _____ | _____ | _____ | _____ |
| 0910 | 502 | 502SD20-0025 COMB. CURB & GUTTER, RAD. CG-7 | 297.000 LF | _____ | _____ | _____ | _____ |
| 0920 | 502 | 502SD20-0029 ENTRANCE GUTTER CG-9D | 59.000 SY | _____ | _____ | _____ | _____ |
| 0930 | 502 | 502SD20-0053 MEDIAN STRIP MS-1 | 673.000 SY | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 0940 | 502 | 502SD20-0056 MEDIAN STRIP MS-1A | 1,203.000 SY | _____ | _____ | _____ | _____ |
| 0950 | 302, 504 | 504SD20-0001 CONCRETE CLASS A3 MISC. | 42.800 CY | _____ | _____ | _____ | _____ |
| 0960 | 504 | 504SD20-0002 CG-12 DETECTABLE WARNING SURFACE | 18.000 SY | _____ | _____ | _____ | _____ |
| 0970 | 504 | 504SD20-0003 HYDR. CEMENT CONC. SIDEWALK 4" | 392.000 SY | _____ | _____ | _____ | _____ |
| 0980 | 505 | 505SD20-0001 SALVAGE EX. GUARDRAIL | 115.000 LF | _____ | _____ | _____ | _____ |
| 0990 | 505 | 505SD20-0004 INSTALL SALV. GUARDRAIL | 115.000 LF | _____ | _____ | _____ | _____ |
| 1000 | 505 | 505SD20-0011 GUARDRAIL GR-MGS1 | 1,471.000 LF | _____ | _____ | _____ | _____ |
| 1010 | 505 | 505SD20-0013 GUARDRAIL GR-MGS1, 9' POST | 167.000 LF | _____ | _____ | _____ | _____ |
| 1020 | 505 | 505SD20-0016 RADIAL GUARDRAIL GR- MGS1, 9' POST | 153.000 LF | _____ | _____ | _____ | _____ |
| 1030 | 505 | 505SD20-0017 GUARDRAIL TERMINAL GR- MGS2 | 2.000 EA | _____ | _____ | _____ | _____ |
| 1040 | 505 | 505SD20-0018 GUARDRAIL END ANCHORAGE GR-MGS3 | 1.000 EA | _____ | _____ | _____ | _____ |
| 1050 | 505 | 505SD20-0019 GUARDRAIL HEIGHT TRANSITION GR-MGS4 | 6.000 EA | _____ | _____ | _____ | _____ |
| 1060 | 505 | 505SD20-0039 GUARDRAIL TER.SITE PREPARATION | 1.000 EA | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 1070 | 505 | 505SD20-0040 GUARDRAIL GR-10 | 48.000 LF | _____ | _____ | _____ | _____ |
| 1080 | 505 | 505SD20-0073 REMOVE EXISTING GUARDRAIL | 2,971.000 LF | _____ | _____ | _____ | _____ |
| 1090 | 508 | 508SD20-0001 OBSCURING ROADWAY | 3.300 UNIT | _____ | _____ | _____ | _____ |
| 1100 | 508 | 508SD20-0004 DEMO. OF PAVEMENT FLEXIBLE | 9,004.000 SY | _____ | _____ | _____ | _____ |
| 1110 | 509 | 509SD20-0001 FLOWABLE BACKFILL | 242.000 CY | _____ | _____ | _____ | _____ |
| 1120 | 510 | 510SD20-0038 ADJUST EXIST. VALVE & BOX | 1.000 EA | _____ | _____ | _____ | _____ |
| 1130 | 510 | 510SD20-0043 ADJ.EXIST.WATER MANHOLE FRAME & COVE | 1.000 EA | _____ | _____ | _____ | _____ |
| 1140 | 510 | 510SD20-0045 RELOC. EXIST. WATER METER & BOX | 1.000 EA | _____ | _____ | _____ | _____ |
| 1150 | 510 | 510SD20-0048 RELOC. EXIST. LARGE METER & BOX | 1.000 EA | _____ | _____ | _____ | _____ |
| 1160 | 510 | 510SD20-0050 ADJUST EXIST FRAME & COVER | 3.000 EA | _____ | _____ | _____ | _____ |
| 1170 | 510 | 510SX20-0026 REMOVE EXIST. DROP INLET REMOVE EXIST. DROP INLET | 4.000 EA | _____ | _____ | _____ | _____ |
| 1180 | 510 | 510SX20-0027 REMOVE EXIST. MANHOLE REMOVE EXIST. MANHOLE | 4.000 EA | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 1190 | 510 | 510SX20-0028 REMOVE EXIST. ENDWALL REMOVE EXIST. ENDWALL | 11.000 EA | _____ | _____ | _____ | _____ |
| 1200 | 510 | 510SX20-0031 MODIFY EXIST. MODIFY EXIST. DRAINAGE INLET | 4.000 EA | _____ | _____ | _____ | _____ |
| 1210 | ATTD | 510SX20-0031 MODIFY EXIST. SPRING BOX | 1.000 EA | _____ | _____ | _____ | _____ |
| 1220 | 510 | 510SX20-0039 REMOVE EXIST. PIPE | 270.000 LF | _____ | _____ | _____ | _____ |
| 1230 | ATTD | 510SX20-0040 REMOVE EXIST. REMOVE EXIST. CAMERA (VIDEO DETECTION) | 3.000 EA | _____ | _____ | _____ | _____ |
| 1240 | ATTD | 510SX20-0040 REMOVE EXIST. REMOVE EXIST. ELECTRICAL SERVICE | 1.000 EA | _____ | _____ | _____ | _____ |
| 1250 | 511 | 511SD20-0001 ALLAYING DUST | 796.000 HR | _____ | _____ | _____ | _____ |
| 1260 | 512 | 512SD20-0001 PILOT VEHICLE | 16.000 HR | _____ | _____ | _____ | _____ |
| 1270 | 512 | 512SD20-0003 TRAFFIC BARRIER SERVICE MB-11A | 803.000 LF | _____ | _____ | _____ | _____ |
| 1280 | 512 | 512SD20-0007 IMPACT ATTEN.SER. TY. 1 TL- 3, >=40 MPH | 3.000 EA | _____ | _____ | _____ | _____ |
| 1290 | 512 | 512SD20-0013 TYPE 3 BARRICADE 8' | 16.000 EA | _____ | _____ | _____ | _____ |
| 1300 | 512 | 512SD20-0014 TEMPORARY SIGN | 3,622.000 SF | _____ | _____ | _____ | _____ |
| 1310 | 512 | 512SD20-0023 TRUCK MOUNTED ATTENUATOR | 14,230.000 HR | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 1320 | 512 | 512SD20-0024 GROUP 2 CHANNELIZING DEVICES | 119,108.000 DAY | _____ | _____ | _____ | _____ |
| 1330 | 512 | 512SD20-0025 PORT.CHANGEABLE MESS. SIGN | 8,640.000 HR | _____ | _____ | _____ | _____ |
| 1340 | 512 | 512SD20-0026 ELECTRONIC ARROW BOARD | 7,200.000 HR | _____ | _____ | _____ | _____ |
| 1350 | 512 | 512SD20-0027 FLAGGER SERVICE | 140.000 HR | _____ | _____ | _____ | _____ |
| 1360 | 512 | 512SD20-0029 WARNING LIGHT TY. B | 953.000 DAY | _____ | _____ | _____ | _____ |
| 1370 | 512 | 512SD20-0031 TRAFFIC BARRIER SER. CONC. MB-7D PC | 480.000 LF | _____ | _____ | _____ | _____ |
| 1380 | 512 | 512SD20-0042 ERADICATE LINEAR PVMT MRKG | 125.000 LF | _____ | _____ | _____ | _____ |
| 1390 | 512 | 512SD20-0042 ERADICATE LINEAR PVMT MRKG | 24,595.000 LF | _____ | _____ | _____ | _____ |
| 1400 | 512 | 512SD20-0043 ERADICATE NONLINEAR PVMT MRKG | 254.000 SF | _____ | _____ | _____ | _____ |
| 1410 | 512 | 512SD20-0061 TEMP. PVMT MRKG TY. D, CL. III, 4" | 2,940.000 LF | _____ | _____ | _____ | _____ |
| 1420 | 512 | 512SD20-0062 TEMP. PVMT MRKG TY. D, CL. III, 6" | 21,850.000 LF | _____ | _____ | _____ | _____ |
| 1430 | 512 | 512SD20-0065 TEMP. PVMT MRKG TY. D, CL. III, 24" | 348.000 LF | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 1440 | 512 | 512SX20-0006 TEMP. PVMT MRKG (YIELD SYMBOL) | 5.000 EA | _____ | _____ | _____ | _____ |
| 1450 | 512 | 512SX20-0020 MODIFY SIGNAL MODIFY SIGNAL (CHALLENGER AVE AT CLOVERDALE RD) | LUMP SUM | LUMP SUM | _____ | _____ | _____ |
| 1460 | 512 | 512SX20-0020 MODIFY SIGNAL MODIFY SIGNAL (CHALLENGER AVE AT W. RURITAN RD) | LUMP SUM | LUMP SUM | _____ | _____ | _____ |
| 1470 | ATTD | 512SX20-0045 SAFETY UNIFORMED FLAGGERS | 150.000 HR | _____ | _____ | _____ | _____ |
| 1480 | 513 | 513SD20-0001 MOBILIZATION | LUMP SUM | LUMP SUM | _____ | _____ | _____ |
| 1490 | 514 | 514SD20-0002 FIELD OFFICE TY.II | 26.000 MO | _____ | _____ | _____ | _____ |
| 1500 | 515 | 515SD20-0001 FLEXIBLE PAVE. PLANING ABOVE 4" | 8,551.000 SY | _____ | _____ | _____ | _____ |
| 1510 | 515 | 515SD20-0014 FLEXIBLE PAVEMENT PLANING ABOVE 2"-4" | 5,887.000 SY | _____ | _____ | _____ | _____ |
| 1520 | ATTD | 515SX20-0004 FLEXIBLE PAVEMENT PLANING SLOPE CORRECT | 4,382.000 SY | _____ | _____ | _____ | _____ |
| 1530 | 517 | 517SD20-0001 CONSTRUCTION SURVEYING CONSTR. | LUMP SUM | LUMP SUM | _____ | _____ | _____ |
| 1540 | 520 | 520SD20-0006 2" WATER SERVICE LINE | 55.000 LF | _____ | _____ | _____ | _____ |
| 1550 | 520 | 520SD20-0014 6" DI WATER MAIN | 30.000 LF | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 1560 | 520 | 520SD20-0020 12" DI WATER MAIN | 390.000 LF | _____ | _____ | _____ | _____ |
| 1570 | 520 | 520SD20-0024 16" DI WATER MAIN | 345.000 LF | _____ | _____ | _____ | _____ |
| 1580 | 520 | 520SD20-0041 16" BEND | 8.000 EA | _____ | _____ | _____ | _____ |
| 1590 | 520 | 520SD20-0049 16" BRANCH | 2.000 EA | _____ | _____ | _____ | _____ |
| 1600 | 520 | 520SD20-0057 16" PLUG OR CAP | 1.000 EA | _____ | _____ | _____ | _____ |
| 1610 | 520 | 520SD20-0065 16" REDUCER | 2.000 EA | _____ | _____ | _____ | _____ |
| 1620 | 520 | 520SD20-0089 6" GATE VALVE & BOX | 1.000 EA | _____ | _____ | _____ | _____ |
| 1630 | 520 | 520SD20-0162 FIRE HYDRANT | 1.000 EA | _____ | _____ | _____ | _____ |
| 1640 | 520 | 520SD20-0185 8" SANITARY SEWER PIPE | 153.000 LF | _____ | _____ | _____ | _____ |
| 1650 | 520 | 520SD20-0272 SANITARY SEWER MANHOLE | 23.000 LF | _____ | _____ | _____ | _____ |
| 1660 | 520 | 520SD20-0273 MANHOLE FRAME & COVER WF & C-1 | 1.000 EA | _____ | _____ | _____ | _____ |
| 1670 | 520 | 520SD20-0274 MANHOLE FRAME & COVER F & C-1 | 4.000 EA | _____ | _____ | _____ | _____ |
| 1680 | 520 | 520SD20-0275 RECONSTRUCT EXISTING SANITARY MANHOLE | 3.000 LF | _____ | _____ | _____ | _____ |
| 1690 | 520 | 520SD20-0304 36" STEEL JACKED ENCASEMENT PIPE | 67.000 LF | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 1700 | ATTD | 520SX20-0086 WATER UTILITY NS WATER UTILITY 12" GATE VALVE & VAULT | 4.000 EA | _____ | _____ | _____ | _____ |
| 1710 | ATTD | 520SX20-0086 WATER UTILITY NS WATER UTILITY 16" BUTTERFLY VALVE & VAULT | 3.000 EA | _____ | _____ | _____ | _____ |
| 1720 | ATTD | 520SX20-0086 WATER UTILITY NS WATER UTILITY 16" SOLID SLEEVE | 4.000 EA | _____ | _____ | _____ | _____ |
| 1730 | 520 | 520SX20-0283 CONCRETE ENCASEMENT CONCRETE ENCASEMENT STD. UB-1 | 10.000 LF | _____ | _____ | _____ | _____ |
| 1740 | 602 | 602SD20-0004 TOPSOIL CLASS B | 500.000 CY | _____ | _____ | _____ | _____ |
| 1750 | 602 | 602SX20-0006 TOPSOIL CLASS B 3" | 1,331.000 CY | _____ | _____ | _____ | _____ |
| 1760 | 603 | 603SD20-0002 TEMPORARY SEED | 538.000 LB | _____ | _____ | _____ | _____ |
| 1770 | 603 | 603SD20-0003 REGULAR SEED | 1,032.000 LB | _____ | _____ | _____ | _____ |
| 1780 | 603 | 603SD20-0004 OVERSEEDING | 826.000 LB | _____ | _____ | _____ | _____ |
| 1790 | 603 | 603SD20-0005 LEGUME SEED | 87.000 LB | _____ | _____ | _____ | _____ |
| 1800 | 603 | 603SD20-0006 LEGUME OVERSEEDING | 70.000 LB | _____ | _____ | _____ | _____ |
| 1810 | 603 | 603SD20-0007 HYDRAULIC EROSION CONTROL PRODUCT TYPE 1 | 2,420.000 SY | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 1820 | 603 | 603SD20-0008 HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 | 11,761.000 SY | _____ | _____ | _____ | _____ |
| 1830 | 603 | 603SD20-0009 HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 | 11,616.000 SY | _____ | _____ | _____ | _____ |
| 1840 | 603 | 603SD20-0010 HYDRAULIC EROSION CONTROL PRODUCT TYPE 4 | 3,630.000 SY | _____ | _____ | _____ | _____ |
| 1850 | 603 | 603SD20-0011 SEDIMENT RETENTION ROLL 18" MIN | 135.000 LF | _____ | _____ | _____ | _____ |
| 1860 | 603 | 603SD20-0014 FERTILIZER NITROGEN - N | 303.000 LB | _____ | _____ | _____ | _____ |
| 1870 | 603 | 603SD20-0015 FERTILIZER PHOSPHOROUS - P | 205.000 LB | _____ | _____ | _____ | _____ |
| 1880 | 603 | 603SD20-0016 FERTILIZER POTASSIUM - K | 205.000 LB | _____ | _____ | _____ | _____ |
| 1890 | 603 | 603SD20-0017 LIME | 15.460 TON | _____ | _____ | _____ | _____ |
| 1900 | 606 | 606SD20-0001 ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1 | 2,164.000 SY | _____ | _____ | _____ | _____ |
| 1910 | 606 | 606SD20-0005 ROLLED EROSION CTRL PRODUCT EC-3 TYPE 1 | 210.000 SY | _____ | _____ | _____ | _____ |
| 1920 | 606 | 606SD20-0007 ROLLED EROSION CTRL PRODUCT EC-3 TYPE 3 | 3.000 SY | _____ | _____ | _____ | _____ |
| 1930 | 700 | 700SD20-0003 REMOVE EXISTING 1 POST SIGN STRUCTURE | 54.000 EA | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01

Oversight/State Project No.: 0460-080-486, C501

Order No.: A17

Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------------|-------------|---|--------------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 1940 | 700 | 700SD20-0004 REMOVE EXISTING 2 POST SIGN STRUCTURE | 10.000 EA | _____ | _____ | _____ | _____ |
| 1950 | 700 | 700SD20-0007 REMOVE EXISTING 1 POST SIGN PANEL | 3.000 EA | _____ | _____ | _____ | _____ |
| 1960 | 700 | 700SD20-0008 REMOVE EXISTING 2 POST SIGN PANEL | 2.000 EA | _____ | _____ | _____ | _____ |
| 1970 | 700 | 700SD20-0012 RELOCATE EX. 1 POST GRND MOUNT SGN PANEL | 23.000 EA | _____ | _____ | _____ | _____ |
| 1980 | 700 | 700SD20-0034 SIGN POST STP-1, 2", 14 GAUGE | 805.000 LF | _____ | _____ | _____ | _____ |
| 1990 | 700 | 700SD20-0035 SIGN POST STP-1, 2 3/16", 10 GAUGE | 141.000 LF | _____ | _____ | _____ | _____ |
| 2000 | 700 | 700SD20-0036 SIGN POST STP-1, 2 1/2", 10 GAUGE | 646.000 LF | _____ | _____ | _____ | _____ |
| 2010 | 700 | 700SD20-0037 SIGN POST STP-1, 2 1/2", 12 GAUGE | 295.000 LF | _____ | _____ | _____ | _____ |
| 2020 | 700 | 700SD20-0038 CONC. FOUND. STP-1, TY. A | 106.000 EA | _____ | _____ | _____ | _____ |
| 2030 | 700 | 700SD20-0039 CONC. FOUND. STP-1, TY. B | 67.000 EA | _____ | _____ | _____ | _____ |
| 2040 | 700 | 700SD20-0056 CONC. FOUND. O/H SIGN STRUCTURE | 50.000 CY | _____ | _____ | _____ | _____ |
| 2050 | 700 | 700SD20-0060 ELECTRICAL SERVICE SE-5 | 2.000 EA | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 2060 | 700 | 700SD20-0067 PEDESTAL POLE PF-2, 12' | 9.000 EA | _____ | _____ | _____ | _____ |
| 2070 | 700 | 700SD20-0068 CONC. FOUND. PF-8 | 84.000 CY | _____ | _____ | _____ | _____ |
| 2080 | 700 | 700SD20-0069 CONC. FOUND. PF-2 | 9.000 EA | _____ | _____ | _____ | _____ |
| 2090 | 700 | 700SD20-0072 CONC. FOUND. CF-2 | 1.000 EA | _____ | _____ | _____ | _____ |
| 2100 | 700 | 700SD20-0090 SIGNAL MAST ARM POLE MP-3, TY. A | 1.000 EA | _____ | _____ | _____ | _____ |
| 2110 | 700 | 700SD20-0093 SIGNAL MAST ARM POLE MP-3, TY. C | 1.000 EA | _____ | _____ | _____ | _____ |
| 2120 | 700 | 700SD20-0095 SIGNAL MAST ARM POLE MP-3, TY. E1 | 3.000 EA | _____ | _____ | _____ | _____ |
| 2130 | 700 | 700SD20-0096 SIGNAL MAST ARM POLE MP-3, TY. E2 | 1.000 EA | _____ | _____ | _____ | _____ |
| 2140 | 700 | 700SD20-0097 SIGNAL MAST ARM POLE MP-3, TY. F | 2.000 EA | _____ | _____ | _____ | _____ |
| 2150 | 700 | 700SD20-0098 MAST ARM 30' | 1.000 EA | _____ | _____ | _____ | _____ |
| 2160 | 700 | 700SD20-0099 MAST ARM 40' | 2.000 EA | _____ | _____ | _____ | _____ |
| 2170 | 700 | 700SD20-0100 MAST ARM 49' | 2.000 EA | _____ | _____ | _____ | _____ |
| 2180 | 700 | 700SD20-0101 MAST ARM 60' | 2.000 EA | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|---|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 2190 | 700 | 700SD20-0102 MAST ARM 65' | 1.000 EA | _____ | _____ | _____ | _____ |
| 2200 | 700 | 700SD20-0103 MAST ARM 70' | 2.000 EA | _____ | _____ | _____ | _____ |
| 2210 | 700 | 700SD20-0104 MAST ARM 75', CASE 1 LOADING | 1.000 EA | _____ | _____ | _____ | _____ |
| 2220 | 700 | 700SD20-0108 8/3 CONDUCTOR CABLE | 70.000 LF | _____ | _____ | _____ | _____ |
| 2230 | 700 | 700SD20-0110 14/2 CONDUCTOR CABLE | 4,065.000 LF | _____ | _____ | _____ | _____ |
| 2240 | 700 | 700SD20-0111 14/3 CONDUCTOR CABLE | 1,165.000 LF | _____ | _____ | _____ | _____ |
| 2250 | 700 | 700SD20-0112 14/4 CONDUCTOR CABLE | 5,880.000 LF | _____ | _____ | _____ | _____ |
| 2260 | 700 | 700SD20-0114 14/7 CONDUCTOR CABLE | 1,910.000 LF | _____ | _____ | _____ | _____ |
| 2270 | 700 | 700SD20-0119 16/3c CONDUCTOR CABLE | 3,075.000 LF | _____ | _____ | _____ | _____ |
| 2280 | 700 | 700SD20-0132 ELECTRICAL SERVICE SE-3, TY. A | 1.000 EA | _____ | _____ | _____ | _____ |
| 2290 | 700 | 700SD20-0143 6 CONDUCTOR CABLE | 50.000 LF | _____ | _____ | _____ | _____ |
| 2300 | 700 | 700SD20-0144 8 CONDUCTOR CABLE | 15,835.000 LF | _____ | _____ | _____ | _____ |
| 2310 | 700 | 700SD20-0148 8 CONDUCTOR CABLE EGC | 8,180.000 LF | _____ | _____ | _____ | _____ |
| 2320 | 700 | 700SD20-0149 CONC. FOUND. LF-1, TY. A | 13.000 EA | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 2330 | 700 | 700SD20-0168 ELECTRICAL SERVICE SE-6 | 1.000 EA | _____ | _____ | _____ | _____ |
| 2340 | 700 | 700SD20-0174 ELECTRICAL SERVICE WORK PAD | 4.000 EA | _____ | _____ | _____ | _____ |
| 2350 | 700 | 700SD20-0178 JUNCTION BOX JB-S2 | 41.000 EA | _____ | _____ | _____ | _____ |
| 2360 | 700 | 700SD20-0179 JUNCTION BOX JB-S3 | 5.000 EA | _____ | _____ | _____ | _____ |
| 2370 | 700 | 700SD20-0181 ELECT. SER. GRD. ELECTRODE 10' | 22.000 EA | _____ | _____ | _____ | _____ |
| 2380 | 700 | 700SD20-0185 CONDUIT METAL 1-1/4" | 16.000 LF | _____ | _____ | _____ | _____ |
| 2390 | 700 | 700SD20-0191 BORED CONDUIT 2" | 1,760.000 LF | _____ | _____ | _____ | _____ |
| 2400 | 700 | 700SD20-0192 BORED CONDUIT 3" | 1,115.000 LF | _____ | _____ | _____ | _____ |
| 2410 | 700 | 700SD20-0193 BORED CONDUIT 4" | 75.000 LF | _____ | _____ | _____ | _____ |
| 2420 | 700 | 700SD20-0194 CONDUIT PVC 2" | 3,185.000 LF | _____ | _____ | _____ | _____ |
| 2430 | 700 | 700SD20-0195 CONDUIT PVC 3" | 1,580.000 LF | _____ | _____ | _____ | _____ |
| 2440 | 700 | 700SD20-0196 CONDUIT PVC 4" | 50.000 LF | _____ | _____ | _____ | _____ |
| 2450 | 700 | 700SD20-0197 TRENCH EXCAVATION ECI-1 | 3,392.000 LF | _____ | _____ | _____ | _____ |
| 2460 | 700 | 700SD20-0199 TEST BORE | 10.000 EA | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 2470 | 700 | 700SD20-0218 LIGHTING POLE LP-1 30' MNTG HT | 13.000 EA | _____ | _____ | _____ | _____ |
| 2480 | 700 | 700SD20-0225 LUMINAIRE ARM 18' | 6.000 EA | _____ | _____ | _____ | _____ |
| 2490 | 700 | 700SD20-0226 LUMINAIRE ARM 20' | 1.000 EA | _____ | _____ | _____ | _____ |
| 2500 | ATTD | 700SX20-0003 SIGN STRUCTURE, OVERHEAD CANT. SIGN STRUCTURE, OVERHEAD CANT. | 2.000 EA | _____ | _____ | _____ | _____ |
| 2510 | ATTD | 700SX20-0007 CONDUCTOR CABLE CONDUCTOR CABLE EMERGENCY PREEMPTION DETECTOR CABLE - INFRARED | 2,055.000 LF | _____ | _____ | _____ | _____ |
| 2520 | ATTD | 700SX20-0010 TRAFFIC SIGNALIZATION APS PEDESTRIAN ACTUATION (PA-2) | 9.000 EA | _____ | _____ | _____ | _____ |
| 2530 | ATTD | 700SX20-0010 TRAFFIC SIGNALIZATION APS PEDESTRIAN ACTUATION (PA-3) | 2.000 EA | _____ | _____ | _____ | _____ |
| 2540 | ATTD | 700SX20-0010 TRAFFIC SIGNALIZATION ATC CABINET TYPE II 4-DOOR CONFIGURATION (32 OUTPUTS) | 3.000 EA | _____ | _____ | _____ | _____ |
| 2550 | ATTD | 700SX20-0010 TRAFFIC SIGNALIZATION EVP DETECTION SYSTEM INFRARED ([3-WAY]) | 2.000 EA | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 2560 | ATTD | 700SX20-0010 TRAFFIC SIGNALIZATION TRAFFIC SIGNALIZATION LOCAL CONTROLLER (ATC) | 3.000 EA | _____ | _____ | _____ | _____ |
| 2570 | 700 | 700SX20-0022 CONC FOUNDATION CONCRETE FOUNDATION CF-5 | 3.000 EA | _____ | _____ | _____ | _____ |
| 2580 | 700 | 700SX20-0030 LUMINAIRE ARM 8' LUMINAIRE ARM | 13.000 EA | _____ | _____ | _____ | _____ |
| 2590 | 701 | 701SD20-0001 SIGN PANEL | 2,860.750 SF | _____ | _____ | _____ | _____ |
| 2600 | 703 | 703SD20-0004 LOCAL CONTROLLER TY. B | 1.000 EA | _____ | _____ | _____ | _____ |
| 2610 | 703 | 703SD20-0007 TRAF. SIG. HEAD SECT. 12" HVS BACKPLATE | 116.000 EA | _____ | _____ | _____ | _____ |
| 2620 | 703 | 703SD20-0023 EVP DETECTION SYSTEM 4-WAY | 1.000 EA | _____ | _____ | _____ | _____ |
| 2630 | 703 | 703SD20-0024 EVP DETECTOR CABLE | 1,165.000 LF | _____ | _____ | _____ | _____ |
| 2640 | 703 | 703SD20-0025 AUX. PREEMPTION OPTICAL DET. | 2.000 EA | _____ | _____ | _____ | _____ |
| 2650 | 703 | 703SD20-0034 HANGER ASSEMBLY SM-3, ONE WAY | 16.000 EA | _____ | _____ | _____ | _____ |
| 2660 | 703 | 703SD20-0039 HANGER ASSEMBLY SMB-3, ONE WAY | 6.000 EA | _____ | _____ | _____ | _____ |
| 2670 | 703 | 703SD20-0040 HANGER ASSEMBLY SMB-3, TWO WAY | 3.000 EA | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01

Oversight/State Project No.: 0460-080-486, C501

Order No.: A17

Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------------|-------------|---|--------------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 2680 | 703 | 703SD20-0044 REMOVE EXISTING POLE | 6.000 EA | _____ | _____ | _____ | _____ |
| 2690 | 703 | 703SD20-0045 REMOVE EXISTING FOUNDATION | 9.000 EA | _____ | _____ | _____ | _____ |
| 2700 | 703 | 703SD20-0046 REMOVE EXISTING SIGNAL HEAD | 8.000 EA | _____ | _____ | _____ | _____ |
| 2710 | 703 | 703SD20-0047 REMOVE EXISTING CONTROLLER | 2.000 EA | _____ | _____ | _____ | _____ |
| 2720 | 703 | 703SD20-0048 REMOVE EXISTING MANHOLE/JUNCTION BOX | 16.000 EA | _____ | _____ | _____ | _____ |
| 2730 | 703 | 703SD20-0053 UNINTERRUPT. PWR SUPPLY TYPE 2 | 3.000 EA | _____ | _____ | _____ | _____ |
| 2740 | 703 | 703SD20-0054 UNINTERRUPT. PWR SUPPLY BATTERY PAC | 3.000 EA | _____ | _____ | _____ | _____ |
| 2750 | 703 | 703SD20-0060 PEDESTRIAN SIGNAL HEAD SP-8 | 12.000 EA | _____ | _____ | _____ | _____ |
| 2760 | ATTD | 703SX20-0003 DETECTOR INSTALL VIDEO DETECTION CAMERA, VIDEO SENSOR UNIT, TYPE II | 17.000 EA | _____ | _____ | _____ | _____ |
| 2770 | ATTD | 703SX20-0003 DETECTOR INSTALL VIDEO DETECTION SYSTEM, VIDEO DETECTION, TYPE II | 3.000 EA | _____ | _____ | _____ | _____ |
| 2780 | ATTD | 703SX20-0004 HANGER ASSEMBLY MAST ARM HANGER ASSEMBLY, SM-3 (COMPLETE) | 22.000 EA | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 2790 | 704 | 704SD20-0006 TYPE B CLASS I PVMT LINE MRKG 4" | 1,310.000 LF | _____ | _____ | _____ | _____ |
| 2800 | 704 | 704SD20-0007 TYPE B CLASS I PVMT LINE MRKG 6" | 22,664.000 LF | _____ | _____ | _____ | _____ |
| 2810 | 704 | 704SD20-0008 TYPE B CLASS I PVMT LINE MRKG 8" | 530.000 LF | _____ | _____ | _____ | _____ |
| 2820 | 704 | 704SD20-0015 TYPE B CLASS II PVMT LINE MRKG 24" | 2,149.000 LF | _____ | _____ | _____ | _____ |
| 2830 | ATTD | 704SD20-0032 INLAID PAVEMENT MARKER ASPHALT | 215.000 EA | _____ | _____ | _____ | _____ |
| 2840 | 704 | 704SD20-0036 PVMT MSG. MARK. "ONLY" TY B, CL II, 6' | 3.000 EA | _____ | _____ | _____ | _____ |
| 2850 | 704 | 704SD20-0048 PVMT SYMB MRKG SGL TURN ARR. TY B CL II | 60.000 EA | _____ | _____ | _____ | _____ |
| 2860 | 704 | 704SD20-0063 SYMB MRKG WRONG-WAY ARROW TY B CL II | 4.000 EA | _____ | _____ | _____ | _____ |
| 2870 | 704 | 704SD20-0087 PVMT SYMB MRKG YIELD 2' X 3' TY B, CL II | 60.000 EA | _____ | _____ | _____ | _____ |
| 2880 | 510 | 704SP20-0001 REMOVAL OF SRPM | 30.000 EA | _____ | _____ | _____ | _____ |
| 2890 | 705 | 705SD20-0003 CONTROL CENTER CCW-1 TYPE C | 1.000 EA | _____ | _____ | _____ | _____ |
| 2900 | ATTD | 705SX20-0001 LUMINAIRE CONVENTIONAL LUMINAIRE (100 W, LED) | 19.000 EA | _____ | _____ | _____ | _____ |

Schedule of Items

Proposal ID: C0000120611C01 Oversight/State Project No.: 0460-080-486, C501
 Order No.: A17 Federal Project No.: RSTP-5128(570)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: Cat Alt Mbr ID:

| Proposal Line Number | Spec No. | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------|----------|--|--------------------------------|------------|-------|------------|-------|
| | | | | Dollars | Cents | Dollars | Cents |
| 2910 | ATTD | 705SX20-0001 LUMINAIRE LUMINAIRE 76W LED POLE-MOUNT | 1.000 EA | _____ | _____ | _____ | _____ |
| 2920 | ATTD | 705SX20-0002 LIGHTING REMOVE AND SALVAGE EXISTING LIGHT POLE, ARM AND LUMINAIRE | 1.000 EA | _____ | _____ | _____ | _____ |
| 2930 | ATTD | 801SX20-0001 COMMUNICATION EQUIP. - COMMUNICATION EQUIP. PRE-TERMINATED FIBER PATCH PANEL (COMPACT) | 2.000 EA | _____ | _____ | _____ | _____ |
| 2940 | 807 | 807SD20-0003 5.8 GHZ WIRELESS BROADBAND RADIO | 2.000 EA | _____ | _____ | _____ | _____ |
| 2950 | 808 | 808SD20-0001 FIBER OPTIC CABLE 24 STRAND | 185.000 LF | _____ | _____ | _____ | _____ |
| 2960 | 808 | 808SD20-0004 FIBER OPTIC DROP CABLE 12 STRAND | 415.000 LF | _____ | _____ | _____ | _____ |
| 2970 | 808 | 808SD20-0005 PRE-TERMINATED FIBER PATCH PANEL | 1.000 EA | _____ | _____ | _____ | _____ |
| 2980 | 808 | 808SD20-0006 UNDERGROUND SPLICE ENCLOSURE | 1.000 EA | _____ | _____ | _____ | _____ |
| 2990 | 809 | 809SD20-0002 MANAGED FIELD ETHERNET SWITCH Gbps | 3.000 EA | _____ | _____ | _____ | _____ |
| 3000 | 809 | 809SD20-0005 DIST.SFP MODULE 1Gbps, LC, SHORT HAUL | 6.000 EA | _____ | _____ | _____ | _____ |

Section: 0001 Total: _____

Total Bid: _____