

## Schedule of Items

Proposal ID: C0000124205C01B Oversight/State Project No.: 0064-136-366, C501

Order No.: A47

Federal Project No.: NHPP-064-2(193)

Contractor: \_\_\_\_\_

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal<br>Line<br>Number | Spec<br>No. | Item ID<br>Description                            | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|-------------|---------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |             |                                                   |                                      | Dollars    | Cents | Dollars    | Cents |
| 0010                       | 301         | 301SD20-0001<br>CLEARING AND GRUBBING             | LUMP SUM                             | LUMP SUM   |       | _____      | _____ |
| 0020                       | 302         | 302SD20-0013<br>ENDWALL EW-12                     | 3.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0030                       | 302         | 302SD20-0047<br>30" PIPE                          | 20.000<br>LF                         | _____      | _____ | _____      | _____ |
| 0040                       | 303         | 303SD20-0001<br>REGULAR EXCAVATION                | 2,809.000<br>CY                      | _____      | _____ | _____      | _____ |
| 0050                       | 303         | 303SD20-0021<br>TEMPORARY DIVERSION<br>DIKE       | 1,214.000<br>LF                      | _____      | _____ | _____      | _____ |
| 0060                       | 303         | 303SD20-0023<br>CHECK DAM ROCK TY. II             | 24.000<br>EA                         | _____      | _____ | _____      | _____ |
| 0070                       | 303         | 303SD20-0028<br>DEWATERING BASIN EC-8             | 1.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0080                       | 303         | 303SD20-0029<br>SILTATION CONTROL<br>EXCAVATION   | 425.000<br>CY                        | _____      | _____ | _____      | _____ |
| 0090                       | 303         | 303SD20-0034<br>TEMP. SILT FENCE TYPE A           | 2,467.000<br>LF                      | _____      | _____ | _____      | _____ |
| 0100                       | 305         | 305SD20-0001<br>BORROW EXCAVATION                 | 519.000<br>CY                        | _____      | _____ | _____      | _____ |
| 0110                       | 305         | 305SD20-0009<br>GEOTEXTILE SUBGRADE<br>STAB.      | 154.000<br>SY                        | _____      | _____ | _____      | _____ |
| 0120                       | 305         | 305SD20-0010<br>AGGR. MATL. NO. 1                 | 40.000<br>TON                        | _____      | _____ | _____      | _____ |
| 0130                       | 308         | 308SD20-0012<br>AGGR. BASE MATL. TY. I NO.<br>21B | 1,731.000<br>TON                     | _____      | _____ | _____      | _____ |

## Schedule of Items

Proposal ID: C0000124205C01B Oversight/State Project No.: 0064-136-366, C501

Order No.: A47

Federal Project No.: NHPP-064-2(193)

Contractor: \_\_\_\_\_

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal<br>Line<br>Number | Spec<br>No. | Item ID<br>Description                                   | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|-------------|----------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |             |                                                          |                                      | Dollars    | Cents | Dollars    | Cents |
| 0140                       | 315         | 315SD20-0005<br>ASPHALT CONCRETE TY. IM-<br>19.0D CONST  | 310.000<br>TON                       | _____      | _____ | _____      | _____ |
| 0150                       | 315         | 315SD20-0008<br>ASPHALT CONCRETE TY. SM-<br>9.5D CONST   | 509.000<br>TON                       | _____      | _____ | _____      | _____ |
| 0160                       | 315         | 315SD20-0010<br>ASPHALT CONCRETE BM-25.0                 | 647.000<br>TON                       | _____      | _____ | _____      | _____ |
| 0170                       | 315         | 315SD20-0104<br>SAW-CUT ASPHALT<br>CONCRETE (FULL DEPTH) | 1,075.000<br>LF                      | _____      | _____ | _____      | _____ |
| 0180                       | 414         | 414SD20-0002<br>EROSION CTRL. STONE CL.<br>A1, EC-1      | 7.000<br>SY                          | _____      | _____ | _____      | _____ |
| 0190                       | 501         | 501SD20-0004<br>UNDERDRAIN UD-4                          | 921.000<br>LF                        | _____      | _____ | _____      | _____ |
| 0200                       | 501         | 501SD20-0009<br>OUTLET PIPE                              | 57.000<br>LF                         | _____      | _____ | _____      | _____ |
| 0210                       | 302, 504    | 504SD20-0001<br>CONCRETE CLASS A3 MISC.                  | 3.000<br>CY                          | _____      | _____ | _____      | _____ |
| 0220                       | 505         | 505SD20-0011<br>GUARDRAIL GR-MGS1                        | 75.000<br>LF                         | _____      | _____ | _____      | _____ |
| 0230                       | 505         | 505SD20-0013<br>GUARDRAIL GR-MGS1, 9'<br>POST            | 297.000<br>LF                        | _____      | _____ | _____      | _____ |
| 0240                       | 505         | 505SD20-0014<br>RADIAL GUARDRAIL GR-<br>MGS1             | 75.000<br>LF                         | _____      | _____ | _____      | _____ |
| 0250                       | 505         | 505SD20-0017<br>GUARDRAIL TERMINAL GR-<br>MGS2           | 1.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0260                       | 505         | 505SD20-0018<br>GUARDRAIL END<br>ANCHORAGE GR-MGS3       | 2.000<br>EA                          | _____      | _____ | _____      | _____ |

## Schedule of Items

Proposal ID: C0000124205C01B Oversight/State Project No.: 0064-136-366, C501

Order No.: A47

Federal Project No.: NHPP-064-2(193)

Contractor: \_\_\_\_\_

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal<br>Line<br>Number | Spec<br>No. | Item ID<br>Description                                                                 | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|-------------|----------------------------------------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |             |                                                                                        |                                      | Dollars    | Cents | Dollars    | Cents |
| 0270                       | 505         | 505SD20-0019<br>GUARDRAIL HEIGHT<br>TRANSITION GR-MGS4                                 | 1.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0280                       | 505         | 505SD20-0073<br>REMOVE EXISTING<br>GUARDRAIL                                           | 691.000<br>LF                        | _____      | _____ | _____      | _____ |
| 0290                       | ATTD        | 505SX20-0058<br>GUARDRAIL GUARDRAIL<br>TERMINAL SITE<br>PREPARATION (6-FT<br>MODERATE) | 1.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0300                       | 507         | 507SD20-0001<br>FENCE FE-W1                                                            | 192.000<br>LF                        | _____      | _____ | _____      | _____ |
| 0310                       | 507         | 507SD20-0003<br>LINE BRACE UNIT FE-W1 OR<br>FE-W2                                      | 2.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0320                       | 508         | 508SD20-0004<br>DEMO. OF PAVEMENT<br>FLEXIBLE                                          | 1,415.000<br>SY                      | _____      | _____ | _____      | _____ |
| 0330                       | 510         | 510SX20-0031<br>MODIFY EXIST. CONTROLLER                                               | 1.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0340                       | 511         | 511SD20-0001<br>ALLAYING DUST                                                          | 520.000<br>HR                        | _____      | _____ | _____      | _____ |
| 0350                       | 512         | 512SD20-0003<br>TRAFFIC BARRIER SERVICE<br>MB-11A                                      | 938.000<br>LF                        | _____      | _____ | _____      | _____ |
| 0360                       | 512         | 512SD20-0007<br>IMPACT ATTEN.SER. TY. 1 TL-<br>3, >=40 MPH                             | 2.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0370                       | 512         | 512SD20-0013<br>TYPE 3 BARRICADE 8'                                                    | 3.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0380                       | 512         | 512SD20-0014<br>TEMPORARY SIGN                                                         | 994.000<br>SF                        | _____      | _____ | _____      | _____ |

## Schedule of Items

Proposal ID: C0000124205C01B Oversight/State Project No.: 0064-136-366, C501

Order No.: A47

Federal Project No.: NHPP-064-2(193)

Contractor: \_\_\_\_\_

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal<br>Line<br>Number | Spec<br>No. | Item ID<br>Description                                          | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|-------------|-----------------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |             |                                                                 |                                      | Dollars    | Cents | Dollars    | Cents |
| 0390                       | 512         | 512SD20-0023<br>TRUCK MOUNTED<br>ATTENUATOR                     | 360.000<br>HR                        | _____      | _____ | _____      | _____ |
| 0400                       | 512         | 512SD20-0024<br>GROUP 2 CHANNELIZING<br>DEVICES                 | 21,360.000<br>DAY                    | _____      | _____ | _____      | _____ |
| 0410                       | 512         | 512SD20-0025<br>PORT.CHANGEABLE MESS.<br>SIGN                   | 540.000<br>HR                        | _____      | _____ | _____      | _____ |
| 0420                       | 512         | 512SD20-0026<br>ELECTRONIC ARROW BOARD                          | 240.000<br>HR                        | _____      | _____ | _____      | _____ |
| 0430                       | 512         | 512SD20-0042<br>ERADICATE LINEAR PVMT<br>MRKG                   | 527.000<br>LF                        | _____      | _____ | _____      | _____ |
| 0440                       | 512         | 512SD20-0052<br>TEMP. PVMT. SYMB. MRKG<br>SNGL TURN ARROW TY. A | 2.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0450                       | 512         | 512SD20-0062<br>TEMP. PVMT MRKG TY. D, CL.<br>III, 6"           | 1,307.000<br>LF                      | _____      | _____ | _____      | _____ |
| 0460                       | ATTD        | 512SX20-0040<br>POLICE PATROL UNIFORMED<br>FLAGGERS             | 48.000<br>HR                         | _____      | _____ | _____      | _____ |
| 0470                       | 513         | 513SD20-0001<br>MOBILIZATION                                    | LUMP SUM                             | LUMP SUM   | _____ | _____      | _____ |
| 0480                       | 515         | 515SD20-0011<br>FLEX. PAVE. TIE-IN PLANING<br>0"-2"             | 1,989.000<br>SY                      | _____      | _____ | _____      | _____ |
| 0490                       | 517         | 517SD20-0001<br>CONSTRUCTION SURVEYING<br>CONSTR.               | LUMP SUM                             | LUMP SUM   | _____ | _____      | _____ |
| 0500                       | 602         | 602SD20-0006<br>TOPSOIL CLASS B                                 | 327.000<br>CY                        | _____      | _____ | _____      | _____ |

## Schedule of Items

Proposal ID: C0000124205C01B Oversight/State Project No.: 0064-136-366, C501

Order No.: A47

Federal Project No.: NHPP-064-2(193)

Contractor: \_\_\_\_\_

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal<br>Line<br>Number | Spec<br>No. | Item ID<br>Description                                      | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|-------------|-------------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |             |                                                             |                                      | Dollars    | Cents | Dollars    | Cents |
| 0510                       | 603         | 603SD20-0002<br>TEMPORARY SEED                              | 81.000<br>LB                         | _____      | _____ | _____      | _____ |
| 0520                       | 603         | 603SD20-0003<br>REGULAR SEED                                | 324.000<br>LB                        | _____      | _____ | _____      | _____ |
| 0530                       | 603         | 603SD20-0004<br>OVERSEEDING                                 | 260.000<br>LB                        | _____      | _____ | _____      | _____ |
| 0540                       | 603         | 603SD20-0008<br>HYDRAULIC EROSION<br>CONTROL PRODUCT TYPE 2 | 3,570.000<br>SY                      | _____      | _____ | _____      | _____ |
| 0550                       | 603         | 603SD20-0009<br>HYDRAULIC EROSION<br>CONTROL PRODUCT TYPE 3 | 5,191.000<br>SY                      | _____      | _____ | _____      | _____ |
| 0560                       | 603         | 603SD20-0014<br>FERTILIZER NITROGEN - N                     | 81.000<br>LB                         | _____      | _____ | _____      | _____ |
| 0570                       | 603         | 603SD20-0015<br>FERTILIZER PHOSPHOROUS<br>- P               | 57.000<br>LB                         | _____      | _____ | _____      | _____ |
| 0580                       | 603         | 603SD20-0016<br>FERTILIZER POTASSIUM - K                    | 57.000<br>LB                         | _____      | _____ | _____      | _____ |
| 0590                       | 603         | 603SD20-0017<br>LIME                                        | 5.000<br>TON                         | _____      | _____ | _____      | _____ |
| 0600                       | 606         | 606SD20-0001<br>ROLLED EROSION CTRL<br>PRODUCT EC-2 TYPE 1  | 630.000<br>SY                        | _____      | _____ | _____      | _____ |
| 0610                       | 700         | 700SD20-0003<br>REMOVE EXISTING 1 POST<br>SIGN STRUCTURE    | 2.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0620                       | 700         | 700SD20-0004<br>REMOVE EXISTING 2 POST<br>SIGN STRUCTURE    | 6.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0630                       | 700         | 700SD20-0010<br>REMOVE EXIST OVERHEAD<br>SIGNAL SIGN PANEL  | 2.000<br>EA                          | _____      | _____ | _____      | _____ |

## Schedule of Items

Proposal ID: C0000124205C01B Oversight/State Project No.: 0064-136-366, C501

Order No.: A47

Federal Project No.: NHPP-064-2(193)

Contractor: \_\_\_\_\_

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal<br>Line<br>Number | Spec<br>No. | Item ID<br>Description                                      | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|-------------|-------------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |             |                                                             |                                      | Dollars    | Cents | Dollars    | Cents |
| 0640                       | 700         | 700SD20-0013<br>RELOCATE EX. 2 POST GRND<br>MOUNT SGN PANEL | 4.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0650                       | 700         | 700SD20-0021<br>VIA SIGN POST W12 X 14                      | 68.000<br>LF                         | _____      | _____ | _____      | _____ |
| 0660                       | 700         | 700SD20-0022<br>VIA SIGN POST W12 X 16                      | 76.000<br>LF                         | _____      | _____ | _____      | _____ |
| 0670                       | 700         | 700SD20-0023<br>VIA SIGN POST W12 X 19                      | 39.000<br>LF                         | _____      | _____ | _____      | _____ |
| 0680                       | 700         | 700SD20-0034<br>SIGN POST STP-1, 2", 14<br>GAUGE            | 13.000<br>LF                         | _____      | _____ | _____      | _____ |
| 0690                       | 700         | 700SD20-0035<br>SIGN POST STP-1, 2 3/16", 10<br>GAUGE       | 18.000<br>LF                         | _____      | _____ | _____      | _____ |
| 0700                       | 700         | 700SD20-0036<br>SIGN POST STP-1, 2 1/2", 10<br>GAUGE        | 48.000<br>LF                         | _____      | _____ | _____      | _____ |
| 0710                       | 700         | 700SD20-0037<br>SIGN POST STP-1, 2 1/2", 12<br>GAUGE        | 25.000<br>LF                         | _____      | _____ | _____      | _____ |
| 0720                       | 700         | 700SD20-0038<br>CONC. FOUND. STP-1, TY. A                   | 3.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0730                       | 700         | 700SD20-0039<br>CONC. FOUND. STP-1, TY. B                   | 3.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0740                       | 700         | 700SD20-0049<br>CONC. FOUND. SSP-VIA, 3'<br>DIA. X 7' DEEP  | 10.000<br>EA                         | _____      | _____ | _____      | _____ |
| 0750                       | 700         | 700SD20-0068<br>CONC. FOUND. PF-8                           | 14.000<br>CY                         | _____      | _____ | _____      | _____ |
| 0760                       | 700         | 700SD20-0091<br>SIGNAL MAST ARM POLE MP-<br>3, TY. B1       | 1.000<br>EA                          | _____      | _____ | _____      | _____ |

## Schedule of Items

Proposal ID: C0000124205C01B Oversight/State Project No.: 0064-136-366, C501

Order No.: A47

Federal Project No.: NHPP-064-2(193)

Contractor: \_\_\_\_\_

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

| Proposal<br>Line<br>Number | Spec<br>No. | Item ID<br>Description                                                   | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|-------------|--------------------------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |             |                                                                          |                                      | Dollars    | Cents | Dollars    | Cents |
| 0770                       | 700         | 700SD20-0093<br>SIGNAL MAST ARM POLE MP-<br>3, TY. C                     | 1.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0780                       | 700         | 700SD20-0101<br>MAST ARM 60'                                             | 2.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0790                       | 700         | 700SD20-0103<br>MAST ARM 70'                                             | 1.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0800                       | 700         | 700SD20-0114<br>14/7 CONDUCTOR CABLE                                     | 2,424.000<br>LF                      | _____      | _____ | _____      | _____ |
| 0810                       | 700         | 700SD20-0124<br>CAT 5E DIRECT BURIAL<br>CABLE                            | 815.000<br>LF                        | _____      | _____ | _____      | _____ |
| 0820                       | 700         | 700SD20-0148<br>8 CONDUCTOR CABLE EGC                                    | 436.000<br>LF                        | _____      | _____ | _____      | _____ |
| 0830                       | 700         | 700SD20-0178<br>JUNCTION BOX JB-S2                                       | 1.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0840                       | 700         | 700SD20-0192<br>BORED CONDUIT 3"                                         | 73.000<br>LF                         | _____      | _____ | _____      | _____ |
| 0850                       | 700         | 700SD20-0195<br>CONDUIT PVC 3"                                           | 37.000<br>LF                         | _____      | _____ | _____      | _____ |
| 0860                       | 700         | 700SD20-0197<br>TRENCH EXCAVATION ECI-1                                  | 37.000<br>LF                         | _____      | _____ | _____      | _____ |
| 0870                       | 700         | 700SD20-0199<br>TEST BORE                                                | 2.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0880                       | ATTD        | 700SX20-0010<br>TRAFFIC SIGNALIZATION<br>MODIFY EXISTING JUNCTION<br>BOX | 4.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0890                       | ATTD        | 700SX20-0010<br>TRAFFIC SIGNALIZATION<br>MODIFY EXISTING SIGNAL          | 1.000<br>EA                          | _____      | _____ | _____      | _____ |

## Schedule of Items

Proposal ID: C0000124205C01B    Oversight/State Project No.: 0064-136-366, C501  
 Order No.: A47    Federal Project No.: NHPP-064-2(193)

Contractor: \_\_\_\_\_

SECTION: 0001    REGULAR BID ITEMS

Cat Alt Set ID:    Cat Alt Mbr ID:

| Proposal<br>Line<br>Number | Spec<br>No. | Item ID<br>Description                                     | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|-------------|------------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |             |                                                            |                                      | Dollars    | Cents | Dollars    | Cents |
| 0900                       | 701         | 701SD20-0001<br>SIGN PANEL                                 | 371.000<br>SF                        | _____      | _____ | _____      | _____ |
| 0910                       | 703         | 703SD20-0007<br>TRAF. SIG. HEAD SECT. 12"<br>HVS BACKPLATE | 29.000<br>EA                         | _____      | _____ | _____      | _____ |
| 0920                       | 703         | 703SD20-0014<br>VIDEO DETECTION CAMERA                     | 3.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0930                       | 703         | 703SD20-0016<br>VIDEO DETECTION SYSTEM                     | 1.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0940                       | 703         | 703SD20-0022<br>EVP DETECTION SYSTEM 3-<br>WAY             | 1.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0950                       | 703         | 703SD20-0024<br>EVP DETECTOR CABLE                         | 753.000<br>LF                        | _____      | _____ | _____      | _____ |
| 0960                       | 703         | 703SD20-0034<br>HANGER ASSEMBLY SM-3,<br>ONE WAY           | 9.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0970                       | 703         | 703SD20-0044<br>REMOVE EXISTING POLE                       | 3.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0980                       | 703         | 703SD20-0045<br>REMOVE EXISTING<br>FOUNDATION              | 3.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0990                       | 703         | 703SD20-0046<br>REMOVE EXISTING SIGNAL<br>HEAD             | 7.000<br>EA                          | _____      | _____ | _____      | _____ |
| 1000                       | 703         | 703SD20-0048<br>REMOVE EXISTING<br>MANHOLE/JUNCTION BOX    | 4.000<br>EA                          | _____      | _____ | _____      | _____ |
| 1010                       | 704         | 704SD20-0007<br>TYPE B CLASS I PVMT LINE<br>MRKG 6"        | 3,113.000<br>LF                      | _____      | _____ | _____      | _____ |
| 1020                       | 704         | 704SD20-0009<br>TYPE B CLASS I PVMT LINE<br>MRKG 12"       | 129.000<br>LF                        | _____      | _____ | _____      | _____ |

## Schedule of Items

Proposal ID: C0000124205C01B    Oversight/State Project No.: 0064-136-366, C501  
Order No.: A47    Federal Project No.: NHPP-064-2(193)

Contractor: \_\_\_\_\_

SECTION: 0001    REGULAR BID ITEMS

Cat Alt Set ID:    Cat Alt Mbr ID:

| Proposal<br>Line<br>Number | Spec<br>No. | Item ID<br>Description                                     | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|-------------|------------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |             |                                                            |                                      | Dollars    | Cents | Dollars    | Cents |
| 1030                       | 704         | 704SD20-0015<br>TYPE B CLASS II PVMT LINE<br>MRKG 24"      | 68.000<br>LF                         | _____      | _____ | _____      | _____ |
| 1040                       | ATTD        | 704SD20-0032<br>INLAID PAVEMENT MARKER<br>ASPHALT          | 6.000<br>EA                          | _____      | _____ | _____      | _____ |
| 1050                       | 704         | 704SD20-0048<br>PVMT SYMB MRKG SGL<br>TURN ARR. TY B CL II | 6.000<br>EA                          | _____      | _____ | _____      | _____ |
| 1060                       | 704         | 704SD20-0051<br>DBL TURN ARR. THRU/LT OR<br>RT TY B, CL II | 3.000<br>EA                          | _____      | _____ | _____      | _____ |
| Section: 0001              |             |                                                            |                                      | Total:     |       | _____      | _____ |
|                            |             |                                                            |                                      | Total Bid: |       | _____      | _____ |