

Schedule of Items

Proposal ID: C0000115404C01

Oversight/State Project No.: 0060-020-853, C501

Order No.: B17

Federal Project No.: NHPP-5B27(022)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0010	ATTD	108SP20-0001 BASELINE PROGRESS SCHEDULE	LUMP SUM	LUMP SUM			
0020	ATTD	108SP20-0002 PROGRESS SCHEDULE UPDATES	23.000 EA				
0030	ATTD	303SX20-0012 UTILITY TEST PIT UNPAVED RECONSTRUCT UTILITY	46.000 EA				
0040	ATTD	303SX20-0013 UTILITY TEST PIT ASPHALT CONCRETE RECONSTRUCT UTILITY	4.000 EA				
0050	ATTD	510SX20-0031 MODIFY EXIST. CONFIGURE VIDEO DETECTION ZONES	97.000 EA				
0060	ATTD	510SX20-0031 MODIFY EXIST. CONTROLLER CABINET	13.000 EA				
0070	ATTD	510SX20-0031 MODIFY EXIST. ELECTRICAL SERVICE	11.000 EA				
0080	ATTD	510SX20-0040 REMOVE EXIST. REMOVE COM. ANTENNA & MAST	73.000 EA				
0090	ATTD	510SX20-0040 REMOVE EXIST. REMOVE ELECTRICAL SERVICE	16.000 EA				
0100	ATTD	510SX20-0040 REMOVE EXIST. REMOVE EXISTING TRAFFIC SIGNAL CABINET	12.000 EA				
0110	ATTD	510SX20-0040 REMOVE EXIST. REMOVE EXISTING UPS	30.000 EA				

Schedule of Items

Proposal ID: C0000115404C01

Oversight/State Project No.: 0060-020-853, C501

Order No.: B17

Federal Project No.: NHPP-5B27(022)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0120	ATTD	510SX20-0040 REMOVE EXIST. REMOVE VIDEO DETECTION CAMERA	20.000 EA	_____	_____	_____	_____
0130	ATTD	510SX20-0042 RELOCATE RELOCATE EXIST. ETHERNET SWITCH AND FIELD ROUTER	16.000 EA	_____	_____	_____	_____
0140	ATTD	510SX20-0070 INSTALL ETHERNET SWITCH AND FIELD ROUTER	62.000 EA	_____	_____	_____	_____
0150	512	512SD20-0023 TRUCK MOUNTED ATTENUATOR	904.000 HR	_____	_____	_____	_____
0160	512	512SD20-0024 GROUP 2 CHANNELIZING DEVICES	5,650.000 DAY	_____	_____	_____	_____
0170	512	512SD20-0025 PORT.CHANGEABLE MESS. SIGN	1,104.000 HR	_____	_____	_____	_____
0180	512	512SD20-0026 ELECTRONIC ARROW BOARD	1,104.000 HR	_____	_____	_____	_____
0190	ATTD	512SP20-0003 UNIFORMED FLAGGERS	352.000 HR	_____	_____	_____	_____
0200	513	513SD20-0001 MOBILIZATION	LUMP SUM	LUMP SUM	_____	_____	_____
0210	700	700SD20-0003 REMOVE EXISTING 1 POST SIGN STRUCTURE	1.000 EA	_____	_____	_____	_____
0220	700	700SD20-0037 SIGN POST STP-1, 2 1/2", 12 GAUGE	16.000 LF	_____	_____	_____	_____
0230	700	700SD20-0038 CONC. FOUND. STP-1, TY. A	1.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000115404C01

Oversight/State Project No.: 0060-020-853, C501

Order No.: B17

Federal Project No.: NHPP-5B27(022)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0240	700	700SD20-0060 ELECTRICAL SERVICE SE-5	30.000 EA	_____	_____	_____	_____
0250	700	700SD20-0068 CONC. FOUND. PF-8	70.000 CY	_____	_____	_____	_____
0260	700	700SD20-0112 14/4 CONDUCTOR CABLE	955.000 LF	_____	_____	_____	_____
0270	700	700SD20-0114 14/7 CONDUCTOR CABLE	24,580.000 LF	_____	_____	_____	_____
0280	700	700SD20-0120 14/2 CONDUCTOR CABLE SHIELDED	635.000 LF	_____	_____	_____	_____
0290	700	700SD20-0132 ELECTRICAL SERVICE SE-3, TY. A	9.000 EA	_____	_____	_____	_____
0295	700	700SD20-0143 6 CONDUCTOR CABLE	565.000 LF	_____	_____	_____	_____
0300	700	700SD20-0144 8 CONDUCTOR CABLE	4,817.000 LF	_____	_____	_____	_____
0310	700	700SD20-0148 8 CONDUCTOR CABLE EGC	9,086.000 LF	_____	_____	_____	_____
0320	700	700SD20-0174 ELECTRICAL SERVICE WORK PAD	30.000 EA	_____	_____	_____	_____
0330	700	700SD20-0178 JUNCTION BOX JB-S2	1.000 EA	_____	_____	_____	_____
0340	700	700SD20-0179 JUNCTION BOX JB-S3	22.000 EA	_____	_____	_____	_____
0350	700	700SD20-0181 ELECT. SER. GRD. ELECTRODE 10'	165.000 EA	_____	_____	_____	_____
0360	700	700SD20-0182 CONDUIT PVC 1"	45.000 LF	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000115404C01

Oversight/State Project No.: 0060-020-853, C501

Order No.: B17

Federal Project No.: NHPP-5B27(022)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0370	700	700SD20-0191 BORED CONDUIT 2"	420.000 LF	_____	_____	_____	_____
0380	700	700SD20-0192 BORED CONDUIT 3"	280.000 LF	_____	_____	_____	_____
0390	700	700SD20-0194 CONDUIT PVC 2"	1,495.000 LF	_____	_____	_____	_____
0400	700	700SD20-0195 CONDUIT PVC 3"	694.000 LF	_____	_____	_____	_____
0410	700	700SD20-0196 CONDUIT PVC 4"	515.000 LF	_____	_____	_____	_____
0420	700	700SD20-0197 TRENCH EXCAVATION ECI-1	1,674.000 LF	_____	_____	_____	_____
0430	700	700SD20-0199 TEST BORE	7.000 EA	_____	_____	_____	_____
0440	700	700SX20-0007 CONDUCTOR CABLE #2 AWG CABLE	815.000 LF	_____	_____	_____	_____
0450	ATTD	700SX20-0007 CONDUCTOR CABLE CAT 5E GEL FILLED SHIELDED DIRECT BURIED CABLE	9,494.000 LF	_____	_____	_____	_____
0460	ATTD	700SX20-0007 CONDUCTOR CABLE CAT 6 WATER BLOCKING SHIELDED DIRECT BURIED CABLE	8,632.000 LF	_____	_____	_____	_____
0470	700	700SX20-0007 CONDUCTOR CABLE EVP DETECTOR CABLE (INFRARED)	9,104.000 LF	_____	_____	_____	_____
0480	ATTD	700SX20-0007 CONDUCTOR CABLE (EGC) NO. 2	410.000 LF	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000115404C01

Oversight/State Project No.: 0060-020-853, C501

Order No.: B17

Federal Project No.: NHPP-5B27(022)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0485	ATTD	700SX20-0007 CONDUCTOR CABLE (EGC) NO. 6	215.000 LF	_____	_____	_____	_____
0490	700	700SX20-0007 CONDUCTOR CABLE NS 12/4 CONDUCTOR CABLE	1,400.000 LF	_____	_____	_____	_____
0500	ATTD	700SX20-0007 CONDUCTOR CABLE REMOVE EXISTING CONDUCTOR CABLE	80,385.000 LF	_____	_____	_____	_____
0510	ATTD	700SX20-0010 TRAFFIC SIGNALIZATION ATC CABINET-COMBINATION CONFIGURATION (16 OUTPUTS)	43.000 EA	_____	_____	_____	_____
0520	ATTD	700SX20-0010 TRAFFIC SIGNALIZATION LOCAL CONTROLLER (ATC)	44.000 EA	_____	_____	_____	_____
0530	ATTD	700SX20-0010 TRAFFIC SIGNALIZATION SUPPLEMENTAL ELECTRICAL SERVICE DISCONNECT (SE-3)	1.000 EA	_____	_____	_____	_____
0540	ATTD	700SX20-0010 TRAFFIC SIGNALIZATION SUPPLEMENTAL ELECTRICAL SERVICE DISCONNECT (SE-5)	3.000 EA	_____	_____	_____	_____
0550	ATTD	700SX20-0022 CONC FOUNDATION CONC FOUNDATION CF-5	23.000 EA	_____	_____	_____	_____
0560	701	701SD20-0001 SIGN PANEL	20.000 SF	_____	_____	_____	_____
0570	703	703SD20-0014 VIDEO DETECTION CAMERA	6.000 EA	_____	_____	_____	_____
0580	703	703SD20-0045 REMOVE EXISTING FOUNDATION	22.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000115404C01

Oversight/State Project No.: 0060-020-853, C501

Order No.: B17

Federal Project No.: NHPP-5B27(022)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0590	703	703SD20-0047 REMOVE EXISTING CONTROLLER	45.000 EA	_____	_____	_____	_____
0600	703	703SD20-0048 REMOVE EXISTING MANHOLE/JUNCTION BOX	1.000 EA	_____	_____	_____	_____
0610	703	703SD20-0053 UNINTERRUPT. PWR SUPPLY TYPE 2	53.000 EA	_____	_____	_____	_____
0620	703	703SD20-0054 UNINTERRUPT. PWR SUPPLY BATTERY PAC	53.000 EA	_____	_____	_____	_____
0630	ATTD	703SX20-0003 DETECTOR MSDS (HYBRID SENSOR)	2.000 EA	_____	_____	_____	_____
0640	ATTD	703SX20-0003 DETECTOR MSDS (VIDEO CAMERA)	4.000 EA	_____	_____	_____	_____
0650	ATTD	703SX20-0003 DETECTOR MSDS CENTRAL CONTROL UNIT (RACK MOUNT)	3.000 EA	_____	_____	_____	_____
0660	ATTD	703SX20-0003 DETECTOR MSDS DETECTION PROCESSOR	3.000 EA	_____	_____	_____	_____
0670	801	801SD20-0002 ITS CONTROLLER CABINET POLE MOUNTED	7.000 EA	_____	_____	_____	_____
0680	ATTD	801SX20-0001 COMMUNICATION EQUIP. 5.8 GHZ WIRELESS BROADBAND RADIO	75.000 EA	_____	_____	_____	_____
0690	ATTD	801SX20-0001 COMMUNICATION EQUIP. 5.8 GHZ WIRELESS BROADBAND RADIO W/ EXTERNAL PANEL ANTENNAS	20.000 EA	_____	_____	_____	_____

Schedule of Items

Proposal ID: C0000115404C01

Oversight/State Project No.: 0060-020-853, C501

Order No.: B17

Federal Project No.: NHPP-5B27(022)

Contractor: _____

SECTION: 0001

REGULAR BID ITEMS

Cat Alt Set ID:

Cat Alt Mbr ID:

Proposal Line Number	Spec No.	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
				Dollars	Cents	Dollars	Cents
0700	803	801SX20-0001 COMMUNICATION EQUIP. CCTV CAMERA POLE 40' WITH LOWERING DEVICE	1.000 EA	_____	_____	_____	_____
0710	802	802SD20-0001 UNINTERRUPTIBLE POWER SUPPLY ITS-CC	7.000 EA	_____	_____	_____	_____
0720	803	803SD20-0001 CCTV CAMERA DIGITAL	12.000 EA	_____	_____	_____	_____
0730	803	803SD20-0010 CCTV CAMERA POLE W/LOWERING DEVICE 60'	1.000 EA	_____	_____	_____	_____
0740	803	803SD20-0011 CCTV CAMERA POLE W/LOWERING DEVICE 80'	5.000 EA	_____	_____	_____	_____
0750	808	808SD20-0004 FIBER OPTIC DROP CABLE 12 STRAND	170.000 LF	_____	_____	_____	_____
0760	808	808SD20-0005 PRE-TERMINATED FIBER PATCH PANEL	1.000 EA	_____	_____	_____	_____
0770	808	808SD20-0006 UNDERGROUND SPLICE ENCLOSURE	1.000 EA	_____	_____	_____	_____
0780	302, 504	504SD20-0001 CONCRETE CLASS A3 MISC.	9.000 CY	_____	_____	_____	_____
0790	504	504SD20-0014 HANDRAIL HR-1 TYPE II	120.000 LF	_____	_____	_____	_____
Section: 0001				Total:		_____	_____
				Total Bid:		_____	_____