Proposal ID: C0000111787C01 **Oversight/State Project No.:** 0017-099-665, C501
Order No.: B22 **Federal Project No.:** NHPP-5B03(383)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS
Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0010	ATTD	108SP20-0001 BASELINE PROGRESS SCHEDULE	LUMP SUM	LUMP SUM		_____	. _____
0020	ATTD	108SP20-0002 PROGRESS SCHEDULE UPDATES	27.000 EA	_____	. _____	_____	. _____
0030	301	301SD20-0001 CLEARING AND GRUBBING	LUMP SUM	LUMP SUM		_____	. _____
0040	ATTD	302SD20-0002 BEDDING MATL. AGGR. NO. 57	400.000 TON	_____	. _____	_____	. _____
0050	302	302SD20-0022 12" STORM SEWER PIPE	81.000 LF	_____	. _____	_____	. _____
0060	302	302SD20-0027 15" STORM SEWER PIPE	2,572.000 LF	_____	. _____	_____	. _____
0070	302	302SD20-0032 18" STORM SEWER PIPE	1,967.000 LF	_____	. _____	_____	. _____
0080	302	302SD20-0041 24" STORM SEWER PIPE	857.000 LF	_____	. _____	_____	. _____
0090	302	302SD20-0051 30" STORM SEWER PIPE	35.000 LF	_____	. _____	_____	. _____
0100	302	302SD20-0061 36" STORM SEWER PIPE	122.000 LF	_____	. _____	_____	. _____
0110	302	302SD20-0134 30" X 19" ELLIPTICAL PIPE	49.000 LF	_____	. _____	_____	. _____
0120	302	302SD20-0198 15" END SECTION ES-1 OR 2	2.000 EA	_____	. _____	_____	. _____
0130	302	302SD20-0204 24" END SECTION ES-1 OR 2	1.000 EA	_____	. _____	_____	. _____
0140	302	302SD20-0208 30" END SECTION ES-1 OR 2	1.000 EA	_____	. _____	_____	. _____

Proposal ID: C0000111787C01 **Oversight/State Project No.:** 0017-099-665, C501

Order No.: B22 **Federal Project No.:** NHPP-5B03(383)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0150	302	302SD20-0237 DROP INLET DI-1	1.000 EA	_____	_____	_____	_____
0160	302	302SD20-0239 DROP INLET DI-2A	1.000 EA	_____	_____	_____	_____
0170	302	302SD20-0259 DROP INLET DI-2C,L=6'	3.000 EA	_____	_____	_____	_____
0180	302	302SD20-0293 DROP INLET DI-2F,L=6'	1.000 EA	_____	_____	_____	_____
0190	302	302SD20-0309 DROP INLET DI-3A	47.000 EA	_____	_____	_____	_____
0200	302	302SD20-0312 DROP INLET DI-3B,L=6'	7.000 EA	_____	_____	_____	_____
0210	302	302SD20-0314 DROP INLET DI-3B,L=10'	4.000 EA	_____	_____	_____	_____
0220	302	302SD20-0315 DROP INLET DI-3B,L=12'	1.000 EA	_____	_____	_____	_____
0230	302	302SD20-0329 DROP INLET DI-3C,L=6'	9.000 EA	_____	_____	_____	_____
0240	302	302SD20-0331 DROP INLET DI-3C,L=10'	1.000 EA	_____	_____	_____	_____
0250	302	302SD20-0345 DROP INLET DI-3D	1.000 EA	_____	_____	_____	_____
0260	302	302SD20-0381 DROP INLET DI-4A	2.000 EA	_____	_____	_____	_____
0270	302	302SD20-0446 DROP INLET DI-5	6.000 EA	_____	_____	_____	_____
0280	302	302SD20-0662 MANHOLE MH-1 OR 2	55.000 LF	_____	_____	_____	_____
0290	302	302SD20-0663 FRAME & COVER MH-1	15.000 EA	_____	_____	_____	_____

Proposal ID: C0000111787C01 **Oversight/State Project No.:** 0017-099-665, C501

Order No.: B22 **Federal Project No.:** NHPP-5B03(383)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0300	303	303SD20-0001 REGULAR EXCAVATION	5,017.000 CY	_____	_____	_____	_____
0310	303	303SD20-0023 CHECK DAM ROCK TY. II	9.000 EA	_____	_____	_____	_____
0320	303	303SD20-0028 DEWATERING BASIN EC-8	1.000 EA	_____	_____	_____	_____
0330	303	303SD20-0029 SILTATION CONTROL EXCAVATION	1,731.000 CY	_____	_____	_____	_____
0340	303	303SD20-0030 INLET PROTECTION TYPE A	21.000 EA	_____	_____	_____	_____
0350	303	303SD20-0031 INLET PROTECTION TYPE B	93.000 EA	_____	_____	_____	_____
0360	303	303SD20-0034 TEMP. SILT FENCE TYPE A	5,843.000 LF	_____	_____	_____	_____
0370	ATTD	303SP20-0003 INLET PROTECTION TYPE C	10.000 EA	_____	_____	_____	_____
0380	ATTD	303SX20-0006 BORROW EXCAVATION MIN. CBR-10	1,606.000 CY	_____	_____	_____	_____
0390	ATTD	303SX20-0012 UTILITY TEST PIT UNPAVED	29.000 EA	_____	_____	_____	_____
0400	ATTD	303SX20-0013 UTILITY TEST PIT ASPHALT CONCRETE	19.000 EA	_____	_____	_____	_____
0410	305	305SD20-0007 SELECT MATL. TY. II MIN. CBR-30	248.000 CY	_____	_____	_____	_____
0420	305	305SD20-0009 GEOTEXTILE SUBGRADE STAB.	334.000 SY	_____	_____	_____	_____

Proposal ID: C0000111787C01 **Oversight/State Project No.:** 0017-099-665, C501
Order No.: B22 **Federal Project No.:** NHPP-5B03(383)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS
Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0430	308	308SD20-0012 AGGR. BASE MATL. TY. I NO. 21B	7,138.000 TON	_____	_____	_____	_____
0440	315	315SD20-0002 ASPHALT CONCRETE TY. SM-12.5D CONST	2,887.000 TON	_____	_____	_____	_____
0450	315	315SD20-0005 ASPHALT CONCRETE TY. IM-19.0D CONST	1,384.000 TON	_____	_____	_____	_____
0460	315	315SD20-0010 ASPHALT CONCRETE BM-25.0	4,703.000 TON	_____	_____	_____	_____
0470	315	315SD20-0104 SAW-CUT ASPHALT CONCRETE FULL DEPTH	10,681.000 LF	_____	_____	_____	_____
0480	414	414SD20-0002 EROSION CTRL. STONE CL. A1, EC-1	11.000 SY	_____	_____	_____	_____
0490	501	501SD20-0002 UNDERDRAIN UD-2	290.000 LF	_____	_____	_____	_____
0500	501	501SD20-0004 UNDERDRAIN UD-4	4,178.000 LF	_____	_____	_____	_____
0510	501	501SD20-0009 OUTLET PIPE	246.000 LF	_____	_____	_____	_____
0520	502	502SD20-0014 CURB, STD. CG-3	5,534.000 LF	_____	_____	_____	_____
0530	502	502SD20-0015 CURB, RADIAL CG-3	2,107.000 LF	_____	_____	_____	_____
0540	502	502SD20-0022 COMB. CURB & GUTTER, STD. CG-6	87.000 LF	_____	_____	_____	_____
0550	502	502SD20-0056 MEDIAN STRIP MS-1A	514.000 SY	_____	_____	_____	_____

Proposal ID: C0000111787C01 **Oversight/State Project No.:** 0017-099-665, C501

Order No.: B22 **Federal Project No.:** NHPP-5B03(383)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0560	504	504SD20-0010 CONCRETE CLASS A-3 MISC	0.250 CY	_____	_____	_____	_____
0570	507	507SD20-0027 HIGH VISIBILITY FENCE, 4 FEET	115.000 LF	_____	_____	_____	_____
0580	508	508SD20-0003 DEMO. OF PAVEMENT RIGID	485.000 SY	_____	_____	_____	_____
0590	508	508SD20-0004 DEMO. OF PAVEMENT FLEXIBLE	9,684.000 SY	_____	_____	_____	_____
0600	509	509SD20-0001 FLOWABLE BACKFILL	72.300 CY	_____	_____	_____	_____
0610	510	510SD20-0038 ADJUST EXIST. VALVE & BOX	1.000 EA	_____	_____	_____	_____
0620	510	510SD20-0050 ADJUST EXIST FRAME & COVER	1.000 EA	_____	_____	_____	_____
0630	ATTD	510SX20-0029 RESET EXIST. MAILBOXES	7.000 EA	_____	_____	_____	_____
0640	ATTD	510SX20-0031 MODIFY EXIST. STRUCTURE	4.000 EA	_____	_____	_____	_____
0650	ATTD	510SX20-0039 REMOVE EXIST. PIPE	1,060.000 LF	_____	_____	_____	_____
0660	ATTD	510SX20-0040 REMOVE EXIST. PLASTIC INLAID MARKER	77.000 EA	_____	_____	_____	_____
0670	ATTD	510SX20-0042 RELOCATE EXISTING MANAGED FIELD ETHERNET SWITCH	2.000 EA	_____	_____	_____	_____
0680	511	511SD20-0001 ALLAYING DUST	1,200.000 HR	_____	_____	_____	_____

Proposal ID: C0000111787C01 **Oversight/State Project No.:** 0017-099-665, C501
Order No.: B22 **Federal Project No.:** NHPP-5B03(383)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS
Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0690	512	512SD20-0014 TEMPORARY SIGN	752.000 SF	_____	_____	_____	_____
0700	512	512SD20-0023 TRUCK MOUNTED ATTENUATOR	14,400.000 HR	_____	_____	_____	_____
0710	512	512SD20-0024 GROUP 2 CHANNELIZING DEVICES	168,588.000 DAY	_____	_____	_____	_____
0720	512	512SD20-0025 PORT.CHANGEABLE MESS. SIGN	6,720.000 HR	_____	_____	_____	_____
0730	512	512SD20-0026 ELECTRONIC ARROW BOARD	12,600.000 HR	_____	_____	_____	_____
0740	512	512SD20-0027 FLAGGER SERVICE	608.000 HR	_____	_____	_____	_____
0750	512	512SD20-0042 ERADICATE LINEAR PVMT MRKG	1,400.000 LF	_____	_____	_____	_____
0760	512	512SD20-0043 ERADICATE NONLINEAR PVMT MRKG	216.000 SF	_____	_____	_____	_____
0770	512	512SD20-0044 TEMP. PAVE. MARKER 1 WAY	200.000 EA	_____	_____	_____	_____
0780	512	512SD20-0052 TEMP. PVMT. SYMB. MRKG SNGL TURN ARROW TY. A	4.000 EA	_____	_____	_____	_____
0790	512	512SD20-0054 TEMP. PVMT MRKG TY. E, 6"	1,907.000 LF	_____	_____	_____	_____
0800	512	512SD20-0063 TEMP. PVMT MRKG TY. D, CL. III, 8"	4,650.000 LF	_____	_____	_____	_____
0810	ATTD	512SP20-0003 UNIFORMED FLAGGERS	320.000 HR	_____	_____	_____	_____

Proposal ID: C0000111787C01 **Oversight/State Project No.:** 0017-099-665, C501

Order No.: B22 **Federal Project No.:** NHPP-5B03(383)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0820	ATTD	512SX20-0020 MODIFY SIGNAL (RTE 17 AND BRICK CHURCH)	LUMP SUM	LUMP SUM		_____	. _____
0830	ATTD	512SX20-0020 MODIFY SIGNAL (RTE 17 AND DENBIGH)	LUMP SUM	LUMP SUM		_____	. _____
0840	513	513SD20-0001 MOBILIZATION	LUMP SUM	LUMP SUM		_____	. _____
0850	514	514SD20-0001 FIELD OFFICE TY.I	27.000 MO	_____	. _____	_____	. _____
0860	515	515SD20-0004 FLEXIBLE PAVE.PLANING 0"-2"	11,368.000 SY	_____	. _____	_____	. _____
0870	ATTD	516SX20-0009 CLEARING PARCEL NO. 003 D900 2 SIGN POSTS	LUMP SUM	LUMP SUM		_____	. _____
0880	ATTD	516SX20-0009 CLEARING PARCEL NO. 003 D901 WOODEN SIGN	LUMP SUM	LUMP SUM		_____	. _____
0890	ATTD	516SX20-0009 CLEARING PARCEL NO. 012 D4 OUTDOOR AD SIGN	LUMP SUM	LUMP SUM		_____	. _____
0900	ATTD	516SX20-0009 CLEARING PARCEL NO. 013 D914 NO TRUCKS ALLOWED SIGN	LUMP SUM	LUMP SUM		_____	. _____
0910	ATTD	516SX20-0009 CLEARING PARCEL NO. 020 D6 BRICK GAS STATION SIGN	LUMP SUM	LUMP SUM		_____	. _____
0920	ATTD	516SX20-0009 CLEARING PARCEL NO. 022 D912 LIGHT POLE	LUMP SUM	LUMP SUM		_____	. _____
0930	ATTD	516SX20-0009 CLEARING PARCEL NO. 023 D9 OUTDOOR AD SIGN	LUMP SUM	LUMP SUM		_____	. _____

Proposal ID: C0000111787C01 **Oversight/State Project No.:** 0017-099-665, C501
Order No.: B22 **Federal Project No.:** NHPP-5B03(383)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS
Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0940	ATTD	516SX20-0009 CLEARING PARCEL NO. 036 D913 PRIVATE ROAD SIGN	LUMP SUM	LUMP SUM		_____	. _____
0950	517	517SD20-0001 CONSTRUCTION SURVEYING CONSTR.	LUMP SUM	LUMP SUM		_____	. _____
0960	520	520SD20-0002 3/4" WATER SERVICE LINE	168.000 LF	_____	. _____	_____	. _____
0970	520	520SD20-0003 1" WATER SERVICE LINE	396.000 LF	_____	. _____	_____	. _____
0980	520	520SD20-0006 2" WATER SERVICE LINE	348.000 LF	_____	. _____	_____	. _____
0990	520	520SD20-0010 2" WATER MAIN	48.000 LF	_____	. _____	_____	. _____
1000	520	520SD20-0012 4" DI WATER MAIN	20.000 LF	_____	. _____	_____	. _____
1010	520	520SD20-0014 6" DI WATER MAIN	89.000 LF	_____	. _____	_____	. _____
1020	520	520SD20-0016 8" DI WATER MAIN	402.000 LF	_____	. _____	_____	. _____
1030	520	520SD20-0020 12" DI WATER MAIN	343.000 LF	_____	. _____	_____	. _____
1040	520	520SD20-0030 24" DI WATER MAIN	76.000 LF	_____	. _____	_____	. _____
1050	520	520SD20-0044 24" BEND	12.000 EA	_____	. _____	_____	. _____
1060	520	520SD20-0074 8" OFFSET EXIST. PIPE	84.000 LF	_____	. _____	_____	. _____
1070	520	520SD20-0081 24" OFFSET EXIST. PIPE	30.000 LF	_____	. _____	_____	. _____

Proposal ID: C0000111787C01 **Oversight/State Project No.:** 0017-099-665, C501

Order No.: B22 **Federal Project No.:** NHPP-5B03(383)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
1080	520	520SD20-0089 6" GATE VALVE & BOX	4.000 EA	_____	_____	_____	_____
1090	520	520SD20-0090 8" GATE VALVE & BOX	2.000 EA	_____	_____	_____	_____
1100	520	520SD20-0162 FIRE HYDRANT	4.000 EA	_____	_____	_____	_____
1110	520	520SD20-0170 5/8" WATER METER & BOX	6.000 EA	_____	_____	_____	_____
1120	520	520SD20-0171 3/4" WATER METER & BOX	1.000 EA	_____	_____	_____	_____
1130	520	520SD20-0172 1" WATER METER & BOX	3.000 EA	_____	_____	_____	_____
1140	520	520SD20-0175 2" WATER METER & BOX	1.000 EA	_____	_____	_____	_____
1150	520	520SD20-0183 6" SANITARY SERVICE LATERAL CONNECTION	278.000 LF	_____	_____	_____	_____
1160	520	520SD20-0185 8" SANITARY SEWER PIPE	614.000 LF	_____	_____	_____	_____
1170	520	520SD20-0186 8" DI SANITARY SEWER PIPE	481.000 LF	_____	_____	_____	_____
1180	520	520SD20-0189 10" DI SANITARY SEWER PIPE	2,566.000 LF	_____	_____	_____	_____
1190	520	520SD20-0272 SANITARY SEWER MANHOLE	328.900 LF	_____	_____	_____	_____
1200	520	520SD20-0274 MANHOLE FRAME & COVER F & C-1	33.000 EA	_____	_____	_____	_____
1210	ATTD	520SX20-0004 SEWER CLEANOUT 8"	1.000 EA	_____	_____	_____	_____

Proposal ID: C0000111787C01 **Oversight/State Project No.:** 0017-099-665, C501

Order No.: B22 **Federal Project No.:** NHPP-5B03(383)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
1220	520	520SX20-0006 6" SEWER CLEANOUT	7.000 EA	_____	_____	_____	_____
1230	520	520SX20-0008 SEWER UTILITY 8" SANITARY SERVICE LATERAL CONNECTION	50.000 EA	_____	_____	_____	_____
1240	ATTD	520SX20-0086 WATER UTILITY 24" SOLID SLEEVE	2.000 EA	_____	_____	_____	_____
1250	602	602SD20-0005 TOPSOIL CLASS B 2"	3.130 ACRE	_____	_____	_____	_____
1260	603	603SD20-0002 TEMPORARY SEED	213.000 LB	_____	_____	_____	_____
1270	603	603SD20-0003 REGULAR SEED	333.000 LB	_____	_____	_____	_____
1280	603	603SD20-0004 OVERSEEDING	266.000 LB	_____	_____	_____	_____
1290	603	603SD20-0008 HYDRAULIC EROSION CONTROL PRODUCT TYPE 2	9,559.000 SY	_____	_____	_____	_____
1300	603	603SD20-0009 HYDRAULIC EROSION CONTROL PRODUCT TYPE 3	13,637.000 SY	_____	_____	_____	_____
1310	603	603SD20-0014 FERTILIZER NITROGEN - N	325.000 LB	_____	_____	_____	_____
1320	603	603SD20-0015 FERTILIZER PHOSPHOROUS - P	149.000 LB	_____	_____	_____	_____
1330	603	603SD20-0016 FERTILIZER POTASSIUM - K	149.000 LB	_____	_____	_____	_____
1340	603	603SD20-0017 LIME	11.720 TON	_____	_____	_____	_____

Proposal ID: C0000111787C01 **Oversight/State Project No.:** 0017-099-665, C501

Order No.: B22 **Federal Project No.:** NHPP-5B03(383)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
1350	606	606SD20-0001 ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1	410.000 SY	_____	_____	_____	_____
1360	700	700SD20-0003 REMOVE EXISTING 1 POST SIGN STRUCTURE	32.000 EA	_____	_____	_____	_____
1370	700	700SD20-0004 REMOVE EXISTING 2 POST SIGN STRUCTURE	2.000 EA	_____	_____	_____	_____
1380	700	700SD20-0034 SIGN POST STP-1, 2", 14 GAUGE	100.000 LF	_____	_____	_____	_____
1390	700	700SD20-0035 SIGN POST STP-1, 2 3/16", 10 GAUGE	90.000 LF	_____	_____	_____	_____
1400	700	700SD20-0036 SIGN POST STP-1, 2 1/2", 10 GAUGE	289.000 LF	_____	_____	_____	_____
1410	700	700SD20-0037 SIGN POST STP-1, 2 1/2", 12 GAUGE	307.000 LF	_____	_____	_____	_____
1420	700	700SD20-0038 CONC. FOUND. STP-1, TY. A	30.000 EA	_____	_____	_____	_____
1430	700	700SD20-0039 CONC. FOUND. STP-1, TY. B	23.000 EA	_____	_____	_____	_____
1440	700	700SD20-0068 CONC. FOUND. PF-8	56.000 CY	_____	_____	_____	_____
1450	700	700SD20-0075 CONCRETE FOUNDATION CF-5	2.000 EA	_____	_____	_____	_____
1460	700	700SD20-0094 SIGNAL MAST ARM POLE MP-3, TY. D	1.000 EA	_____	_____	_____	_____

Proposal ID: C0000111787C01 **Oversight/State Project No.:** 0017-099-665, C501

Order No.: B22 **Federal Project No.:** NHPP-5B03(383)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
1470	700	700SD20-0095 SIGNAL MAST ARM POLE MP-3, TY. E1	3.000 EA				
1480	700	700SD20-0097 SIGNAL MAST ARM POLE MP-3, TY. F	2.000 EA				
1490	700	700SD20-0100 MAST ARM 49'	1.000 EA				
1500	700	700SD20-0101 MAST ARM 60'	1.000 EA				
1510	700	700SD20-0102 MAST ARM 65'	3.000 EA				
1520	700	700SD20-0103 MAST ARM 70'	1.000 EA				
1530	700	700SD20-0104 MAST ARM 75', CASE 1 LOADING	2.000 EA				
1540	700	700SD20-0114 14/7 CONDUCTOR CABLE	3,755.000 LF				
1550	700	700SD20-0118 14/1 CONDUCTOR CABLE ENCLOSED	6,840.000 LF				
1560	700	700SD20-0120 14/2 CONDUCTOR CABLE SHIELDED	10,370.000 LF				
1570	700	700SD20-0124 CAT 5E DIRECT BURIAL CABLE	530.000 LF				
1580	700	700SD20-0132 ELECTRICAL SERVICE SE-3, TY. A	2.000 EA				
1590	700	700SD20-0144 8 CONDUCTOR CABLE	145.000 LF				

Proposal ID: C0000111787C01 **Oversight/State Project No.:** 0017-099-665, C501
Order No.: B22 **Federal Project No.:** NHPP-5B03(383)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS
Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
1600	700	700SD20-0148 8 CONDUCTOR CABLE EGC	2,500.000 LF	_____	_____	_____	_____
1610	700	700SD20-0174 ELECTRICAL SERVICE WORK PAD	2.000 EA	_____	_____	_____	_____
1620	700	700SD20-0177 JUNCTION BOX JB-S1	15.000 EA	_____	_____	_____	_____
1630	700	700SD20-0178 JUNCTION BOX JB-S2	7.000 EA	_____	_____	_____	_____
1640	700	700SD20-0179 JUNCTION BOX JB-S3	2.000 EA	_____	_____	_____	_____
1650	700	700SD20-0181 ELECT. SER. GRD. ELECTRODE 10'	10.000 EA	_____	_____	_____	_____
1660	700	700SD20-0182 CONDUIT PVC 1"	120.000 LF	_____	_____	_____	_____
1670	700	700SD20-0191 BORED CONDUIT 2"	2,150.000 LF	_____	_____	_____	_____
1680	700	700SD20-0192 BORED CONDUIT 3"	1,830.000 LF	_____	_____	_____	_____
1690	700	700SD20-0194 CONDUIT PVC 2"	1,860.000 LF	_____	_____	_____	_____
1700	700	700SD20-0195 CONDUIT PVC 3"	210.000 LF	_____	_____	_____	_____
1710	700	700SD20-0197 TRENCH EXCAVATION ECI-1	1,790.000 LF	_____	_____	_____	_____
1720	700	700SD20-0199 TEST BORE	6.000 EA	_____	_____	_____	_____
1730	ATTD	700SX20-0009 TRAFFIC SIGNALIZATION INSTALL DETECTION CABLE	395.000 LF	_____	_____	_____	_____

Proposal ID: C0000111787C01 **Oversight/State Project No.:** 0017-099-665, C501
Order No.: B22 **Federal Project No.:** NHPP-5B03(383)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS
Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
1740	ATTD	700SX20-0010 TRAFFIC SIGNALIZATION INSTALL CABINET AND CONTROLLER	2.000 EA				
1750	ATTD	700SX20-0010 TRAFFIC SIGNALIZATION INSTALL DETECTION UNIT	1.000 EA				
1760	ATTD	700SX20-0015 REMOVE AND REROUTE EXISTING CABLE	100.000 LF				
1770	701	701SD20-0001 SIGN PANEL	869.000 SF				
1780	703	703SD20-0007 TRAF. SIG. HEAD SECT. 12" HVS BACKPLATE	88.000 EA				
1790	703	703SD20-0023 EVP DETECTION SYSTEM 4-WAY	2.000 EA				
1800	703	703SD20-0024 EVP DETECTOR CABLE	2,250.000 LF				
1810	703	703SD20-0034 HANGER ASSEMBLY SM-3, ONE WAY	27.000 EA				
1820	703	703SD20-0042 LOOP SAW CUT 3/8"	2,110.000 LF				
1830	703	703SD20-0043 LOOP SAW CUT 5/8"	505.000 LF				
1840	703	703SD20-0044 REMOVE EXISTING POLE	6.000 EA				
1850	703	703SD20-0045 REMOVE EXISTING FOUNDATION	8.000 EA				

Proposal ID: C0000111787C01 **Oversight/State Project No.:** 0017-099-665, C501

Order No.: B22 **Federal Project No.:** NHPP-5B03(383)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
1860	703	703SD20-0046 REMOVE EXISTING SIGNAL HEAD	22.000 EA	_____	_____	_____	_____
1870	703	703SD20-0047 REMOVE EXISTING CONTROLLER	2.000 EA	_____	_____	_____	_____
1880	703	703SD20-0048 REMOVE EXISTING MANHOLE/JUNCTION BOX	11.000 EA	_____	_____	_____	_____
1890	704	704SD20-0006 TYPE B CLASS I PVMT LINE MRKG 4"	26,386.000 LF	_____	_____	_____	_____
1900	704	704SD20-0008 TYPE B CLASS I PVMT LINE MRKG 8"	371.000 LF	_____	_____	_____	_____
1910	704	704SD20-0015 TYPE B CLASS II PVMT LINE MRKG 24"	713.000 LF	_____	_____	_____	_____
1920	704	704SD20-0048 PVMT SYMB MRKG SGL TURN ARR. TY B CL II	54.000 EA	_____	_____	_____	_____
1930	704	704SD20-0051 DBL TURN ARR.THRU/LT OR RT TY B, CL II	11.000 EA	_____	_____	_____	_____
1940	704	704SD20-0060 SYMB MRKG LANE REDUCTION ARR TY B CL II	2.000 EA	_____	_____	_____	_____
1950	704	704SD20-0106 PVMT MSG. MARK. “ONLY” TY A, 8’	2.000 EA	_____	_____	_____	_____
1960	704	704SD20-0108 PVMT MSG. MARK. “ONLY” TY B, CL II, 8’	2.000 EA	_____	_____	_____	_____
1970	ATTD	704SP20-0003 INLAID PAVEMENT MARKER ASPHALT	230.000 EA	_____	_____	_____	_____

Proposal ID: C0000111787C01 **Oversight/State Project No.:** 0017-099-665, C501

Order No.: B22 **Federal Project No.:** NHPP-5B03(383)

Contractor: _____

SECTION: 0001 REGULAR BID ITEMS

Cat Alt Set ID: **Cat Alt Mbr ID:**

Proposal Line Number	Spec No.	Item ID / Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
1980	ATTD	704SX20-0006	72.000 EA	_____	_____	_____	_____
1990	803	803SD20-0001 CCTV CAMERA DIGITAL	2.000 EA	_____	_____	_____	_____
2000	808	808SD20-0005 PRE-TERMINATED FIBER PATCH PANEL	2.000 EA	_____	_____	_____	_____

Section: 0001 **Total:** _____.____

Total Bid: _____.____